
OPS No. P3180   
Supervision of Construction Services for Contract No. P200.096 
Interim Shoulder Repair & Miscellaneous Safety Improvements 

Milepost 89.7 to Milepost 96.1 
 
 
 
 

May 5, 2008 
 
 
To:  ALL CONSULTANTS 
 
Subject: REQUEST FOR EXPRESSIONS OF INTEREST 
  ORDER FOR PROFESSIONAL SERVICES NO. P3180 
  SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT NO. P200.096 
  INTERIM SHOULDER REPAIR & MISCELLANEOUS SAFETY IMPROVEMENTS 
  MILEPOST 89.7 TO MILEPOST 96.1 
   
The New Jersey Turnpike Authority (Authority) invites Expressions of Interest (EOIs) for a Simple project from 
engineering firms prequalified and eligible in the following Profile Code:  
 

Profile Code(s) Description 
B-153 Roadway Construction Inspection 

 
 
Attached is a list of all consultants currently prequalified and eligible to submit an EOI for the above referenced 
assignments.  Consultant teams that meet all of the Profile Code requirements are also eligible to submit an EOI. 
 
To qualify as a prequalified consultant, a firm must have on file with the Authority a current “Professional Service 
Prequalification Questionnaire” (PSPQ) package prior to submission of the EOI.  A current PSPQ is one that has 
been on file with the Authority for no more than 24 months.  Only those firms who have been prequalified for the type 
of service this project entails will be considered.  Prequalification is not required for subconsultants. 
 
The Authority shall be seeking participation of Small Business Enterprises (SBE) as subconsultants.  The project goal 
is 25% SBE participation to New Jersey Businesses (see Section X of the Attachment to the Expression of Interest 
for the program provisions)  
 
This solicitation is for professional services required to provide supervision of construction services for interim 
shoulder repairs and miscellaneous safety improvements between Milepost 89.7 to Milepost 96.1 along the Garden 
State Parkway to ensure that the subject contract is completed in accordance with the Contract Plans and 
Specifications.   
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Project Description 
 
Construction work to be performed under Contract No. P200.096 shall consist of interim shoulder repair and 
miscellaneous safety improvements between Milepost 89.7 and Milepost 96.1 along the Garden State Parkway, 
including embankment, grading, clearing, seeding, guide rail installation and other related work.  The estimated 
construction cost for Contract No. P200.096 is approximately $5 million. 
Project background materials (preliminary plans, studies, reports, etc.) will be available for review from 9:00 a.m. to 
4:00 p.m., Monday through Friday, at the Authority’s Administration Building in Woodbridge.  Viewing of these 
documents will be by appointment only.  To make an appointment please call John Ferrandino at 732-750-5300, 
extension 8220.   
Consultants are advised that these materials are for REVIEW ONLY.  Consultants are not permitted, nor have 
access to, or will be allowed to use the copy machines for any reproduction of reference materials made 
available by the Authority. 
 
 

EOI Submission Requirements 
 
To be considered for these services, qualified firms or joint ventures of prequalified firms need to submit  5 copies of 
their EOI, which must contain the following: 
 
1) Letter of Interest not exceeding five (5) single-sided, letter-sized pages with minimum 1-inch borders and 

minimum font size of 10 pt., stating the firm’s interest, ability and its commitment to complete the requested 
professional services listed in this solicitation and in their EOI.  

The Letter of Interest shall  summarize the following information: 
a. Experience of the Firm on Similar Projects 

Provide a list of the firm’s experience on similar projects.   
b. Experience of the Resident Engineer  on Similar Projects 
 The Resident Engineer should highlight details of the projects in his/her resume.  References shall be 

furnished for each project listed (include at least one contact name and phone number for each project). 
c. Key Personnel’s Qualifications and Relevant Experience 
 Key personnel should highlight details of qualifications and relevant experience on similar projects. 
 
d. Understanding of the Project and the Authority’s Needs 

Provide an explanation of the firm's understanding of the tasks required for the successful completion of 
the assignment as described herein.  Provide a summary of the firm's and its staff’s qualifications, and 
state how they relate to the firm's ability to provide the requested services. Through attached 
organizational chart and resumes identify the person(s), or subconsultant(s), responsible for each division 
of the assignment and their relevant experience.  Demonstrate through an attached estimate of work-hours 
the extent of work effort required to perform each primary task for the assignment. 
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Milepost 89.7 to Milepost 96.1 
e. Approach to the Project  

Identify the project’s critical path and key milestones. Identify the major tasks comprising the project and 
describe in detail how they may be accomplished.  Provide an explanation of the process the firm will use 
to schedule, manage and perform the required tasks within the scope of services.  Provide a list of key 
issues and potential problems with reliable solutions, if applicable.  Include innovative concepts with cost 
benefits and/or accelerated project delivery.  

f. Commitment and Ability to Perform the Project  
 Provide an affirmation of the firm’s commitment and ability to complete the proposed work and 

outstanding work with the Authority.  Through the attached forms, Disclosure Form – Outstanding Work 
with the Authority and Certification of Team Commitment, and an explanation of the anticipated project 
schedule demonstrate that the firm has adequate staff resources and management ability to perform the 
required services. Include a listing of the firm’s facilities, including the address of the office where the 
project will be performed, and how they relate to the firm’s ability to provide the requested services. 

g. Commitment to Quality Management 
Provide an affirmation of the firm’s commitment to quality management.  Provide a written narrative that 
describes the firm’s quality assurance policy and how it intends to implement a quality assurance program 
for the project. 

h. Attainment of Small Business Enterprise (SBE) Participation Goals 
The Authority has adopted a Small Business Enterprise Sub-Consultant’s Program (the SBE Program).  
Under the SBE Program, Firms interested in submitting an EOI for this project agree to make a good faith 
effort to award at least twenty-five (25) percent of this OPS to those businesses that meet the requirements 
and have been registered by the New Jersey Commerce & Economic Growth Commission as a Small 
Business Enterprise.  All Firms are bound to and must comply with the SBE Program as set forth in the 
standard Agreement for Professional Services.  Proof of a subconsultant’s registration, as a SBE should be 
provided to the Authority with the EOI.  To obtain a list of registered Small Business Enterprises, contact 
Commerce at 609-292-2146 or 609-777-0885. 

2) An organizational chart showing key project team members for all primary tasks, including subconsultants.  
Provide all team members’ names, titles and reporting relationships.   

3) Resumes for the Resident Engineer and each key project team member, (a maximum total of 5) detailing 
relevant experience and professional/technical qualifications.  Include resumes of proposed subconsultants. 
Each resume should be one page single-sided.   

4) A detailed estimate of the work-hours per task and by ASCE Grade/ Classification, along with an estimate of 
total hours, to provide the work described herein.   

5) A completed Affidavit of Eligibility/Disclosure of Material Litigation form (which is available on the 
Authority’s website) for review by the Authority’s legal counsel.  Firm shall certify that it is not suspended, 
disbarred or disqualified from bidding on any state or federal projects.  Furthermore, no litigation shall be pending 
or brought against the firm that could materially affect its ability to perform the OPS described herein.  Firm shall 
submit a description of all litigation pending, threatened or brought against it, including any litigation against its 
owners and/or principals; and shall also submit a description of any enforcement actions or penalties pending or 
assessed by any regulatory agency having jurisdiction over permit compliance, worker health and safety, or labor 
laws, as these issues relate to performance of the OPS described herein. 
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6) A completed Disclosure Form – Outstanding Work with the Authority (which is available on the Authority’s 

website) stating all outstanding work with the Authority.  State “none” on the form if firm has no outstanding work 
with the Authority.  Disclosure Forms shall be submitted for all Sub-Consultants.  

7) A completed Certification of Staff Availability form (which is available on the Authority’s website).  Firm shall 
certify that the staff proposed in the EOI shall be used in the performance of the project.  When proposing the 
same staffing in multiple EOIs, disclose one of the following: 
A. A statement that all projects utilizing same staff will be completed on time and how this will be done, or  
B. A statement that the firm voluntarily withdraws one of the EOIs from further consideration if the Authority is 

giving serious consideration to more than one EOI, or 
C. Alternate staff resumes to be used by the Authority in evaluating EOIs if the Authority is giving serious 

consideration to more than one EOI. 
8) A completed SBE Form – Proposed Schedule of Small Business Enterprise Participation Form (which is 

available on the Authority’s website).  Stating the firm’s intention to use SBE Certified firms as sub-consultants. 
EOIs that are incomplete will not be considered. 
 
The NJTA has promulgated a Code of Ethical Standards pursuant to the laws of the State of New Jersey, a copy of 
which is available at: http://www.state.nj.us/turnpike/code_of_ethics.doc. By submitting an EOI, your firm will be 
subject to the intent and purpose of said Code and to the requirements of the Division on Ethical Standards of the 
State of New Jersey. 
 
Expressions of Interest are limited to a total of twelve (12) single-sided pages, exclusive of a brief transmittal letter, 
the Affidavit of Eligibility/Disclosure of Material Litigation form, the Disclosure Form - Outstanding Work with the 
Authority, Certification of Staff Availability form, Estimate of Work Hours and the SBE form. Pages in excess of twelve 
(12) will not be considered. This page limitation shall be increased to sixteen (16) pages if the Consultant must 
exercise Option C above. The additional four (4) pages shall include information for alternate staffing as follows: 
 

1. An alternative organization chart not exceeding one (1) single-sided page showing key personnel names, 
position, title and reporting relationships. 

2. One page, single-sided resume for up to two (2) alternative key project personnel stating relevant experience 
including dates of assignments and professional qualifications. 

3. Allowance for one (1) single-sided letter size page, if necessary, to explain the Consultants approach to the 
project if it would be handled differently as a result of utilizing the alternative personnel. 

The Consultant shall not include alternative staffing in their Expression of Interest unless they are required to do so in 
accordance with Option C.  If included in the EOI, the proposed alternative staffing information shall be contained in a 
separate section of the EOI.  It shall not be considered by the Authority in the scoring of the EOI until a point 
determined to be appropriate by the Authority, if required.  The information shall be presented in an organized fashion 
and shall be categorized in accordance with the preceding submission requirements.  Foldout sheets will not be 
permitted. 
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Expressions of Interest must be submitted no later than 2:00 p.m. on May 28, 2008.  Consultants will be fully 
responsible for the delivery of their EOIs.  Reliance upon U.S. Mail or other carriers is at the Consultant’s risk.  Late 
EOIs will not be considered.  EOIs hand delivered or delivered by an overnight delivery service shall be addressed to: 
 
 

New Jersey Turnpike Authority 
581 Main Street 

Woodbridge, NJ  07095 
Attn: Engineering Department 
Rod Simon, Project Engineer 

 
 
Expressions of Interest transmitted via U.S. Mail should be addressed to: 
 

New Jersey Turnpike Authority 
P.O. Box 5042 

Woodbridge, NJ  07095-5042 
Attn: Engineering Department 
Rod Simon, Project Engineer 

 
 

 
Inquiries 

 
Inquiries pertaining to this RFEOI are to be directed, in writing, to Rod Simon, Project Engineer, Construction 
Division, New Jersey Turnpike Authority, P.O. Box 5042, Woodbridge, New Jersey 07095-5042. E-mail inquiries to 
rsimon@turnpike.state.nj.us are acceptable.  Inquiries by FAX are also acceptable.  The Fax number is (732) 750-
5392.  The deadline for inquiries is May 16, 2008.  The Authority will respond to all written inquiries received.  Each 
inquiry will be stated and a written response provided.  Responses will be posted on the Authority’s Internet 
website at www.state.nj.us/turnpike/buss under “Professional Services” on or before May 20, 2008.  
Consultants will be responsible for submitting their EOIs in accordance with the RFEOI and any modifications, 
revisions and/or clarifications thereto as a result of the posted  responses.  Late inquiries may not be reviewed or 
considered.   
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Consultant Selection 
 
 
A consultant selection will be made from the EOIs that are received on time and are deemed complete.  A Review 
Committee will evaluate the technical qualifications and experience of each firm and its project team, and will rank the 
firms.  The evaluation and ranking of the EOIs will serve as a method by which to create a short list of firms most 
highly qualified to perform the project, who will receive requests for Fee proposals. 
 
The EOIs will be evaluated and ranked on the basis of numerical scores resulting from pre-established weighted 
factors.  For this project, the rating factors and their relative weights are: 

 
RATING FACTORS WEIGHT % 
Experience of the Firm on Similar Projects.  15 
Resident Engineer’s Qualifications and Relevant Experience. 15 
Key Personnel’s Qualifications and Relevant Experience. 15 
Understanding the Project and the Authority’s Needs. 15 
Approach to the Project (the Estimate of Hours will be Evaluated 
Under this Rating Factor).  

15 

Firm’s Commitment and Ability to Perform the Proposed Work and 
Outstanding Work with the Authority. 

10 

Commitment to Quality Management. 10 
Attainment of SBE Participation Goals. 5 
 100% 

 
 
Following the review of the submitted EOIs, the Authority will request fee proposals from at least three (3) firms it 
deems the most qualified and will commence negotiations with such technically qualified firms in the order ranked. 
The short listed firms will be notified at the completion of the review process, regarding their status. 
 
All submittals required pursuant to P.L. 2005, c.51 (formerly Executive Order 134) will be requested from the 
Intended Awardee only.  This includes a Certification and Disclosure form completed by each business entity, the 
Ownership Disclosure form and the Executive Summary of Procurement to be Awarded.  The required forms will be 
transmitted to the Intended Awardee by the Authority via mail or fax and returned to the Authority within five business 
days. 
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Order for Professional Services Agreement 
 

Final OPS Documents shall consist of the Authority's Order for Professional Services Agreement  (which is available 
on the Authority’s website) and the selected firm’s submitted EOI and Fee Proposal. 
 
The OPS will not be entered into by the Authority unless the firm first provides proof of valid business registration in 
compliance with P.L. 2001, c.134 (N.J.S.A. 52:32-44).  Pursuant to this law the firm is further notified that no 
subcontract shall be entered into by any firm under any OPS with the Authority unless the subconsultant first provides 
proof of valid business registration. 
 
 
 
 
Very truly yours, 
 
ORIGINAL SIGNED BY 
 
Richard J. Raczynski, P.E. 
Chief Engineer 
 
RJR:RS:sc 
Attachments 
 
cc: J. L. Williams 
 M. Garofalo 
 R. Simon 
 Review Committee 
 File 
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Attachments 
to the 

Solicitation for Expressions of Interest  
 

Dated May 5, 2008 
for 

Order for Professional Services No. P3180 
Supervision of Construction Services for  

Contract No. P200.096 
Interim Shoulder Repair & Miscellaneous Safety Improvements 

Milepost 89.7 to Milepost 96.1 
 

TABLE OF CONTENTS 
 

   Section No. Section Title 
 

I.  Prequalified and Eligible Consultants 
II.  Administrative and Agreement Information  
III.  OPS Procurement Schedule 
IV.  Scope of Services  
V.  Staffing Schedule  
VI.  Compensation Basis  
VII.  Affidavit of Eligibility/Disclosure of Material Litigation form* 
VIII.  Disclosure Form – Outstanding Work with the Authority* 
IX.  Certification of Staff Availability form*  
X.  Small Business Enterprise Sub-Consultant Program 
XI.  Small Business Enterprise (SBE) form* 
XII.  Affirmative Action Regulations form* (included for informational purposes only; to be 

completed by selected firm when the OPS is awarded)  
XIII.  State Contractor Political Contributions Compliance (P.L. 2005, Chapter 51) 

   {Formerly Executive Order 134} 
 
*All forms are available on the Authority’s website at www.state.nj.us/turnpike/buss 
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SECTION I 
PREQUALIFIED AND ELIGIBLE CONSULTANTS 

 
1. Alaimo Group      42.  RIG Consulting, Inc. 
2. AmerCom Corporation     43.  SJH Engineering, P.C. 
3. Ammann & Whitney Consulting Engineers, P.C.  44.  Stantec Consulting Services, Inc. 
4. Armand Corporation     45.  Stone & Webster, Inc. A Shaw Group Company 
5. Arora & Associates, P.C.    46.  STV Incorporated 
6. BANC3, Inc.      47.  T & M Associates 
7. Birdsall Engineering, Inc.    48.  Tectonic Engineering & Surveying Consultants 
8. Boswell Engineering     49.  The Louis Berger Group, Inc. 
9. Buchart-Horn, Inc.     50.  The RBA Group 
10. Carter & Burgess, Inc.     51.  TRC Engineers, Inc. 
11. CH2M Hill      52.  U.S. International Services, Ltd. 
12. Churchill, P.C.      53.  Urban Engineers, Inc. 
13. CME Associates     54.  URS Corporation 
14. CMX 
15. Consolidated Construction Management Services Corp. 
16. Dewberry-Goodkind, Inc. 
17. DMJM+Harris, Inc. 
18. French & Perrello Associates, P.A. 
19. Gannett Fleming, Inc. 
20. Greenman-Pedersen, Inc. 
21. HAKS Engineers, P.C. 
22. Hatch Mott MacDonald 
23. Hill International, Inc. 
24. HNTB Corporation 
25. IH Engineers, P.C. 
26. C.V. Associates NY 
27. Jacobs Engineering Group, Inc. 
28. KMA Consulting Engineers, P.C. 
29. KS Engineers, P.C. 
30. Kupper Associates 
31. LiRo Engineers, Inc. 
32. MaGuire Group, Inc. 
33. Maitra Associates, P.C. 
34. Malick & Scherer, P.C. 
35. Medina Consultants, P.C. 
36. Michael Baker, Jr., Inc. 
37. NAIK Consulting Group, P.C. 
38. PB Americas, Inc. 
39. PBS&J 
40. Promatech, Inc. 
41. Remington Vernick Engineers 
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SECTION II 
ADMINISTRATIVE AND AGREEMENT INFORMATION 

 
Professional Corporation 
Incorporated firms that have not filed a copy of a Certificate of Authorization, as required by N.J.S.A. 45: 8-56, with the 
Authority must include a copy of the Certificate with the EOI. 
 
Professional service corporations established pursuant to the “Professional Service Corporation Act,” P.L.  1969, c. 232 
(N.J.S.A. 14A: 17-1 et seq.), are exempt from this requirement. 
 
Signatures 
Expressions of Interest, Technical Proposals and Fee Proposals must be signed by an officer of the Firm authorized to make 
a binding commitment. 
 
Incurring Costs 
The AUTHORITY shall not be liable for any costs incurred by any consultant in the preparation of their EOI. 
 
Addendum to EOI Solicitations  
If, at any time prior to receiving EOIs, it becomes necessary to revise any part of this EOI solicitation, or if additional 
information is necessary to enable a firm to make an adequate interpretation of the provisions of this EOI solicitation, an 
addendum to the EOI solicitation will be made available on the Authority’s web-site as described herein. 
 
Acceptance of EOIs 
The Authority may award an OPS for these services to a firm that the Authority determines best satisfies the needs of the 
Authority.  The solicitation for an EOI or Technical Proposal does not, in any manner or form, commit the Authority to award 
any OPS.  The contents of the EOIs may become a contractual obligation, if, in fact, the EOI or Technical Proposal is 
accepted and an OPS is entered into with the Authority.  Failure of a firm to adhere to and/or honor any or all of the 
obligations of this EOI  - Technical Proposal may result in cancellation of any OPS awarded by the Authority. 
 
Rejection of EOIs 
The Authority shall not be obligated at any time to award an OPS to any consultant. 
 
Final Contract 
Any OPS entered into with a selected Consultant shall be a contract that shall be satisfactory to the Authority in accordance 
with the laws of the State of New Jersey.  It is understood that any OPS that may be awarded will be on the basis of a 
professional services agreement within the intent of the statutes and laws of the State of New Jersey, specifically N.J.S.A. 
27:23-6.1. 
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Dissemination of Information 
Information included in this document or in any way associated with this project is intended for use only by the Consultant 
and the Authority, and is to remain the property of the Authority.  Under no circumstances shall any of said information be 
published, copied or used by the Consultant, except in replying to this EOI solicitation. 
 
News Releases 
No news releases pertaining to this project to which it relates shall be made without Authority approval and then only in 
coordination with the issuing office and the Authority’s Director of Communications. 
 
Public Records 
Any EOI or Technical Proposal submitted by a firm under this EOI solicitation constitutes a public document that will be 
made available to the public upon request.  Should the Consultant believe that any portion of the EOI is non-disclosable 
pursuant to law, it may take appropriate action to protect those interests. 
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SECTION III 

OPS PROCUREMENT SCHEDULE 
 

SUPERVISION OF CONSTRUCTION SERVICES FOR CONTRACT NO. P200.096 
INTERIM SHOULDER REPAIR & MISCELLANEOUS SAFETY IMPROVEMENTS 

MILEPOST 89.7 TO MILEPOST 96.1 
 
 
Milestone                Date(s)   
 
Date of Solicitation for EOIs……………………………………………………………………..May 5, 2008 
Deadline for Consultant Inquiries………………………………………………………………..May 16, 2008 
Responses to Inquiries to be Posted by………………………………………………………..May 20, 2008 
Deadline for Submission of EOIs………………………………………………………………..May 28, 2008 
Request/Receive Fee Proposals from Consultants……………………………………………June 17, 2008 
Authority Approval/OPS Award………………………………………………………………......July 22, 2008 
Notice to Proceed………………………………………………………………………………….August 2008 
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SECTION IV 
SCOPE OF SERVICES 

I. SUBJECT OF WORK 
A. The work set forth herein is to be known as the Scope of Services to be rendered for Order for 

Professional Services, No. P3180, Supervision of Construction Services for Contract No. P200.096, 
Interim Shoulder Repair & Miscellaneous Safety Improvements, Milepost 89.7 to Milepost 96.1 along the 
Garden State Parkway. 

B. This work shall include engineering services covering all construction supervision of the said construction 
work as described herein, together with providing the necessary personnel, equipment, transportation 
and main office facilities to facilitate in every way the performance of such inspection and coordination of 
construction in accordance with the Authority’s Construction Manual. 

C. The construction work to be performed under Construction Contract P200.096 consists of interim 
shoulder repair & miscellaneous safety improvements between Milepost 89.7 and Milepost 96.1 along 
the Garden State Parkway, including embankment, grading, clearing, seeding, guide rail installation and 
other related work as detailed in the Construction Contract Documents. The Authority anticipates 
awarding Contract No. P200.096 at the July 22, 2008 Commission Meeting. 

D. The estimated value of Construction Contract No. P200.096 is approximately $5,000,000 and the 
estimated duration for construction is six (6) months.   

 GENERAL 

The Consultant shall provide services which will include, but not be limited to, inspecting all work to ensure that it 
is done in compliance with the Contract Plans and Specifications, inspecting all construction materials to be used 
at the site to ensure compliance with the Contract Plans and Specifications, obtaining certifications of all 
manufactured materials, maintaining as-built information and the preparation of “as-built” plans, and all such 
other services as may be required to furnish a complete engineering service of high quality.  The construction 
supervision services shall be provided in accordance with the Authority’s Construction Manual. 

Specifically, the Consultant further agrees to: 

1. Assume responsibility for the full time inspection of construction, and assign sufficient experienced, 
responsible personnel to man a project of this nature and size.  The quality and extent of detail of the field 
inspection provided shall ensure proper control and shall meet with the approval of the Authority. 

2. The Consultant is required to designate a part-time Project Manager for the project.  The Project Manager or 
a Principal of the firm shall be a Professional Engineer licensed in the State of New Jersey.  It is expected 
that the Project Manager attend the Preconstruction Meeting, along with an orientation with the Authority’s 
Engineering and Operations Departments.  The Project Manager must be available should incidents occur 
that are critical in nature. This includes responding to calls from the Turnpike staff to be present in the field to 
observe and/or assist with incidents that affect Turnpike traffic. These call-outs may be at night, and the 
Project Manager must be reachable 24-hours a day. 
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3. Provide a full time Resident Engineer during all periods of construction activity to perform construction 
inspection and administrative services for cost control, progress control and quality control.  The Resident 
Engineer shall be a Licensed Professional Engineer in the State of New Jersey or N.I.C.E.T. (National 
Institute for the Certification of Engineering Technicians) Level 4 Certified.  Said Engineer must be 
experienced in the Administration, Supervision and Inspection of Turnpike/Parkway or Interstate highway 
projects. 

The Resident Engineer must have ten (10) years of construction related experience, at least half of which 
has been at the Resident Engineer level. 

The Resident Engineer or person in responsible charge shall have a cellular phone in his possession at all 
times for his use in communicating with the Authority’s Project Engineer and the Authority personnel involved 
in lane closing operations. 

The Duties of the Resident Engineer shall include, but not be limited to, the following: 

A. Conduct and or attend the Pre-Construction Meeting and other meetings as directed by the 
Authority. 

B. Coordinate lane closing requests from the Contractor. 

C. Instruct all testing laboratories hired by the Authority as to testing needs and to review all testing 
reports. 

D. Inspect all construction materials to be used at the site to ensure compliance with the Plans and 
Specifications. 

E. Review material certifications, as required. 

F. Inspect all construction activities to ensure quality of workmanship. 

G. Provide full-time construction supervision during resurfacing operations (as applicable). 

H. Maintain daily records of the numbers and classification of workers employed by the Contractors 
using the Authority’s CapEx Manager system. 

I. Prepare and approve monthly Certificates of Payment using the Authority’s CapEx Manager System. 

J. Prepare and recommend for payment any and all contract Change Orders that may be required.  
Prepare independent cost estimates for supplemental and or extra work resulting from design or field 
contract revisions.  Negotiate prices with Contractors for changes resulting from design or field 
contract revisions. 

K. Prepare daily reports of all construction and engineering field work using the Authority’s CapEx 
Manager System. 
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L. Prepare and forward, to the Authority, weekly quantity summaries for each item of the contract. 

M. Prepare bi-weekly narrative of progress problems, if any, for transmittal to the Chief Engineer. 

N. Review and approve the Contractor’s progress schedule. 

O. Review and approve all testing laboratory invoices. 

P. Maintain records covering running totals of quantities and costs while construction is in progress. 

Q. Review, approve and process all shop drawings, catalog cuts and methods of work and equipment.   

R. Maintain daily records of the type and size of equipment used on all construction operations using 
the Authority’s CapEx Manager system. 

S. Review traffic protection procedures. 

T. Perform tests required to ensure material compliance with the Plans and Specifications. 

U. Review and approve lane closing request forms prepared by the Contractor prior to submitting forms 
to the Authority for final approval. 

V. Ensure that the Contractor complies with all local, state and federal laws, ordinances, rules, 
regulations or orders, as provided by the Contract.  Review the Contract Documents and familiarize 
himself/herself with, and verify in the field, all evident Electronic Toll Collection (ETC) facilities (in 
particular installation of fiber optic cable and its ancillary facilities) and any relocation and/or 
protection requirements identified in the Contract Documents. 

The Resident Engineer shall also be familiar with the Contractor’s requirements to comply with the 
“One Call Law” and the N.J. Board of Public Utilities Excavator Handbook for damage prevention of 
buried utilities.  The One Call System can be reached by dialing 1-800-272-1000 a minimum of three 
(3), but no more than ten (10) business days in advance of excavation work or other activity that may 
adversely affect the ETC facilities. 

Review with the Contractor, at the Preconstruction Meeting, the Contract requirements for working at 
and/or in the vicinity of Authority ETC facilities. 

A FIBER OPTIC CABLE CONTRACT DOCUMENT REVIEW CERTIFICATION Form FOC 2/22/00 
shall be completed and signed by the Resident Engineer and delivered to the Authority no less than 
three (3) days prior to the Preconstruction Meeting.  This document is found on the Turnpike 
Authority’s website under Professional Services, under the section entitled, “Supplemental Forms.” 
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4. Conduct a Preconstruction Meeting, attend all meetings called by the Authority and convene job meetings 
with the Contractor, as required.  

5. Review any Contractor’s claims and make recommendations with regard to payment of such claims, if 
requested by the Authority, except as hereinafter provided.  Where the performance of such review requires 
unreasonable time and personnel and is considered by the Authority as “Extra Work”, the Authority may 
increase the payment to the Consultant and, therefore, the Consultant shall be paid equitably for such 
services and expenses as may be mutually agreed upon by the Consultant and the Authority. 

6. Furnish accurate "as-built" construction drawings to the Authority within thirty (30) calendar days of 
the Final Inspection, on mylars provided by the Authority. 

 
7. Participate in the final inspection of the completed work, measure all pay items of work and certify 

that the work has been completed in accordance with the Plans and Specifications, and that the final 
estimate of payment to the Contractor is correct. 

 
8. Provide N.I.C.E.T. Certified Inspectors during all periods of construction activity.  The duties of the 

Inspectors shall include, but not be limited to the following: 
 

a) Inspect all construction materials to be used at the site to ensure compliance with plans and 
specifications. 

 
b) Inspect all construction activities to ensure quality of workmanship. 

 
c) Maintain daily records of the numbers and classification of workers employed by the 

Contractors using the Authority’s CapEx Manager system. 
 

d) Prepare daily reports of all construction and engineering field work using the Authority’s 
CapEx Manager system. 

 
e) Prepare and forward to the Authority weekly quantity summaries for each item of the 

contract, with an appropriate format. 
 

f) Maintain records covering running totals of quantities and costs while construction is in 
progress. 

 
g) Maintain daily records of the type and size of equipment used on all construction operations 

using the Authority’s CapEx Manager system. 
 

h) Review traffic protection procedures. 
 

i) Attend meetings or conferences as directed by the Authority. 
 

j) Perform tests required to ensure material compliance with the Plans and Specifications. 
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9. Perform all on-site testing and inspection using qualified inspectors and technicians, or arrange to 
have the on-site testing and inspection performed by an approved testing agency.  In either case, 
the qualifications of those performing the testing and inspection shall be approved by the CHIEF 
ENGINEER. On-site testing and inspection shall be performed in accordance with the Authority’s 
Construction Manual. 

 
10. Visually inspect all construction material delivered to the site and incorporated in the work for compliance 

with the contract requirements; obtain Manufacturer’s Certificates of Compliance for all products. 
11. Arrange for all off-site inspection and testing services utilizing a commercial testing laboratory as 

designated by the CHIEF ENGINEER.  Direct and coordinate with the laboratory the type, range and 
number of tests to be taken in accordance with the NJTA  Standard Specifications dated 2004, the 
contract’s Supplementary Specifications and the Authority’s Manual for Construction. 

12. Review and recommend, for payment, all testing laboratory invoices. 
13. Notify the CHIEF ENGINEER of any additional testing or inspection necessary to ensure compliance with 

the Specifications. The CHIEF ENGINEER shall have sole right to decide if such additional testing and 
inspection is required and, if required, he will also decide of such testing and inspection is “on-site” or 
“off-site.” 
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SECTION V 
STAFFING SCHEDULE  
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Classification (ASCE-Grade 
N.I.C.E.T. Level) 

Pre-Construction Construction Post Construction Total Hours 

Project Manager 
( PT ) 

 

    

Resident Engineer, P.E., NICET 
Level IV 

( FT ) 

    

Inspector, NICET III 
( FT ) 

    

CAD Operator 
( PT ) 

    

Survey Crew 
( PT ) 

-- 20 20 40 

     

Total Hours     

 
 

Note: The above chart is intended to act as a guide.  The Consultant shall modify and expand Classifications and 
tasks such as Signing and Lighting, Drainage, Utility Relocations, etc as required to meet project needs. 
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SECTION VI 
COMPENSATION BASIS 

 
Following a review of submitted Expressions of Interest, the Authority will request Fee Proposal(s) from the firm(s) it 
deems most qualified. 
 
The Fee Proposal shall be submitted as a cost-plus fee, based on reimbursement of direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical services, times a multiplier, 
not to exceed 2.2 plus direct expenses and subconsultant services, at cost.  The multiplier shall not be applied to the 
premium portion of overtime. When Corporate Officers, Partners, Owners and/or Principals are required to provide 
services in a technical capacity, their salary rates shall be limited to a maximum of $75.00 per hour.  The multiplier covers 
all overhead and profit.  No expenses or costs shall be billed unless specifically included in this EOI Solicitation. 
 
The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to 
ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to 
account for all required services.  The ceiling amount shall be estimated to the nearest $5,000. 
 
Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the 
assignment, adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest 
and Fee Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or 
the Chief Engineer’s designated representative prior to commencement of work or whenever the Consultant 
proposes that an individual’s rate be changed during the term of this OPS, provided such change is reflected in the 
Consultant’s Fee Proposal. Except for overtime worked on construction supervision during permissible contract 
working hours, approval of overtime must be issued by the Authority.  The Fee Proposal shall follow and reflect the 
staffing schedule as shown in Section IV. 
 
Direct expenses shall include approved subconsultant services, mileage, photographic film, film developing and 
printing.  Mileage will be paid at the prevailing rate.  Mileage and tolls will be reimbursed for travel between the field 
office and the job site and return.  Any change to this rate is subject to the approval of the New Jersey Turnpike 
Authority. 
 
Subconsultant services are those required services performed by other firms at the Consultant’s direction.  These 
services in excess of $5,000 must be approved in advance by the Authority. 
 
Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list 
each individual proposed for the project and include the hours and hourly pay rate.  If cost of living or merit increases 
are anticipated during the life of the project, the rates shall be increased accordingly with a statement as to the 
percent increase included.  If such statement is not provided, wage rate increases for cost of living or merit will not be 
approved. 
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SECTION VII 
AFFIDAVIT  OF ELIGIBILTY / DISCLOSURE OF MATERIAL LITIGATION 

 
STATE OF  ______________________________ 

ss: 
COUNTY OF  _____________________________ 
 
I, ________________________________________  the _____________________________________ 
 (Principal of the Firm, Print Name)     (Title) 
 
of ________________________________________, being first duly sworn, deposes and affirms: 

(Print Name of Firm) 
 
1. That ___________________________________________________ (Firm) wishes to demonstrate its 

eligibility to do business with the New Jersey Turnpike Authority (Authority) or any state or the federal 
government agency, and to disclose material litigation in accordance with the Authority’s solicitation for 
Expressions of Interest in connection with the professional services required for Order for Professional 
Services  No. P3180. 

2. That the undersigned, being authorized to act on behalf of the Firm, certifies that I am personally acquainted 
with the operations of the Company, have full knowledge of the factual basis comprising the contents of this 
Affidavit and that the same are true to my knowledge. 

3. That the Firm is not listed on the "Report of Suspensions, Debarments and Disqualifications of Firms and 
Individuals" published by the State of New Jersey Department of the Treasury in accordance with New 
Jersey Executive Orders No. 34 (1976) and 189 (1988), and neither the Firm nor its Principals, Owners, 
Officers, or Directors are collectively or individually suspended, debarred or otherwise declared ineligible 
from doing business with the Authority or any state or the federal government, for any other reason except as 
follows (if none, so state; attach additional sheet if necessary): 

 
4. That  as of the date of signing this Affidavit, neither the Firm, nor any of its Principals, Owners, Officers, or 

Directors are involved in any litigation, pending, threatened or brought against them, that could materially 
affect its ability to perform the OPS, except as follows (if none, so state; attach additional sheet if necessary):  

 
5. That as of the date of signing this Affidavit, neither the Firm, nor any of its Principals, Owners, Officers, or 

Directors have any enforcement actions or penalties pending or assessed on them by any regulatory agency 
having jurisdiction over permit compliance, worker health and safety, or labor laws, as these issues relate to 
performance of the OPS, except as follows (if none, so state; attach additional sheet if necessary): 
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6. That, to the best of my knowledge, the Firm and its employees have not had access to any confidential 

information of the Authority, which was not made available to all firms. 
7. That all statements contained in the Firm’s Expression of Interest for the OPS and in this Affidavit are true 

and correct, and are made with full knowledge that the Authority relies upon the truth of the statements 
herein contained in awarding the OPS. 

 

Signed this                  day of                             , 20       . 
 
 
 
 

__________________________________ 
Signature 

 
 

Subscribed and sworn to before me 

this     day of                 , 20  . 

Notary Public of the State of          

My commission expires                        , 20         . 

         Page 21 of 28 
 
 



OPS No. P3180   
Supervision of Construction Services for Contract No. P200.096 
Interim Shoulder Repair & Miscellaneous Safety Improvements 

Milepost 89.7 to Milepost 96.1 
 

SECTION VIII 
DISCLOSURE FORM – OUTSTANDING WORK WITH THE AUTHORITY 

 
The purpose of this form is to disclose the outstanding work a firm has with the New Jersey Turnpike Authority 
(Authority).  Outstanding work is defined as all work a firm anticipates billing the Authority in the next 18 months.  
Work to be performed by Subconsultants shall not be included.  However, work a firm performs as a Subconsultant 
should be included.  Include recent Consultant Selections, all executed OPS’, Letters of Intent and On-Call 
Consultant Assignments.  Generally, firms with the most billings will receive a lower rating than firms with lesser 
billings. 
The Review Committee will only consider workload at the time of reviewing this Expression of Interest for selection 
and/or short listing.  If this project requires a Technical Proposal, workload will not be considered again. 
All consultants must complete and submit this form with their Expression of Interest.   List each OPS 
separately.  Attach additional pages if necessary.  State “none” if firm does not have any outstanding work with the 
Authority. 

Disclosure 
 
Total outstanding work anticipated to be invoiced in the next 18 months from the date of this Expression of Interest 
letter: 
 
OPS No.  Description - Title OPS Award Amount Amount Outstanding 

1)  

2)  

3)  

4)  

5)  
 
TOTAL $ _________________   TOTAL $ ___________________ 

The undersigned certifies that the foregoing information regarding outstanding work is true and accurate as of the 
date of signing this disclosure form.   I am aware that if any of the foregoing information provided herein is willfully 
false,  I am subject to punishment as provided by law.   

Certification: __________________________________________ 
 (Print Name of Firm) 

 __________________________________________ Date: _________________ 
  (Signature, Principal of the Firm) 

          
(Print Name & Title) 
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SECTION IX 
CERTIFICATION OF STAFF AVAILABILITY  

 
 
I certify on the behalf of _________________________________________________________, 

(Print Name of Firm)  

that the staff proposed in this Expression of Interest, in connection with the professional consulting services required 
for the Order for Professional Services, OPS No. P3180, will be used in the performance of this OPS, and will be 
available for assignment to this OPS as of the anticipated OPS start date through its anticipated completion.  

When proposing the same staffing, project manager and/or key project team members, on multiple Expressions of 
Interest, I further certify one of the following. 

A. _____ All projects utilizing same staff, or portions thereof, will be completed on time.   If applicable, 
provide statement of how this will be done: 

 

 

 

B. _____ The Firm voluntarily withdraws one of the Expressions of Interest from further consideration if the 
New Jersey Turnpike Authority is giving serious consideration to more than one Expression of 
Interest. 

C. _____ Alternate staff resumes are provided herewith and shall be used in evaluating the Expression of 
Interest if the New Jersey Turnpike Authority is giving serious consideration to more than one 
Expression of Interest. 

D. _____ Not applicable. 

 
       
      CONSULTANT 
          
              
      Signature (Principal of the Firm) 
 
              
      Print Name & Title 
 
              
      Date  
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SECTION X 

NEW JERSEY TURNPIKE AUTHORITY 
SMALL BUSINESS ENTERPRISE SUBCONSULTING PROGRAM 

 
It is the policy of the New Jersey Turnpike Authority (the “Authority”) that Small Business Enterprises (“SBE”) as 
determined and defined by the New Jersey Commerce and Economic Growth Commission (“Commerce 
Commission”) and the Department of the Treasury (“Treasury”) in N.J.A.C. 12A:10A-1 et seq. have the opportunity to 
compete for and participate in the performance of consultant services.  The Authority is seeking participation of these 
SBEs for the issuance of certain Orders for Professional Services (OPS).  Your Expression of Interest (EOI) must 
include a goal of awarding at least twenty-five (25%) percent of the total value of the OPS to subconsultants who are 
registered with the Commerce Commission as a SBE.  The Consultant must submit proof of its subconsultant’s SBE 
registration.  In the event that the Consultant cannot comply with the goal set forth above, prior to the time of the 
award, the Consultant must demonstrate to the Authority’s satisfaction that a good faith effort was made to 
accomplish the above stated goal. 
 
In order for the Authority to monitor and report SBE participation during the course of the OPS pursuant to N.J.A.C. 
17:14-5.2, the consultant shall submit evidence of SBE participation in a form acceptable to the Authority, with each 
invoice for payment. Invoices for Payment submitted without the completed SBE Form will not be processed. 
 
If the Consultant, for any reason, at any time during the course of the OPS, intends to make any additions, deletions 
or substitutions to the list of firms on the SBE form submitted to the Authority, the Consultant shall submit such 
proposed changes for approval. Any such proposed changes must comply with the requirements and procedures set 
forth herein. 
 
Evidence of a “good faith effort” includes, but is not limited to: 
1. Consultant shall request a listing of small businesses from the Commerce Commission and the Authority and 

attempt to contact same; 
2. Consultant shall keep specific records of its efforts, including the names of businesses contacted and the means 

and results of such contacts, receipts from certified mail and telephone records; 
3. Consultant shall provide proof of solicitations of SBEs for their services, including advertisements in general 

circulation media, professional service publications and minority and women focus media; 
4. Consultant shall provide evidence of efforts made to identify work categories capable of being performed by 

SBEs;  
5. Consultant shall provide all potential subconsultants with detailed information regarding the project description;  
6. Consultant shall attempt, wherever possible, to negotiate lower prices with potential SBE subconsultants which 

submitted higher than acceptable fee estimates; and 
7. Efforts made to use the services of available community organizations, consultant groups, and local, state and 

federal agencies that provide assistance in the recruitment and placement of SBEs. 
 
Consultant shall maintain adequate records to document their efforts and will provide same to the Authority upon 
request. 
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SECTION XI 
OPS No. P3180    Date:    

NEW JERSEY TURNPIKE AUTHORITY 
SBE FORM  – PROPOSED SCHEDULE OF SMALL BUSINESS ENTERPRISE PARTICIPATION 

NAME & ADDRESS OF SBE 
(SUB)CONSULTANT/SUPPLIER 

CLASSIFI-
CATION 

TYPE OF  WORK TO BE PERFORMED PROJECTED DATE OF 
COMMENCEMENT & 
COMPLETION 

ESTIMATED PERCENTAGE  
OF (SUB)CONSULTANT WORK 

     

     

     

     

     

(Attach additional sheet if necessary) 
 
 
 
      
Prime Consultant (print name)  Prime Consultant’s SBE Liaison Officer 
 
     
   Telephone Number 
All Consultants must complete and submit this form with their EOI and may be requested to submit evidence of each SBE’s certification.



OPS No. P3180 
Supervision of Construction Services for Contract No. P200.096 
Interim Shoulder Repair & Miscellaneous Safety Improvements 

Milepost 89.7 to Milepost 96.1
 

Page 26 of 28 

 

SECTION XII 
AFFIRMATIVE ACTION REGULATIONS 

P.L. 1975, C. 127 (NJAC 17:27) 
PROFESSIONAL SERVICE AGREEMENTS 

 
Pursuant to P.L. 1975, c. 127 (N.J.A.C. 17:27) all Consultants negotiating for a professional service 
agreement with the Authority are required to comply with the following requirements. 
 
Prior to the time the OPS Agreement is submitted for execution by the Authority, the Consultant is required 
to present one of the following three documents to the Authority: 

(a) An existing federally approved or sanctioned affirmative action program. 
(b) A Certificate of Employee Information Report Approval. 
(c) If the Consultant cannot present "a" or "b", the Consultant is required to submit a completed 

Affirmative Action Employee Information Report (Form AA 302).  This form will be made 
available to Consultants upon request. 

 
The Consultant shall complete information requested below and return this form with the appropriate 
documents required above within 7 days of receipt of notice of the Authority’s acceptance of their 
proposal. 
 
1. Name & Address of Firm:         
 
             
 
             
 
2. Do you have a federally approved or sanctioned Affirmative Action Program? 

Yes _____  No _____ 
(a) If yes, please submit a copy of a valid letter of approval of your firm’s Affirmative Action 

Program from the Office of Federal Contract Compliance Programs 
 
3. Do you have a State Certificate of Employee Information Report Approval? 

Yes _____  No _____ 
(a) If yes, please submit a copy of such certificate. 
 

4. Information is being provided for Award of OPS, OPS No.:  P3180   
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SECTION XIII 
State Contractor Political Contributions Compliance 

Public Law 2005, Chapter 51 
(Formerly Executive Order 134) 

 
In order to safeguard the integrity of State government procurement by imposing restrictions to insulate the 
award of State contracts from political contributions that pose the risk of improper influence, purchase of 
access, or the appearance thereof, Executive Order 134 was signed on September 22, 2004 (“EO 134”).  
The Order is applicable to all State agencies, the principal departments of the executive branch, any 
division, board, bureau, office, commission within or created by a principal by a principal executive branch 
department, and any independent State authority, board, commission, instrumentality or agency.  Executive 
Order 134 was superseded by Public Law 2005, c.51, signed into law on March 22, 2005.  The Executive 
Order, and the subsequent legislation, contains additional restrictions and reporting requirements that will 
necessitate a thorough review of the provisions.  Pursuant to the requirements of PL 2005, c.51, the terms 
and conditions set forth in this section are material terms of any OPS resulting from this RFEOI or RFP: 
 
Definitions 
For the purpose of this section, the following shall be defined as follows: 
a) Contribution – means a contribution reportable as a recipient under “The New Jersey Campaign 
Contributions and Expenditures Reporting Act.”  P.L. 1973, c. 83 (C.10:44A-1, et. seq.), and implementing 
regulations set forth at N.J.A.C. 19:25-7 and N.J.A.C. 19:25-10.1, et. seq.  As of January 1, 2005, 
contributions in excess of $300 during a reporting period are deemed “reportable” under these laws.   
b) Business Entity – means any natural or legal person, business corporation, professional services 
corporation, limited liability company, partnership, limited partnership, business trust, association or any 
other state or foreign jurisdiction.  It also includes (i) all principals who own or control more than 10 percent 
of the profits or assets of a business entity or 10 percent of the stock in the case of a business entity that is 
a corporation for profit, as appropriate; (ii) any subsidiaries directly or indirectly controlled by the business 
entity; (iii) any political organization organized under 26 U.S.C.A. 527 that is directly or indirectly controlled 
by the business entity, other than a candidate committee, election fund, or political party committee; and 
(iv) if a business entity is a natural person, that person’s spouse or child, residing therewith.  
 
Violation of Terms of P.L. 2005, c.51 
It shall be a violation of the terms of P.L. 2005, c.51 for the Business Entity to (i) make or solicit a 
contribution in violation of this Order; (ii) knowingly conceal or misrepresent a contribution given or 
received; (iii) make or solicit contributions through intermediaries for the purpose of concealing or 
misrepresenting the source of the contribution; (iv) make or solicit any contribution on the condition or with 
the agreement that it will be contributed to a campaign committee or any candidate or holder of the public 
office of Governor, or to any State or county party committee; (v) engage or employ a lobbyist or consultant 
with the intent or understanding that such lobbyist or consultant would make or solicit any contribution, 
which is made or solicited by the business entity itself, would subject that entity to the restrictions of P.L. 
2005, c.51; (vi) fund contributions made by third parties, including consultants, attorneys, family members, 
and employees; (vii) engage in any exchange of contributions to circumvent the intent of P.L. 2005, c.51; or 
(viii) directly or indirectly through or by any other person or means, do any act which would subject that 
entity to the restrictions of P.L. 2005, c.51. 
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Certification and Disclosure Requirements 
The Authority shall not enter into a contract to procure from any Business Entity services or any material, 
supplies or equipment, where the value of the transaction exceeds $17,500, if that Business Entity has 
solicited or made any contribution of money, or pledge of contribution, including in-kind contributions to a 
candidate committee and/or election fund of any candidate for or holder of the public office of Governor, or 
to any State or county political party committee during specified time periods as set forth in the P.L. 2005, 
c.51. 
 
Accordingly, the Business Entity(s) shall submit a Certification(s) certifying no contributions prohibited by 
P.L. 2005, c.51 have been made by the Business Entity.  A separate Certification is required for each 
person or organization defined above as a Business Entity. 
 
Furthermore, prior to awarding any contract or agreement to any Business Entity, the Business Entity 
proposed as the intended awardee of the contract shall report all contributions the Business Entity made 
during the preceding four years to any political organization organized under 26 U.S.C. 527 of the Internal 
Revenue Code that also meets the definition of a “continuing political committee” within the meaning of 
N.J.S.A. 19:44A-3(n) and N.J.A.C. 19:25-1.7, as set forth in the P.L. 2005, c.51.   A separate Disclosure is 
required for each person or organization defined above as a Business Entity.  
 
In order to further simplify the P.L. 2005, c.51 compliance process, a combined Certification and Disclosure 
Form can be utilized to satisfy the above requirements.  It is to be submitted following a notice of intent to 
award or prior to contract award. 
 
The intended awardee must also submit an Ownership Disclosure form and The Executive Summary of 
Procurement to be Awarded form. 
 
All forms will be requested from the intended awardee only.  The necessary forms will be transmitted to the 
intended awardee by the Authority via mail or fax.  These documents will then be completed by the 
intended awardee and returned to the Authority within five business days. 
 
State Treasurer Review 
The State Treasurer or his/her designee, shall review all forms submitted pursuant to this P.L. 2005, c.51, 
as well as any other pertinent information concerning the contributions or reports thereof that may be 
requested of the intended awardee or contractor prior to award or during the term of the contract, 
respectively.  If the State Treasurer determines that any contribution or action by the intended awardee or 
contractor violates the terms of the P.L. 2005, c.51, the State Treasurer shall disqualify the Business Entity 
from award of such contract or shall terminate the existing contract.    
 
 
 
 
 
Rev. 3/06  
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	The Fee Proposal when requested, shall detail time (hours) and direct salary data for classifications conforming to ASCE Professional and Technical Grades, as shown on the staffing schedule and as modified by the Consultant to account for all required services.  The ceiling amount shall be estimated to the nearest $5,000.
	Salaries shall be charged at the Consultant’s hourly rates.  The Consultant is responsible for managing the assignment, adhering to the number of hours, salary rates and personnel, as presented in the Expression of Interest and Fee Proposals.  Individual standard and overtime rates must be approved by the Authority’s Chief Engineer or the Chief Engineer’s designated representative prior to commencement of work or whenever the Consultant proposes that an individual’s rate be changed during the term of this OPS, provided such change is reflected in the Consultant’s Fee Proposal. Except for overtime worked on construction supervision during permissible contract working hours, approval of overtime must be issued by the Authority.  The Fee Proposal shall follow and reflect the staffing schedule as shown in Section IV.
	Direct expenses shall include approved subconsultant services, mileage, photographic film, film developing and printing.  Mileage will be paid at the prevailing rate.  Mileage and tolls will be reimbursed for travel between the field office and the job site and return.  Any change to this rate is subject to the approval of the New Jersey Turnpike Authority.
	Subconsultant services are those required services performed by other firms at the Consultant’s direction.  These services in excess of $5,000 must be approved in advance by the Authority.
	Average rate per classification/grade will not be permitted to determine total labor costs.  The Consultant shall list each individual proposed for the project and include the hours and hourly pay rate.  If cost of living or merit increases are anticipated during the life of the project, the rates shall be increased accordingly with a statement as to the percent increase included.  If such statement is not provided, wage rate increases for cost of living or merit will not be approved.
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