
Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 1

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

1,000.00000 1,000.00 30,000.00000 30,000.00 55,000.00000 55,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

10.000

U

900.00000 9,000.00 200.00000 2,000.00 500.00000 5,000.00

0006 153012P

TRAINEES

1,050.000

HOUR

0.01000 10.50 0.01000 10.50 1.00000 1,050.00

0007 154003P

MOBILIZATION

(1)

LS

245,000.00000 245,000.00 560,000.00000 560,000.00 650,000.00000 650,000.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

35,000.00000 35,000.00 40,000.00000 40,000.00 70,000.00000 70,000.00

0011 157006M

MONUMENT

2.000

U

1,000.00000 2,000.00 1,000.00000 2,000.00 750.00000 1,500.00

0012 158003M

CAUTION FENCE

835.000

LF

0.01000 8.35 5.00000 4,175.00 10.00000 8,350.00

0021 159003M

BREAKAWAY BARRICADE

20.000

U

50.00000 1,000.00 40.00000 800.00 85.00000 1,700.00

0022 159006M

DRUM

65.000

U

75.00000 4,875.00 25.00000 1,625.00 50.00000 3,250.00

0023 159009M

TRAFFIC CONE

25.000

U

10.00000 250.00 5.00000 125.00 12.00000 300.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159012M

CONSTRUCTION SIGNS

1,300.000

SF

16.00000 20,800.00 12.00000 15,600.00 12.00000 15,600.00

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00 750.00000 1,500.00 1,000.00000 2,000.00

0026 159021P

CONSTRUCTION BARRIER CURB

1,200.000

LF

35.00000 42,000.00 45.00000 54,000.00 30.00000 36,000.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

2,500.00000 5,000.00 500.00000 1,000.00 2,000.00000 4,000.00

0028 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

6.000

U

10,000.00000 60,000.00 1,000.00000 6,000.00 6,500.00000 39,000.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

2,500.00000 2,500.00 3,500.00000 3,500.00 7,000.00000 7,000.00

0030 159048M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 12
MODULES

1.000

U

2,500.00000 2,500.00 4,000.00000 4,000.00 8,000.00000 8,000.00

0031 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

2,500.00000 5,000.00 4,000.00000 8,000.00 8,500.00000 17,000.00

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

3.000

U

5,000.00000 15,000.00 1,000.00000 3,000.00 7,500.00000 22,500.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

800.000

LF

3.05000 2,440.00 2.25000 1,800.00 3.00000 2,400.00

0034 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,900.000

LF

1.96000 3,724.00 2.00000 3,800.00 2.00000 3,800.00

0035 159126M

TEMPORARY TRAFFIC STRIPES,
4"

15,500.000

LF

0.29000 4,495.00 0.22000 3,410.00 0.50000 7,750.00

0036 159132M

TEMPORARY PAVEMENT
MARKINGS

75.000

SF

2.88000 216.00 1.30000 97.50 3.00000 225.00

0037 159138M

HMA PATCH

50.000

T

2.88000 144.00 130.00000 6,500.00 200.00000 10,000.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159141M

TRAFFIC DIRECTOR, FLAGGER

464.000

HOUR

0.01000 4.64 70.00000 32,480.00 60.00000 27,840.00

0039 159144M

EMERGENCY TOWING SERVICE

6.000

U

0.01000 0.06 250.00000 1,500.00 150.00000 900.00

0040 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

8,200.00000 8,200.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0041 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

1.000

U

8,200.00000 8,200.00 11,000.00000 11,000.00 10,000.00000 10,000.00

0042 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0044 201003P

CLEARING SITE

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0045 202003P

STRIPPING

1.000

ACRE

0.01000 0.01 500.00000 500.00 8,000.00000 8,000.00

0046 202009P

EXCAVATION, UNCLASSIFIED

588.000

CY

30.00000 17,640.00 35.00000 20,580.00 50.00000 29,400.00

0047 202021P

REMOVAL OF PAVEMENT

1,130.000

SY

15.00000 16,950.00 21.00000 23,730.00 15.00000 16,950.00

0048 203009P

I-9 SOIL AGGREGATE

191.000

CY

49.44000 9,443.04 60.00000 11,460.00 60.00000 11,460.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 301006P

SUBBASE

173.000

CY

49.44000 8,553.12 54.00000 9,342.00 60.00000 10,380.00

0050 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

187.000

SY

8.00000 1,496.00 25.00000 4,675.00 25.00000 4,675.00

0051 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

651.000

SY

9.53000 6,204.03 14.00000 9,114.00 25.00000 16,275.00

0052 304003P

CONCRETE BASE COURSE, 8"
THICK

184.000

SY

80.00000 14,720.00 50.00000 9,200.00 55.00000 10,120.00

0053 401009P

HMA MILLING, 3" OR LESS

3,273.000

SY

9.75000 31,911.75 5.25000 17,183.25 6.00000 19,638.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

78.000

LF

5.00000 390.00 20.00000 1,560.00 25.00000 1,950.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

3,500.000

LF

3.00000 10,500.00 0.70000 2,450.00 1.00000 3,500.00

0056 401030M

TACK COAT

375.000

GAL

5.00000 1,875.00 5.00000 1,875.00 5.00000 1,875.00

0057 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

585.000

T

115.00000 67,275.00 120.00000 70,200.00 125.00000 73,125.00

0058 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

465.000

T

115.00000 53,475.00 155.00000 72,075.00 160.00000 74,400.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 10

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 405003P

UNDERLAYER PREPARATION

184.000

SY

5.00000 920.00 5.00000 920.00 15.00000 2,760.00

0060 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

652.000

LB

2.00000 1,304.00 1.75000 1,141.00 3.00000 1,956.00

0061 504015P

CONCRETE FOOTING

4.000

CY

400.00000 1,600.00 625.00000 2,500.00 2,500.00000 10,000.00

0062 504018P

CONCRETE WING WALL

2.000

CY

650.00000 1,300.00 1,600.00000 3,200.00 2,500.00000 5,000.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

18.000

LF

64.00000 1,152.00 170.00000 3,060.00 300.00000 5,400.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0065 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

800.000

LF

0.01000 8.00 4.00000 3,200.00 15.00000 12,000.00

0066 606075P

CONCRETE ISLAND, 4" THICK

34.000

SY

100.00000 3,400.00 82.00000 2,788.00 100.00000 3,400.00

0067 606093P

IMPRINT RESIN ISLAND

34.000

SY

227.00000 7,718.00 200.00000 6,800.00 65.00000 2,210.00

0068 607018P

9" X 16" CONCRETE VERTICAL
CURB

181.000

LF

35.00000 6,335.00 37.00000 6,697.00 35.00000 6,335.00

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

60.000

LF

35.00000 2,100.00 37.00000 2,220.00 35.00000 2,100.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

865.000

SY

35.00000 30,275.00 44.00000 38,060.00 40.00000 34,600.00

0071 609003M

BEAM GUIDE RAIL

1,461.000

LF

26.89000 39,286.29 27.00000 39,447.00 30.00000 43,830.00

0072 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,673.00000 2,673.00 1,900.00000 1,900.00 3,500.00000 3,500.00

0073 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,069.00000 6,138.00 1,900.00000 3,800.00 3,500.00000 7,000.00

0074 609033M

CONTROLLED RELEASE
TERMINAL

2.000

U

1,617.00000 3,234.00 1,300.00000 2,600.00 2,000.00000 4,000.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0075 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

1,034.00000 1,034.00 600.00000 600.00 1,500.00000 1,500.00

0076 609075M

REMOVAL OF BEAM GUIDE RAIL

1,604.000

LF

1.00000 1,604.00 0.25000 401.00 2.00000 3,208.00

0077 610003M

TRAFFIC STRIPES, 4"

7,050.000

LF

0.64000 4,512.00 0.55000 3,877.50 1.00000 7,050.00

0078 610007M

TRAFFIC STRIPES, 8"

570.000

LF

1.27000 723.90 0.70000 399.00 2.00000 1,140.00

0079 610008M

TRAFFIC MARKINGS, SYMBOLS

150.000

SF

6.33000 949.50 8.00000 1,200.00 7.00000 1,050.00

0080 610011M

TRAFFIC MARKINGS, LINES

1,145.000

LF

1.73000 1,980.85 1.25000 1,431.25 1.00000 1,145.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

10.000

U

64.00000 640.00 100.00000 1,000.00 60.00000 600.00

0082 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

27.000

U

64.00000 1,728.00 100.00000 2,700.00 60.00000 1,620.00

0083 610036M

REMOVAL OF TRAFFIC STRIPES

15,500.000

LF

0.60000 9,300.00 0.45000 6,975.00 0.50000 7,750.00

0084 612003P

REGULATORY AND WARNING
SIGN

100.000

SF

41.00000 4,100.00 36.00000 3,600.00 30.00000 3,000.00

0085 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

18.000

SF

41.00000 738.00 36.00000 648.00 30.00000 540.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 651255M

RESET WATER VALVE BOX

1.000

U

200.00000 200.00 250.00000 250.00 1,000.00000 1,000.00

0087 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

208,000.00000 208,000.00 225,000.00000 225,000.00 200,000.00000 200,000.00

0088 701015P

2" RIGID METALLIC CONDUIT

37.000

LF

82.50000 3,052.50 40.00000 1,480.00 100.00000 3,700.00

0089 701192P

GROUND WIRE, NO. 8 AWG

344.000

LF

2.75000 946.00 3.00000 1,032.00 3.00000 1,032.00

0090 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

554.000

LF

4.40000 2,437.60 3.00000 1,662.00 5.00000 2,770.00
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(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 701213P

SERVICE WIRE, NO. 6 AWG

171.000

LF

5.50000 940.50 6.00000 1,026.00 7.00000 1,197.00

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

194.000

LF

5.50000 1,067.00 2.75000 533.50 7.00000 1,358.00

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

721.000

LF

6.60000 4,758.60 3.25000 2,343.25 7.00000 5,047.00

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

398.000

LF

8.25000 3,283.50 4.50000 1,791.00 8.00000 3,184.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 17

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0095 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 1

(1)

LS

200,000.00000 200,000.00 300,000.00000 300,000.00 225,000.00000 225,000.00

0096 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 2

(1)

LS

22,500.00000 22,500.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0097 702060M

CONTROLLER TURN-ON

1.000

U

5,500.00000 5,500.00 4,600.00000 4,600.00 6,000.00000 6,000.00

Section Totals: $1,327,439.74 $1,825,949.75 $2,008,095.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 18

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

17,000.00000 17,000.00 10,000.00000 10,000.00 150,000.00000 150,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

24.000

MO

1,500.00000 36,000.00 1,000.00000 24,000.00 1,000.00000 24,000.00

Section Totals: $53,000.00 $34,000.00 $174,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 19

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

500.00000 500.00 7,000.00000 7,000.00 35,000.00000 35,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

500.00000 500.00 14,000.00000 14,000.00 10,000.00000 10,000.00

Section Totals: $1,000.00 $21,000.00 $45,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 20

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,492.000

LF

5.00000 7,460.00 6.00000 8,952.00 8.00000 11,936.00

0014 158015M

HAYBALE

70.000

U

0.01000 0.70 16.00000 1,120.00 30.00000 2,100.00

0015 158042M

FLOATING TURBIDITY BARRIER,
TYPE 1

200.000

LF

1.00000 200.00 5.00000 1,000.00 50.00000 10,000.00

0016 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

430.000

LF

1.00000 430.00 5.00000 2,150.00 50.00000 21,500.00

0017 158051M

DEWATERING BASIN

1.000

U

50.00000 50.00 1,000.00000 1,000.00 1,000.00000 1,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 21

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 2,500.00000 2,500.00 4,500.00000 4,500.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

350.00000 1,400.00 800.00000 3,200.00 300.00000 1,200.00

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

17.000

CY

1.00000 17.00 5.00000 85.00 40.00000 680.00

0064 603018P

RIPRAP STONE SLOPE
PROTECTION, 16" THICK (D50=8")

150.000

SY

30.00000 4,500.00 40.00000 6,000.00 60.00000 9,000.00

0101 806018P

FERTILIZING AND SEEDING, TYPE
F

11.000

SY

1.00000 11.00 10.00000 110.00 1.00000 11.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 22

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

Section Totals: $19,068.70 $26,117.00 $61,927.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 23

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

105.000

SY

10.00000 1,050.00 7.00000 735.00 10.00000 1,050.00

0099 804015P

BORROW TOPSOIL

15.000

CY

50.00000 750.00 50.00000 750.00 60.00000 900.00

0100 806006P

FERTILIZING AND SEEDING, TYPE
A-3

105.000

SY

1.00000 105.00 1.00000 105.00 2.00000 210.00

0102 809003M

STRAW MULCHING

116.000

SY

1.00000 116.00 1.00000 116.00 2.00000 232.00

0103 811020M

DECIDUOUS TREE, 6-8' HIGH, #7
CONTAINER

6.000

U

200.00000 1,200.00 200.00000 1,200.00 250.00000 1,500.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 24

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0104 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

20.000

U

125.00000 2,500.00 125.00000 2,500.00 130.00000 2,600.00

Section Totals: $5,721.00 $5,406.00 $6,492.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 25

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0105 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-160

(1)

LS

356,600.00000 356,600.00 250,000.00000 250,000.00 250,000.00000 250,000.00

0106 201039P

TEMPORARY SHIELDING

(1)

LS

50,000.00000 50,000.00 150,000.00000 150,000.00 250,000.00000 250,000.00

0107 202009P

EXCAVATION, UNCLASSIFIED

170.000

CY

35.00000 5,950.00 50.00000 8,500.00 50.00000 8,500.00

0108 203053M

LIGHTWEIGHT FLOWABLE FILL

212.000

CY

140.00000 29,680.00 220.00000 46,640.00 135.00000 28,620.00

0109 501003P

TEMPORARY SHEETING

1,800.000

SF

1.00000 1,800.00 0.01000 18.00 40.00000 72,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 26

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0110 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

85,130.000

LB

1.50000 127,695.00 1.35000 114,925.50 2.00000 170,260.00

0111 504024P

CONCRETE ABUTMENT WALL

95.000

CY

800.00000 76,000.00 1,125.00000 106,875.00 1,000.00000 95,000.00

0112 504030P

CONCRETE PIER SHAFT

45.000

CY

1,405.00000 63,225.00 1,035.00000 46,575.00 1,000.00000 45,000.00

0113 504036P

EPOXY WATERPROOFING

87.000

SY

35.00000 3,045.00 30.00000 2,610.00 60.00000 5,220.00

0114 506003P

STRUCTURAL STEEL

(1)

LS

437,220.00000 437,220.00 475,151.33000 475,151.33 550,000.00000 550,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 27

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0115 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

1,785.00000 42,840.00 2,000.00000 48,000.00 2,000.00000 48,000.00

0116 506012P

SHEAR CONNECTOR

3,118.000

U

4.08000 12,721.44 4.50000 14,031.00 5.00000 15,590.00

0117 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

110.000

LF

523.77000 57,614.70 380.00000 41,800.00 400.00000 44,000.00

0118 507024P

CONCRETE BRIDGE DECK, HPC

245.000

CY

815.00000 199,675.00 975.00000 238,875.00 500.00000 122,500.00

0119 507039P

CONCRETE BRIDGE PARAPET,
HPC

334.000

LF

230.00000 76,820.00 193.00000 64,462.00 200.00000 66,800.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 28

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0120 701021P

3" RIGID METALLIC CONDUIT

708.000

LF

39.50000 27,966.00 20.00000 14,160.00 40.00000 28,320.00

0121 701120M

JUNCTION BOX FRAME AND
COVER

2.000

U

1,200.00000 2,400.00 1,200.00000 2,400.00 1,000.00000 2,000.00

Section Totals: $1,571,252.14 $1,625,022.83 $1,801,810.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 29

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0122 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-161

(1)

LS

276,565.00000 276,565.00 105,000.00000 105,000.00 105,000.00000 105,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

50,000.00000 50,000.00 0.01000 0.01 75,000.00000 75,000.00

0124 202009P

EXCAVATION, UNCLASSIFIED

413.000

CY

35.00000 14,455.00 26.00000 10,738.00 50.00000 20,650.00

0125 203053M

LIGHTWEIGHT FLOWABLE FILL

395.000

CY

135.00000 53,325.00 105.00000 41,475.00 135.00000 53,325.00

0126 401027M

POLYMERIZED JOINT ADHESIVE

380.000

LF

5.00000 1,900.00 0.70000 266.00 1.00000 380.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 30

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0127 406005M

HIGH PERFORMANCE THIN
OVERLAY

61.000

T

511.00000 31,171.00 200.00000 12,200.00 250.00000 15,250.00

0128 501003P

TEMPORARY SHEETING

759.000

SF

1.00000 759.00 0.01000 7.59 40.00000 30,360.00

0129 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

54,300.000

LB

1.50000 81,450.00 1.35000 73,305.00 2.00000 108,600.00

0130 504018P

CONCRETE WING WALL

9.000

CY

2,533.00000 22,797.00 1,555.00000 13,995.00 1,000.00000 9,000.00

0131 504024P

CONCRETE ABUTMENT WALL

196.000

CY

600.00000 117,600.00 890.00000 174,440.00 1,000.00000 196,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0132 504036P

EPOXY WATERPROOFING

97.000

SY

35.00000 3,395.00 30.00000 2,910.00 60.00000 5,820.00

0133 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

4,745.000

SF

10.38000 49,253.10 9.10000 43,179.50 8.00000 37,960.00

0134 506003P

STRUCTURAL STEEL

(1)

LS

313,310.00000 313,310.00 700,000.00000 700,000.00 400,000.00000 400,000.00

0135 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

12.000

U

2,541.50000 30,498.00 2,700.00000 32,400.00 2,000.00000 24,000.00

0136 506012P

SHEAR CONNECTOR

3,300.000

U

4.08000 13,464.00 4.50000 14,850.00 5.00000 16,500.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0137 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

216.000

LF

385.03000 83,166.48 355.00000 76,680.00 400.00000 86,400.00

0138 507024P

CONCRETE BRIDGE DECK, HPC

135.000

CY

815.00000 110,025.00 1,040.00000 140,400.00 500.00000 67,500.00

0139 507036P

CONCRETE BRIDGE PARAPET

206.000

LF

230.00000 47,380.00 260.00000 53,560.00 300.00000 61,800.00

0140 514015P

TEMPORARY SUPPORT

(1)

LS

135,000.00000 135,000.00 150,000.00000 150,000.00 200,000.00000 200,000.00

0141 555003M

SUBSTRUCTURE CONCRETE
REPAIR

128.000

SF

125.00000 16,000.00 50.00000 6,400.00 350.00000 44,800.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0142 701021P

3" RIGID METALLIC CONDUIT

507.000

LF

39.50000 20,026.50 20.00000 10,140.00 40.00000 20,280.00

Section Totals: $1,471,540.08 $1,661,946.10 $1,578,625.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 34

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2118-150

(1)

LS

75,350.00000 75,350.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

395.000

CY

35.00000 13,825.00 44.00000 17,380.00 50.00000 19,750.00

0145 501003P

TEMPORARY SHEETING

3,682.000

SF

0.01000 36.82 0.01000 36.82 40.00000 147,280.00

0146 501009P

TEMPORARY COFFERDAM

(1)

LS

25,000.00000 25,000.00 20,000.00000 20,000.00 75,000.00000 75,000.00

0147 504003P

REINFORCEMENT STEEL

5,340.000

LB

1.50000 8,010.00 1.35000 7,209.00 2.00000 10,680.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0148 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

3,715.000

LB

1.50000 5,572.50 1.50000 5,572.50 3.00000 11,145.00

0149 504015P

CONCRETE FOOTING

85.000

CY

300.00000 25,500.00 570.00000 48,450.00 1,000.00000 85,000.00

0150 504018P

CONCRETE WING WALL

15.000

CY

650.00000 9,750.00 4,000.00000 60,000.00 1,000.00000 15,000.00

0151 505057P

PRECAST CONCRETE CULVERT

61.000

LF

1,671.00000 101,931.00 3,000.00000 183,000.00 2,000.00000 122,000.00

0152 507039P

CONCRETE BRIDGE PARAPET,
HPC

21.000

LF

625.00000 13,125.00 710.00000 14,910.00 800.00000 16,800.00
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ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 36

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) KONKUS CORPORATION (2) RITACCO CONSTRUCTION
INC

(3) BEAVER CONCRETE
CONSTR CO INC

Section Totals: $278,100.32 $406,558.32 $552,655.00

( ) indicates item is bid as Lump Sum

$5,606,000.00$4,727,121.98 $6,228,604.00

$4,727,121.98

Contract Totals

$5,606,000.00 6,228,604.00Cost Plus Time Totals
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Contract Time:

Project(s):
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Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

50,000.00000 50,000.00 50,030.00000 50,030.00 50,000.00000 50,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 6,174.00000 6,174.00 15,000.00000 15,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

10.000

U

650.00000 6,500.00 669.00000 6,690.00 100.00000 1,000.00

0006 153012P

TRAINEES

1,050.000

HOUR

0.10000 105.00 1.00000 1,050.00 50.00000 52,500.00

0007 154003P

MOBILIZATION

(1)

LS

665,000.00000 665,000.00 600,000.00000 600,000.00 800,000.00000 800,000.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

500,000.00000 500,000.00 49,394.00000 49,394.00 70,000.00000 70,000.00

0011 157006M

MONUMENT

2.000

U

750.00000 1,500.00 515.00000 1,030.00 1,000.00000 2,000.00

0012 158003M

CAUTION FENCE

835.000

LF

5.00000 4,175.00 4.00000 3,340.00 5.00000 4,175.00

0021 159003M

BREAKAWAY BARRICADE

20.000

U

100.00000 2,000.00 92.50000 1,850.00 150.00000 3,000.00

0022 159006M

DRUM

65.000

U

100.00000 6,500.00 59.50000 3,867.50 75.00000 4,875.00

0023 159009M

TRAFFIC CONE

25.000

U

20.00000 500.00 16.00000 400.00 35.00000 875.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159012M

CONSTRUCTION SIGNS

1,300.000

SF

25.00000 32,500.00 10.50000 13,650.00 18.00000 23,400.00

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,200.00000 2,400.00 360.00000 720.00 1,000.00000 2,000.00

0026 159021P

CONSTRUCTION BARRIER CURB

1,200.000

LF

30.00000 36,000.00 49.50000 59,400.00 45.00000 54,000.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

3,500.00000 7,000.00 24,080.00000 48,160.00 5,000.00000 10,000.00

0028 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

6.000

U

12,000.00000 72,000.00 18,420.00000 110,520.00 500.00000 3,000.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

5,000.00000 5,000.00 2,058.00000 2,058.00 3,500.00000 3,500.00

0030 159048M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 12
MODULES

1.000

U

6,000.00000 6,000.00 2,470.00000 2,470.00 4,000.00000 4,000.00

0031 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

7,000.00000 14,000.00 2,676.00000 5,352.00 4,500.00000 9,000.00

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

3.000

U

15,000.00000 45,000.00 20,581.00000 61,743.00 25,000.00000 75,000.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

800.000

LF

4.00000 3,200.00 2.10000 1,680.00 3.00000 2,400.00

0034 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,900.000

LF

3.00000 5,700.00 1.00000 1,900.00 2.00000 3,800.00

0035 159126M

TEMPORARY TRAFFIC STRIPES,
4"

15,500.000

LF

0.30000 4,650.00 0.25000 3,875.00 0.35000 5,425.00

0036 159132M

TEMPORARY PAVEMENT
MARKINGS

75.000

SF

5.25000 393.75 2.30000 172.50 10.00000 750.00

0037 159138M

HMA PATCH

50.000

T

175.00000 8,750.00 93.00000 4,650.00 250.00000 12,500.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159141M

TRAFFIC DIRECTOR, FLAGGER

464.000

HOUR

50.00000 23,200.00 51.50000 23,896.00 75.00000 34,800.00

0039 159144M

EMERGENCY TOWING SERVICE

6.000

U

120.00000 720.00 51.50000 309.00 100.00000 600.00

0040 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

17,000.00000 17,000.00 8,747.00000 8,747.00 15,000.00000 15,000.00

0041 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

1.000

U

18,500.00000 18,500.00 8,747.00000 8,747.00 15,000.00000 15,000.00

0042 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00 3,200.00000 3,200.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 12,737.00000 12,737.00 10,000.00000 10,000.00

0044 201003P

CLEARING SITE

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00 20,000.00000 20,000.00

0045 202003P

STRIPPING

1.000

ACRE

2,500.00000 2,500.00 7,641.00000 7,641.00 5,000.00000 5,000.00

0046 202009P

EXCAVATION, UNCLASSIFIED

588.000

CY

45.00000 26,460.00 30.00000 17,640.00 40.00000 23,520.00

0047 202021P

REMOVAL OF PAVEMENT

1,130.000

SY

25.00000 28,250.00 25.50000 28,815.00 28.00000 31,640.00

0048 203009P

I-9 SOIL AGGREGATE

191.000

CY

95.00000 18,145.00 24.50000 4,679.50 60.00000 11,460.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 301006P

SUBBASE

173.000

CY

95.00000 16,435.00 21.50000 3,719.50 60.00000 10,380.00

0050 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

187.000

SY

12.00000 2,244.00 30.00000 5,610.00 20.00000 3,740.00

0051 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

651.000

SY

16.00000 10,416.00 31.00000 20,181.00 20.00000 13,020.00

0052 304003P

CONCRETE BASE COURSE, 8"
THICK

184.000

SY

165.00000 30,360.00 118.00000 21,712.00 100.00000 18,400.00

0053 401009P

HMA MILLING, 3" OR LESS

3,273.000

SY

9.00000 29,457.00 7.20000 23,565.60 5.00000 16,365.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

78.000

LF

2.75000 214.50 2.60000 202.80 10.00000 780.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

3,500.000

LF

2.75000 9,625.00 1.50000 5,250.00 2.00000 7,000.00

0056 401030M

TACK COAT

375.000

GAL

12.00000 4,500.00 3.10000 1,162.50 6.00000 2,250.00

0057 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

585.000

T

105.00000 61,425.00 152.00000 88,920.00 100.00000 58,500.00

0058 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

465.000

T

100.00000 46,500.00 152.00000 70,680.00 100.00000 46,500.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 405003P

UNDERLAYER PREPARATION

184.000

SY

15.00000 2,760.00 5.80000 1,067.20 5.00000 920.00

0060 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

652.000

LB

2.00000 1,304.00 1.50000 978.00 5.00000 3,260.00

0061 504015P

CONCRETE FOOTING

4.000

CY

1,500.00000 6,000.00 981.00000 3,924.00 800.00000 3,200.00

0062 504018P

CONCRETE WING WALL

2.000

CY

1,500.00000 3,000.00 1,885.00000 3,770.00 2,000.00000 4,000.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

18.000

LF

125.00000 2,250.00 43.50000 783.00 100.00000 1,800.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0065 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

800.000

LF

15.00000 12,000.00 36.00000 28,800.00 15.00000 12,000.00

0066 606075P

CONCRETE ISLAND, 4" THICK

34.000

SY

85.00000 2,890.00 77.00000 2,618.00 100.00000 3,400.00

0067 606093P

IMPRINT RESIN ISLAND

34.000

SY

260.00000 8,840.00 204.00000 6,936.00 250.00000 8,500.00

0068 607018P

9" X 16" CONCRETE VERTICAL
CURB

181.000

LF

38.00000 6,878.00 31.00000 5,611.00 50.00000 9,050.00

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

60.000

LF

40.00000 2,400.00 33.00000 1,980.00 50.00000 3,000.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

865.000

SY

45.00000 38,925.00 31.00000 26,815.00 35.00000 30,275.00

0071 609003M

BEAM GUIDE RAIL

1,461.000

LF

30.00000 43,830.00 35.00000 51,135.00 39.00000 56,979.00

0072 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,000.00000 2,000.00 2,573.00000 2,573.00 3,000.00000 3,000.00

0073 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

2,000.00000 4,000.00 2,573.00000 5,146.00 3,000.00000 6,000.00

0074 609033M

CONTROLLED RELEASE
TERMINAL

2.000

U

1,400.00000 2,800.00 1,029.00000 2,058.00 1,150.00000 2,300.00
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(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0075 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

650.00000 650.00 1,029.00000 1,029.00 1,150.00000 1,150.00

0076 609075M

REMOVAL OF BEAM GUIDE RAIL

1,604.000

LF

0.30000 481.20 4.10000 6,576.40 4.00000 6,416.00

0077 610003M

TRAFFIC STRIPES, 4"

7,050.000

LF

0.50000 3,525.00 0.55000 3,877.50 0.75000 5,287.50

0078 610007M

TRAFFIC STRIPES, 8"

570.000

LF

1.00000 570.00 1.10000 627.00 1.00000 570.00

0079 610008M

TRAFFIC MARKINGS, SYMBOLS

150.000

SF

7.25000 1,087.50 6.70000 1,005.00 10.00000 1,500.00

0080 610011M

TRAFFIC MARKINGS, LINES

1,145.000

LF

2.75000 3,148.75 0.85000 973.25 2.00000 2,290.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 50

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

10.000

U

70.00000 700.00 56.00000 560.00 150.00000 1,500.00

0082 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

27.000

U

70.00000 1,890.00 56.00000 1,512.00 150.00000 4,050.00

0083 610036M

REMOVAL OF TRAFFIC STRIPES

15,500.000

LF

0.75000 11,625.00 0.50000 7,750.00 0.60000 9,300.00

0084 612003P

REGULATORY AND WARNING
SIGN

100.000

SF

28.00000 2,800.00 41.00000 4,100.00 50.00000 5,000.00

0085 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

18.000

SF

28.00000 504.00 41.00000 738.00 50.00000 900.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 51

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 651255M

RESET WATER VALVE BOX

1.000

U

675.00000 675.00 143.00000 143.00 100.00000 100.00

0087 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

200,000.00000 200,000.00 154,358.00000 154,358.00 450,000.00000 450,000.00

0088 701015P

2" RIGID METALLIC CONDUIT

37.000

LF

45.00000 1,665.00 41.00000 1,517.00 87.00000 3,219.00

0089 701192P

GROUND WIRE, NO. 8 AWG

344.000

LF

3.25000 1,118.00 3.10000 1,066.40 3.00000 1,032.00

0090 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

554.000

LF

3.25000 1,800.50 3.10000 1,717.40 4.50000 2,493.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 52

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 701213P

SERVICE WIRE, NO. 6 AWG

171.000

LF

6.25000 1,068.75 6.20000 1,060.20 5.75000 983.25

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

194.000

LF

3.00000 582.00 2.80000 543.20 5.75000 1,115.50

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

721.000

LF

3.50000 2,523.50 3.30000 2,379.30 7.00000 5,047.00

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

398.000

LF

4.75000 1,890.50 4.60000 1,830.80 8.75000 3,482.50



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 53

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0095 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 1

(1)

LS

275,000.00000 275,000.00 256,748.00000 256,748.00 210,000.00000 210,000.00

0096 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 2

(1)

LS

80,000.00000 80,000.00 115,511.00000 115,511.00 70,000.00000 70,000.00

0097 702060M

CONTROLLER TURN-ON

1.000

U

4,650.00000 4,650.00 4,734.00000 4,734.00 5,750.00000 5,750.00

Section Totals: $2,610,856.95 $2,132,141.55 $2,498,224.75



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 54

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

40,000.00000 40,000.00 30,000.00000 30,000.00 50,000.00000 50,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

24.000

MO

3,500.00000 84,000.00 2,100.00000 50,400.00 3,000.00000 72,000.00

Section Totals: $124,000.00 $80,400.00 $122,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 55

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

11,500.00000 11,500.00 7,000.00000 7,000.00 25,000.00000 25,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

27,500.00000 27,500.00 7,000.00000 7,000.00 1.00000 1.00

Section Totals: $39,000.00 $14,000.00 $25,001.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 56

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,492.000

LF

5.00000 7,460.00 4.40000 6,564.80 8.00000 11,936.00

0014 158015M

HAYBALE

70.000

U

40.00000 2,800.00 1.80000 126.00 30.00000 2,100.00

0015 158042M

FLOATING TURBIDITY BARRIER,
TYPE 1

200.000

LF

10.00000 2,000.00 17.00000 3,400.00 30.00000 6,000.00

0016 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

430.000

LF

10.00000 4,300.00 17.00000 7,310.00 30.00000 12,900.00

0017 158051M

DEWATERING BASIN

1.000

U

2,500.00000 2,500.00 9,445.00000 9,445.00 5,000.00000 5,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 57

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,000.00000 2,000.00 3,705.00000 3,705.00 5,000.00000 5,000.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

550.00000 2,200.00 2,573.00000 10,292.00 1,500.00000 6,000.00

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

17.000

CY

40.00000 680.00 45.50000 773.50 0.01000 0.17

0064 603018P

RIPRAP STONE SLOPE
PROTECTION, 16" THICK (D50=8")

150.000

SY

60.00000 9,000.00 46.00000 6,900.00 75.00000 11,250.00

0101 806018P

FERTILIZING AND SEEDING, TYPE
F

11.000

SY

0.95000 10.45 1.00000 11.00 5.00000 55.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 58

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

Section Totals: $32,950.45 $48,527.30 $60,241.17



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 59

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

105.000

SY

5.00000 525.00 7.20000 756.00 10.00000 1,050.00

0099 804015P

BORROW TOPSOIL

15.000

CY

40.00000 600.00 51.50000 772.50 50.00000 750.00

0100 806006P

FERTILIZING AND SEEDING, TYPE
A-3

105.000

SY

0.95000 99.75 1.00000 105.00 1.00000 105.00

0102 809003M

STRAW MULCHING

116.000

SY

0.95000 110.20 1.00000 116.00 1.00000 116.00

0103 811020M

DECIDUOUS TREE, 6-8' HIGH, #7
CONTAINER

6.000

U

210.00000 1,260.00 206.00000 1,236.00 225.00000 1,350.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 60

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0104 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

20.000

U

130.00000 2,600.00 129.00000 2,580.00 150.00000 3,000.00

Section Totals: $5,194.95 $5,565.50 $6,371.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 61

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0105 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-160

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00 250,000.00000 250,000.00

0106 201039P

TEMPORARY SHIELDING

(1)

LS

15,000.00000 15,000.00 300,000.00000 300,000.00 200,000.00000 200,000.00

0107 202009P

EXCAVATION, UNCLASSIFIED

170.000

CY

40.00000 6,800.00 30.00000 5,100.00 40.00000 6,800.00

0108 203053M

LIGHTWEIGHT FLOWABLE FILL

212.000

CY

350.00000 74,200.00 140.00000 29,680.00 250.00000 53,000.00

0109 501003P

TEMPORARY SHEETING

1,800.000

SF

25.00000 45,000.00 38.50000 69,300.00 55.00000 99,000.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 62

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0110 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

85,130.000

LB

2.00000 170,260.00 1.50000 127,695.00 3.00000 255,390.00

0111 504024P

CONCRETE ABUTMENT WALL

95.000

CY

1,300.00000 123,500.00 841.00000 79,895.00 3,050.00000 289,750.00

0112 504030P

CONCRETE PIER SHAFT

45.000

CY

2,000.00000 90,000.00 1,532.00000 68,940.00 4,025.00000 181,125.00

0113 504036P

EPOXY WATERPROOFING

87.000

SY

60.00000 5,220.00 20.50000 1,783.50 50.00000 4,350.00

0114 506003P

STRUCTURAL STEEL

(1)

LS

550,000.00000 550,000.00 747,000.00000 747,000.00 500,000.00000 500,000.00
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Contract Time:

Project(s):

District(s):
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October 17, 2013
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10/18/2013
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0115 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

2,250.00000 54,000.00 1,670.00000 40,080.00 2,800.00000 67,200.00

0116 506012P

SHEAR CONNECTOR

3,118.000

U

5.00000 15,590.00 4.10000 12,783.80 6.00000 18,708.00

0117 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

110.000

LF

550.00000 60,500.00 384.00000 42,240.00 625.00000 68,750.00

0118 507024P

CONCRETE BRIDGE DECK, HPC

245.000

CY

950.00000 232,750.00 770.00000 188,650.00 1,970.00000 482,650.00

0119 507039P

CONCRETE BRIDGE PARAPET,
HPC

334.000

LF

195.00000 65,130.00 525.00000 175,350.00 210.00000 70,140.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0120 701021P

3" RIGID METALLIC CONDUIT

708.000

LF

45.00000 31,860.00 44.50000 31,506.00 45.00000 31,860.00

0121 701120M

JUNCTION BOX FRAME AND
COVER

2.000

U

1,250.00000 2,500.00 1,235.00000 2,470.00 1,400.00000 2,800.00

Section Totals: $1,792,310.00 $2,172,473.30 $2,581,523.00
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Contract Time:

Project(s):
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October 17, 2013
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0122 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-161

(1)

LS

105,000.00000 105,000.00 105,000.00000 105,000.00 105,000.00000 105,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

10,000.00000 10,000.00 179,461.00000 179,461.00 50,000.00000 50,000.00

0124 202009P

EXCAVATION, UNCLASSIFIED

413.000

CY

40.00000 16,520.00 30.00000 12,390.00 40.00000 16,520.00

0125 203053M

LIGHTWEIGHT FLOWABLE FILL

395.000

CY

350.00000 138,250.00 135.00000 53,325.00 250.00000 98,750.00

0126 401027M

POLYMERIZED JOINT ADHESIVE

380.000

LF

2.75000 1,045.00 1.50000 570.00 5.00000 1,900.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0127 406005M

HIGH PERFORMANCE THIN
OVERLAY

61.000

T

350.00000 21,350.00 511.00000 31,171.00 350.00000 21,350.00

0128 501003P

TEMPORARY SHEETING

759.000

SF

25.00000 18,975.00 62.00000 47,058.00 55.00000 41,745.00

0129 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

54,300.000

LB

2.00000 108,600.00 2.20000 119,460.00 3.00000 162,900.00

0130 504018P

CONCRETE WING WALL

9.000

CY

2,500.00000 22,500.00 1,509.00000 13,581.00 5,000.00000 45,000.00

0131 504024P

CONCRETE ABUTMENT WALL

196.000

CY

1,250.00000 245,000.00 785.00000 153,860.00 1,640.00000 321,440.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 67

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0132 504036P

EPOXY WATERPROOFING

97.000

SY

60.00000 5,820.00 20.00000 1,940.00 50.00000 4,850.00

0133 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

4,745.000

SF

9.50000 45,077.50 9.00000 42,705.00 10.00000 47,450.00

0134 506003P

STRUCTURAL STEEL

(1)

LS

425,000.00000 425,000.00 700,000.00000 700,000.00 400,000.00000 400,000.00

0135 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

12.000

U

2,350.00000 28,200.00 2,224.00000 26,688.00 4,100.00000 49,200.00

0136 506012P

SHEAR CONNECTOR

3,300.000

U

5.00000 16,500.00 4.10000 13,530.00 6.00000 19,800.00
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October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0137 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

216.000

LF

450.00000 97,200.00 384.00000 82,944.00 625.00000 135,000.00

0138 507024P

CONCRETE BRIDGE DECK, HPC

135.000

CY

950.00000 128,250.00 1,195.00000 161,325.00 1,850.00000 249,750.00

0139 507036P

CONCRETE BRIDGE PARAPET

206.000

LF

265.00000 54,590.00 607.00000 125,042.00 300.00000 61,800.00

0140 514015P

TEMPORARY SUPPORT

(1)

LS

125,000.00000 125,000.00 110,000.00000 110,000.00 140,000.00000 140,000.00

0141 555003M

SUBSTRUCTURE CONCRETE
REPAIR

128.000

SF

80.00000 10,240.00 257.00000 32,896.00 250.00000 32,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0142 701021P

3" RIGID METALLIC CONDUIT

507.000

LF

45.00000 22,815.00 44.50000 22,561.50 45.00000 22,815.00

Section Totals: $1,645,932.50 $2,035,507.50 $2,027,270.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2118-150

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

395.000

CY

40.00000 15,800.00 30.00000 11,850.00 40.00000 15,800.00

0145 501003P

TEMPORARY SHEETING

3,682.000

SF

25.00000 92,050.00 36.50000 134,393.00 55.00000 202,510.00

0146 501009P

TEMPORARY COFFERDAM

(1)

LS

35,000.00000 35,000.00 8,053.00000 8,053.00 30,000.00000 30,000.00

0147 504003P

REINFORCEMENT STEEL

5,340.000

LB

1.75000 9,345.00 1.50000 8,010.00 3.00000 16,020.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0148 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

3,715.000

LB

20.00000 74,300.00 1.50000 5,572.50 3.00000 11,145.00

0149 504015P

CONCRETE FOOTING

85.000

CY

750.00000 63,750.00 457.00000 38,845.00 1,800.00000 153,000.00

0150 504018P

CONCRETE WING WALL

15.000

CY

1,500.00000 22,500.00 1,475.00000 22,125.00 3,650.00000 54,750.00

0151 505057P

PRECAST CONCRETE CULVERT

61.000

LF

2,500.00000 152,500.00 867.00000 52,887.00 1,900.00000 115,900.00

0152 507039P

CONCRETE BRIDGE PARAPET,
HPC

21.000

LF

550.00000 11,550.00 978.00000 20,538.00 600.00000 12,600.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 72

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) J H REID GENERAL
CONTRACTOR

(5) MONTANA
CONSTRUCTION CORP INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

Section Totals: $526,795.00 $352,273.50 $661,725.00

( ) indicates item is bid as Lump Sum

$6,840,888.65$6,777,039.85 $7,982,355.92

$6,777,039.85

Contract Totals

$6,840,888.65 7,982,355.92Cost Plus Time Totals
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Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

25,000.00000 25,000.00 70,000.00000 70,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 125,000.00000 125,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

10.000

U

2,500.00000 25,000.00 100.00000 1,000.00

0006 153012P

TRAINEES

1,050.000

HOUR

30.00000 31,500.00 1.00000 1,050.00

0007 154003P

MOBILIZATION

(1)

LS

750,000.00000 750,000.00 850,000.00000 850,000.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

75,000.00000 75,000.00 100,000.00000 100,000.00

0011 157006M

MONUMENT

2.000

U

1,000.00000 2,000.00 900.00000 1,800.00

0012 158003M

CAUTION FENCE

835.000

LF

2.00000 1,670.00 6.00000 5,010.00

0021 159003M

BREAKAWAY BARRICADE

20.000

U

50.00000 1,000.00 110.00000 2,200.00

0022 159006M

DRUM

65.000

U

75.00000 4,875.00 70.00000 4,550.00

0023 159009M

TRAFFIC CONE

25.000

U

5.00000 125.00 15.00000 375.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 75

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159012M

CONSTRUCTION SIGNS

1,300.000

SF

15.00000 19,500.00 20.00000 26,000.00

0025 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00 1,500.00000 3,000.00

0026 159021P

CONSTRUCTION BARRIER CURB

1,200.000

LF

65.00000 78,000.00 40.00000 48,000.00

0027 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

10,000.00000 20,000.00 2,800.00000 5,600.00

0028 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

6.000

U

35,000.00000 210,000.00 5,000.00000 30,000.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0029 159042M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 10
MODULES

1.000

U

10,000.00000 10,000.00 2,500.00000 2,500.00

0030 159048M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 12
MODULES

1.000

U

10,000.00000 10,000.00 2,900.00000 2,900.00

0031 159051M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 13
MODULES

2.000

U

10,000.00000 20,000.00 3,200.00000 6,400.00

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

3.000

U

75,000.00000 225,000.00 5,000.00000 15,000.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

800.000

LF

3.00000 2,400.00 2.25000 1,800.00

0034 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,900.000

LF

2.00000 3,800.00 2.25000 4,275.00

0035 159126M

TEMPORARY TRAFFIC STRIPES,
4"

15,500.000

LF

1.00000 15,500.00 0.25000 3,875.00

0036 159132M

TEMPORARY PAVEMENT
MARKINGS

75.000

SF

3.00000 225.00 1.50000 112.50

0037 159138M

HMA PATCH

50.000

T

150.00000 7,500.00 100.00000 5,000.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 159141M

TRAFFIC DIRECTOR, FLAGGER

464.000

HOUR

80.00000 37,120.00 1.00000 464.00

0039 159144M

EMERGENCY TOWING SERVICE

6.000

U

2,500.00000 15,000.00 200.00000 1,200.00

0040 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

15,000.00000 15,000.00 20,000.00000 20,000.00

0041 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

1.000

U

20,000.00000 20,000.00 17,000.00000 17,000.00

0042 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,200.00000 3,200.00 3,200.00000 3,200.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 161003P

FINAL CLEANUP

(1)

LS

75,000.00000 75,000.00 10,000.00000 10,000.00

0044 201003P

CLEARING SITE

(1)

LS

20,000.00000 20,000.00 20,000.00000 20,000.00

0045 202003P

STRIPPING

1.000

ACRE

10,000.00000 10,000.00 5,000.00000 5,000.00

0046 202009P

EXCAVATION, UNCLASSIFIED

588.000

CY

45.00000 26,460.00 30.00000 17,640.00

0047 202021P

REMOVAL OF PAVEMENT

1,130.000

SY

15.00000 16,950.00 80.00000 90,400.00

0048 203009P

I-9 SOIL AGGREGATE

191.000

CY

55.00000 10,505.00 50.00000 9,550.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0049 301006P

SUBBASE

173.000

CY

55.00000 9,515.00 50.00000 8,650.00

0050 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

187.000

SY

15.00000 2,805.00 12.00000 2,244.00

0051 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

651.000

SY

18.00000 11,718.00 15.00000 9,765.00

0052 304003P

CONCRETE BASE COURSE, 8"
THICK

184.000

SY

100.00000 18,400.00 110.00000 20,240.00

0053 401009P

HMA MILLING, 3" OR LESS

3,273.000

SY

8.00000 26,184.00 6.75000 22,092.75
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0054 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

78.000

LF

2.00000 156.00 2.50000 195.00

0055 401027M

POLYMERIZED JOINT ADHESIVE

3,500.000

LF

3.00000 10,500.00 1.50000 5,250.00

0056 401030M

TACK COAT

375.000

GAL

2.00000 750.00 5.00000 1,875.00

0057 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

585.000

T

95.00000 55,575.00 130.00000 76,050.00

0058 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

465.000

T

95.00000 44,175.00 165.00000 76,725.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 82

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 405003P

UNDERLAYER PREPARATION

184.000

SY

10.00000 1,840.00 1.00000 184.00

0060 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

652.000

LB

2.00000 1,304.00 1.50000 978.00

0061 504015P

CONCRETE FOOTING

4.000

CY

750.00000 3,000.00 2,000.00000 8,000.00

0062 504018P

CONCRETE WING WALL

2.000

CY

2,250.00000 4,500.00 5,000.00000 10,000.00

0063 601122P

15" REINFORCED CONCRETE
PIPE

18.000

LF

100.00000 1,800.00 100.00000 1,800.00
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0065 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

800.000

LF

35.00000 28,000.00 35.00000 28,000.00

0066 606075P

CONCRETE ISLAND, 4" THICK

34.000

SY

70.00000 2,380.00 75.00000 2,550.00

0067 606093P

IMPRINT RESIN ISLAND

34.000

SY

30.00000 1,020.00 65.00000 2,210.00

0068 607018P

9" X 16" CONCRETE VERTICAL
CURB

181.000

LF

32.00000 5,792.00 35.00000 6,335.00

0069 607030P

12" X 13" CONCRETE SLOPING
CURB

60.000

LF

35.00000 2,100.00 40.00000 2,400.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 84

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

865.000

SY

35.00000 30,275.00 30.00000 25,950.00

0071 609003M

BEAM GUIDE RAIL

1,461.000

LF

35.00000 51,135.00 36.00000 52,596.00

0072 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,600.00000 2,600.00 2,600.00000 2,600.00

0073 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

2,600.00000 5,200.00 2,600.00000 5,200.00

0074 609033M

CONTROLLED RELEASE
TERMINAL

2.000

U

1,250.00000 2,500.00 1,000.00000 2,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 85

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0075 609039M

BEAM GUIDE RAIL ANCHORAGE

1.000

U

1,250.00000 1,250.00 1,000.00000 1,000.00

0076 609075M

REMOVAL OF BEAM GUIDE RAIL

1,604.000

LF

5.00000 8,020.00 5.00000 8,020.00

0077 610003M

TRAFFIC STRIPES, 4"

7,050.000

LF

1.00000 7,050.00 0.60000 4,230.00

0078 610007M

TRAFFIC STRIPES, 8"

570.000

LF

1.30000 741.00 0.75000 427.50

0079 610008M

TRAFFIC MARKINGS, SYMBOLS

150.000

SF

6.00000 900.00 8.50000 1,275.00

0080 610011M

TRAFFIC MARKINGS, LINES

1,145.000

LF

2.00000 2,290.00 1.30000 1,488.50



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 86

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

10.000

U

60.00000 600.00 100.00000 1,000.00

0082 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

27.000

U

60.00000 1,620.00 100.00000 2,700.00

0083 610036M

REMOVAL OF TRAFFIC STRIPES

15,500.000

LF

1.00000 15,500.00 0.50000 7,750.00

0084 612003P

REGULATORY AND WARNING
SIGN

100.000

SF

40.00000 4,000.00 53.00000 5,300.00

0085 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

18.000

SF

40.00000 720.00 76.00000 1,368.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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08/19/15 COMPLETION DATE
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Page: 87

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0086 651255M

RESET WATER VALVE BOX

1.000

U

500.00000 500.00 60.00000 60.00

0087 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

250,000.00000 250,000.00 325,000.00000 325,000.00

0088 701015P

2" RIGID METALLIC CONDUIT

37.000

LF

45.00000 1,665.00 42.00000 1,554.00

0089 701192P

GROUND WIRE, NO. 8 AWG

344.000

LF

3.00000 1,032.00 3.50000 1,204.00

0090 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

554.000

LF

3.00000 1,662.00 3.50000 1,939.00
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Contract Description:

Call Order:
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Project(s):
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October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0091 701213P

SERVICE WIRE, NO. 6 AWG

171.000

LF

6.00000 1,026.00 7.00000 1,197.00

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

194.000

LF

3.00000 582.00 3.00000 582.00

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

721.000

LF

4.00000 2,884.00 3.50000 2,523.50

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

398.000

LF

5.00000 1,990.00 5.00000 1,990.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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WARREN

149
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13149

STP-0052(111)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0095 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 1

(1)

LS

260,000.00000 260,000.00 450,000.00000 450,000.00

0096 702054M

TEMPORARY TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
LOCATION NO. 2

(1)

LS

125,000.00000 125,000.00 125,000.00000 125,000.00

0097 702060M

CONTROLLER TURN-ON

1.000

U

5,000.00000 5,000.00 5,500.00000 5,500.00

Section Totals: $2,815,086.00 $2,834,899.75



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 90

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

50,000.00000 50,000.00 125,000.00000 125,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

24.000

MO

3,000.00000 72,000.00 500.00000 12,000.00

Section Totals: $122,000.00 $137,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 91

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

2,500.00000 2,500.00 15,000.00000 15,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

2,500.00000 2,500.00 10,000.00000 10,000.00

Section Totals: $5,000.00 $25,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0013 158012M

HEAVY DUTY SILT FENCE, BLACK

1,492.000

LF

3.00000 4,476.00 5.00000 7,460.00

0014 158015M

HAYBALE

70.000

U

25.00000 1,750.00 7.00000 490.00

0015 158042M

FLOATING TURBIDITY BARRIER,
TYPE 1

200.000

LF

15.00000 3,000.00 10.00000 2,000.00

0016 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

430.000

LF

15.00000 6,450.00 13.00000 5,590.00

0017 158051M

DEWATERING BASIN

1.000

U

5,000.00000 5,000.00 500.00000 500.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0018 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,500.00000 1,500.00 1,000.00000 1,000.00

0019 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

4.000

U

1,500.00000 6,000.00 1,100.00000 4,400.00

0020 158084M

EROSION CONTROL SEDIMENT
REMOVAL

17.000

CY

30.00000 510.00 0.05000 0.85

0064 603018P

RIPRAP STONE SLOPE
PROTECTION, 16" THICK (D50=8")

150.000

SY

75.00000 11,250.00 75.00000 11,250.00

0101 806018P

FERTILIZING AND SEEDING, TYPE
F

11.000

SY

2.00000 22.00 0.60000 6.60



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

Section Totals: $39,958.00 $32,697.45
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149
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08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 95

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0098 804006P

TOPSOILING, 4" THICK

105.000

SY

7.00000 735.00 0.75000 78.75

0099 804015P

BORROW TOPSOIL

15.000

CY

55.00000 825.00 25.00000 375.00

0100 806006P

FERTILIZING AND SEEDING, TYPE
A-3

105.000

SY

2.00000 210.00 0.60000 63.00

0102 809003M

STRAW MULCHING

116.000

SY

2.00000 232.00 0.30000 34.80

0103 811020M

DECIDUOUS TREE, 6-8' HIGH, #7
CONTAINER

6.000

U

250.00000 1,500.00 355.00000 2,130.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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13149
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Page: 96

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0005 LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0104 811056M

DECIDUOUS SHRUB, 4-5' HIGH,
B&B

20.000

U

150.00000 3,000.00 280.00000 5,600.00

Section Totals: $6,502.00 $8,281.55
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Contract Time:

Project(s):
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October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0105 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-160

(1)

LS

250,000.00000 250,000.00 250,000.00000 250,000.00

0106 201039P

TEMPORARY SHIELDING

(1)

LS

175,000.00000 175,000.00 175,000.00000 175,000.00

0107 202009P

EXCAVATION, UNCLASSIFIED

170.000

CY

40.00000 6,800.00 30.00000 5,100.00

0108 203053M

LIGHTWEIGHT FLOWABLE FILL

212.000

CY

200.00000 42,400.00 200.00000 42,400.00

0109 501003P

TEMPORARY SHEETING

1,800.000

SF

45.00000 81,000.00 45.00000 81,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0110 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

85,130.000

LB

2.00000 170,260.00 2.00000 170,260.00

0111 504024P

CONCRETE ABUTMENT WALL

95.000

CY

650.00000 61,750.00 3,500.00000 332,500.00

0112 504030P

CONCRETE PIER SHAFT

45.000

CY

800.00000 36,000.00 3,500.00000 157,500.00

0113 504036P

EPOXY WATERPROOFING

87.000

SY

60.00000 5,220.00 9.00000 783.00

0114 506003P

STRUCTURAL STEEL

(1)

LS

591,000.00000 591,000.00 550,000.00000 550,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0115 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

24.000

U

2,250.00000 54,000.00 3,200.00000 76,800.00

0116 506012P

SHEAR CONNECTOR

3,118.000

U

5.00000 15,590.00 5.25000 16,369.50

0117 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

110.000

LF

500.00000 55,000.00 425.00000 46,750.00

0118 507024P

CONCRETE BRIDGE DECK, HPC

245.000

CY

950.00000 232,750.00 1,300.00000 318,500.00

0119 507039P

CONCRETE BRIDGE PARAPET,
HPC

334.000

LF

510.00000 170,340.00 275.00000 91,850.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 100

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0006 BRIDGE (STRUCTURE NO.
2117-160)

SECTION: Cat Alt Set: Cat Alt Member:

0120 701021P

3" RIGID METALLIC CONDUIT

708.000

LF

45.00000 31,860.00 50.00000 35,400.00

0121 701120M

JUNCTION BOX FRAME AND
COVER

2.000

U

1,500.00000 3,000.00 1,300.00000 2,600.00

Section Totals: $1,981,970.00 $2,352,812.50
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0122 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2117-161

(1)

LS

105,000.00000 105,000.00 105,000.00000 105,000.00

0123 201039P

TEMPORARY SHIELDING

(1)

LS

425,000.00000 425,000.00 125,000.00000 125,000.00

0124 202009P

EXCAVATION, UNCLASSIFIED

413.000

CY

50.00000 20,650.00 30.00000 12,390.00

0125 203053M

LIGHTWEIGHT FLOWABLE FILL

395.000

CY

200.00000 79,000.00 200.00000 79,000.00

0126 401027M

POLYMERIZED JOINT ADHESIVE

380.000

LF

3.00000 1,140.00 0.75000 285.00
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Unit Price Ext Amount Unit Price

Item Description
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(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0127 406005M

HIGH PERFORMANCE THIN
OVERLAY

61.000

T

310.00000 18,910.00 210.00000 12,810.00

0128 501003P

TEMPORARY SHEETING

759.000

SF

45.00000 34,155.00 60.00000 45,540.00

0129 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

54,300.000

LB

2.00000 108,600.00 2.00000 108,600.00

0130 504018P

CONCRETE WING WALL

9.000

CY

1,250.00000 11,250.00 3,500.00000 31,500.00

0131 504024P

CONCRETE ABUTMENT WALL

196.000

CY

750.00000 147,000.00 3,500.00000 686,000.00
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Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 103

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0132 504036P

EPOXY WATERPROOFING

97.000

SY

60.00000 5,820.00 10.00000 970.00

0133 504037P

SPRAY APPLIED
WATERPROOFING MEMBRANE

4,745.000

SF

15.00000 71,175.00 10.00000 47,450.00

0134 506003P

STRUCTURAL STEEL

(1)

LS

550,000.00000 550,000.00 458,000.00000 458,000.00

0135 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

12.000

U

2,000.00000 24,000.00 4,200.00000 50,400.00

0136 506012P

SHEAR CONNECTOR

3,300.000

U

5.00000 16,500.00 5.00000 16,500.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 104

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0137 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

216.000

LF

500.00000 108,000.00 425.00000 91,800.00

0138 507024P

CONCRETE BRIDGE DECK, HPC

135.000

CY

1,250.00000 168,750.00 1,500.00000 202,500.00

0139 507036P

CONCRETE BRIDGE PARAPET

206.000

LF

600.00000 123,600.00 275.00000 56,650.00

0140 514015P

TEMPORARY SUPPORT

(1)

LS

600,000.00000 600,000.00 400,000.00000 400,000.00

0141 555003M

SUBSTRUCTURE CONCRETE
REPAIR

128.000

SF

200.00000 25,600.00 175.00000 22,400.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)

Page: 105

10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0007 BRIDGE (STRUCTURE NO.
2117-161)

SECTION: Cat Alt Set: Cat Alt Member:

0142 701021P

3" RIGID METALLIC CONDUIT

507.000

LF

45.00000 22,815.00 45.00000 22,815.00

Section Totals: $2,666,965.00 $2,575,610.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 2118-150

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

395.000

CY

60.00000 23,700.00 30.00000 11,850.00

0145 501003P

TEMPORARY SHEETING

3,682.000

SF

60.00000 220,920.00 40.00000 147,280.00

0146 501009P

TEMPORARY COFFERDAM

(1)

LS

50,000.00000 50,000.00 100,000.00000 100,000.00

0147 504003P

REINFORCEMENT STEEL

5,340.000

LB

2.50000 13,350.00 1.75000 9,345.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

0008 CULVERT (NO. 2118-150)SECTION: Cat Alt Set: Cat Alt Member:

0148 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

3,715.000

LB

2.50000 9,287.50 2.00000 7,430.00

0149 504015P

CONCRETE FOOTING

85.000

CY

600.00000 51,000.00 1,500.00000 127,500.00

0150 504018P

CONCRETE WING WALL

15.000

CY

1,500.00000 22,500.00 3,000.00000 45,000.00

0151 505057P

PRECAST CONCRETE CULVERT

61.000

LF

2,000.00000 122,000.00 4,000.00000 244,000.00

0152 507039P

CONCRETE BRIDGE PARAPET,
HPC

21.000

LF

1,000.00000 21,000.00 400.00000 8,400.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

October 17, 2013

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT REPLACEMENTS

Letting Date: N1

WARREN

149

Contract ID:

08/19/15 COMPLETION DATE

13149

STP-0052(111)
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10/18/2013

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COLONNELLI BROS INC (8) CARBRO CONSTRUCTORS
CORP

Section Totals: $583,757.50 $750,805.00

( ) indicates item is bid as Lump Sum

$8,717,106.25$8,221,238.50

$8,221,238.50

Contract Totals

$8,717,106.25Cost Plus Time Totals



Vendor Ranking Page: 1

Contract ID:

ROUTE 94 BLAIRSTOWN, SUPERSTRUCTURE & CULVERT
REPLACEMENTS

N1Letting Date:

Contract Description:

District(s):

08/19/15 COMPLETION DATE

13149

October 17, 2013 10:00AM

STP-0052(111)

WARREN149 Counties:

Contract Time:

Call Order:

Project(s):

10/18/2013

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 K6434 KONKUS CORPORATION $4,727,121.98 100.00%

2 R4689 RITACCO CONSTRUCTION INC $5,606,000.00 118.59%

3 B2064 BEAVER CONCRETE CONSTR CO INC $6,228,604.00 131.76%

4 R2258 J H REID GENERAL CONTRACTOR $6,777,039.85 143.37%

5 M6435 MONTANA CONSTRUCTION CORP INC. $6,840,888.65 144.72%

6 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $7,982,355.92 168.86%

7 C6295 COLONNELLI BROS INC $8,221,238.50 173.92%

8 C0547 CARBRO CONSTRUCTORS CORP $8,717,106.25 184.41%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


