
Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 1

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

20,000.00000 20,000.00 500.00000 500.00 23,500.00000 23,500.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 3,500.00000 3,500.00 10,000.00000 10,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

5.000

U

500.00000 2,500.00 1,000.00000 5,000.00 500.00000 2,500.00

0006 154003P

MOBILIZATION

(1)

LS

348,400.00000 348,400.00 335,000.00000 335,000.00 346,407.00000 346,407.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

14,000.00000 14,000.00 15,000.00000 15,000.00 50,000.00000 50,000.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159003M

BREAKAWAY BARRICADE

15.000

U

25.00000 375.00 200.00000 3,000.00 100.00000 1,500.00

0019 159006M

DRUM

200.000

U

25.00000 5,000.00 75.00000 15,000.00 75.00000 15,000.00

0020 159009M

TRAFFIC CONE

50.000

U

5.00000 250.00 50.00000 2,500.00 25.00000 1,250.00

0021 159012M

CONSTRUCTION SIGNS

582.000

SF

12.00000 6,984.00 16.00000 9,312.00 12.00000 6,984.00

0022 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

700.00000 1,400.00 2,000.00000 4,000.00 800.00000 1,600.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 159021P

CONSTRUCTION BARRIER CURB

5,550.000

LF

20.00000 111,000.00 30.00000 166,500.00 65.00000 360,750.00

0024 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

100.00000 400.00 2,500.00000 10,000.00 2,500.00000 10,000.00

0025 159028M

FLOODLIGHTS FOR NIGHTTIME
OPERATIONS

4.000

U

100.00000 400.00 500.00000 2,000.00 2,500.00000 10,000.00

0026 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

1,000.00000 2,000.00 2,500.00000 5,000.00 5,000.00000 10,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

500.00000 2,500.00 2,500.00000 12,500.00 5,000.00000 25,000.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 159032M

PORTABLE TRAILER MOUNTED
CCTV CAMERA ASSEMBLY

2.000

U

10,000.00000 20,000.00 500.00000 1,000.00 6,000.00000 12,000.00

0029 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

4.000

U

3,500.00000 14,000.00 2,500.00000 10,000.00 5,000.00000 20,000.00

0030 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

1,000.00000 2,000.00 15,000.00000 30,000.00 9,000.00000 18,000.00

0031 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

5,000.000

LF

2.90000 14,500.00 3.06000 15,300.00 2.65000 13,250.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0032 159129M

TEMPORARY TRAFFIC STRIPES,
6"

39,000.000

LF

0.28000 10,920.00 0.40000 15,600.00 0.30000 11,700.00

0033 159144M

EMERGENCY TOWING SERVICE

12.000

U

50.00000 600.00 0.01000 0.12 100.00000 1,200.00

0034 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0035 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

5,900.00000 5,900.00 5,900.00000 5,900.00 5,900.00000 5,900.00

0036 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0037 201003P

CLEARING SITE

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0038 202003P

STRIPPING

1.000

ACRE

2,500.00000 2,500.00 0.01000 0.01 1.00000 1.00

0039 202009P

EXCAVATION, UNCLASSIFIED

1,333.000

CY

14.00000 18,662.00 30.00000 39,990.00 25.00000 33,325.00

0040 202021P

REMOVAL OF PAVEMENT

9,670.000

SY

8.00000 77,360.00 11.00000 106,370.00 10.00000 96,700.00

0041 203021P

I-14 SOIL AGGREGATE

1,329.000

CY

25.00000 33,225.00 40.10000 53,292.90 28.00000 37,212.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0042 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

6,325.000

SY

8.00000 50,600.00 7.00000 44,275.00 8.00000 50,600.00

0043 401009P

HMA MILLING, 3" OR LESS

2,062.000

SY

13.00000 26,806.00 15.32000 31,589.84 8.00000 16,496.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

900.000

LF

1.00000 900.00 1.50000 1,350.00 1.75000 1,575.00

0045 401030M

TACK COAT

1,300.000

GAL

0.01000 13.00 1.00000 1,300.00 0.01000 13.00

0046 401034M

TACK COAT 76-22

217.000

GAL

10.00000 2,170.00 1.00000 217.00 15.00000 3,255.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0047 401060M

HOT MIX ASPHALT 12.5 M 76
SURFACE COURSE

1,115.000

T

120.00000 133,800.00 120.00000 133,800.00 107.00000 119,305.00

0048 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

204.000

T

123.00000 25,092.00 169.00000 34,476.00 96.00000 19,584.00

0049 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

1,234.000

T

83.00000 102,422.00 91.54000 112,960.36 100.00000 123,400.00

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

40.000

U

150.00000 6,000.00 25.00000 1,000.00 250.00000 10,000.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 401112M

BRIDGE DECK WATERPROOF
SURFACE COURSE

130.000

T

356.00000 46,280.00 200.00000 26,000.00 250.00000 32,500.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

5.000

LF

90.00000 450.00 226.00000 1,130.00 200.00000 1,000.00

0053 602018M

INLET, TYPE E

2.000

U

2,500.00000 5,000.00 3,237.00000 6,474.00 3,500.00000 7,000.00

0054 605045P

CHAIN-LINK FENCE, 6' HIGH

112.000

LF

45.00000 5,040.00 52.50000 5,880.00 75.00000 8,400.00

0055 607018P

9" X 16" CONCRETE VERTICAL
CURB

84.000

LF

40.00000 3,360.00 50.00000 4,200.00 35.00000 2,940.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

90.000

SY

50.00000 4,500.00 35.00000 3,150.00 35.00000 3,150.00

0057 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,884.000

SY

37.00000 106,708.00 32.00000 92,288.00 35.00000 100,940.00

0058 609003M

BEAM GUIDE RAIL

1,265.000

LF

21.00000 26,565.00 19.00000 24,035.00 16.00000 20,240.00

0059 609004M

BEAM GUIDE RAIL, BRIDGE

160.000

LF

133.00000 21,280.00 119.00000 19,040.00 103.00000 16,480.00

0060 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

90.000

LF

37.00000 3,330.00 71.00000 6,390.00 62.00000 5,580.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

2,640.000

LF

51.00000 134,640.00 51.00000 134,640.00 44.00000 116,160.00

0062 609021M

RUB RAIL

2,313.000

LF

7.00000 16,191.00 7.00000 16,191.00 6.00000 13,878.00

0063 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,159.00000 2,159.00 2,127.00000 2,127.00 1,850.00000 1,850.00

0064 609039M

BEAM GUIDE RAIL ANCHORAGE

12.000

U

650.00000 7,800.00 575.00000 6,900.00 500.00000 6,000.00

0065 609042M

BEAM GUIDE RAIL POST

40.000

U

50.00000 2,000.00 52.00000 2,080.00 45.00000 1,800.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 609054M

BEAM GUIDE RAIL ELEMENT

250.000

LF

6.00000 1,500.00 6.62000 1,655.00 6.00000 1,500.00

0067 609072M

RESET MODIFIED THRIE BEAM
GUIDE RAIL, DUAL-FACED, WITH
EXISTING POSTS

2,619.000

LF

16.00000 41,904.00 20.00000 52,380.00 17.00000 44,523.00

0068 609075M

REMOVAL OF BEAM GUIDE RAIL

423.000

LF

1.00000 423.00 2.00000 846.00 1.00000 423.00

0069 610006M

TRAFFIC STRIPES, 6"

5,000.000

LF

0.67000 3,350.00 0.95000 4,750.00 1.00000 5,000.00

0070 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

30.000

U

48.00000 1,440.00 52.00000 1,560.00 45.00000 1,350.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0071 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

30.000

U

48.00000 1,440.00 52.00000 1,560.00 45.00000 1,350.00

0072 610024M

REMOVAL OF RPM

30.000

U

25.00000 750.00 0.01000 0.30 25.00000 750.00

0073 610033M

RUMBLE STRIP

950.000

LF

3.37000 3,201.50 5.00000 4,750.00 9.00000 8,550.00

0074 610036M

REMOVAL OF TRAFFIC STRIPES

5,000.000

LF

0.55000 2,750.00 0.88000 4,400.00 3.50000 17,500.00

0075 612003P

REGULATORY AND WARNING
SIGN

32.000

SF

38.00000 1,216.00 42.00000 1,344.00 38.00000 1,216.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

Section Totals: $1,533,956.50 $1,669,003.53 $1,911,087.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 15

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

7,500.00000 7,500.00 20,000.00000 20,000.00 35,000.00000 35,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

13.000

MO

1,000.00000 13,000.00 1,500.00000 19,500.00 2,500.00000 32,500.00

Section Totals: $20,500.00 $39,500.00 $67,500.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

4,000.00000 4,000.00 500.00000 500.00 20,000.00000 20,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

9,000.00000 9,000.00 500.00000 500.00 14,000.00000 14,000.00

Section Totals: $13,000.00 $1,000.00 $34,000.00
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(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158006M

SILT FENCE

1,426.000

LF

5.00000 7,130.00 2.00000 2,852.00 4.00000 5,704.00

0011 158015M

HAYBALE

50.000

U

10.00000 500.00 1.00000 50.00 1.00000 50.00

0012 158027M

INLET FILTER TYPE 1

50.000

SF

30.00000 1,500.00 1.00000 50.00 10.00000 500.00

0013 158042M

FLOATING TURBIDITY BARRIER,
TYPE 1

474.000

LF

5.00000 2,370.00 1.00000 474.00 21.00000 9,954.00

0014 158060M

CONSTRUCTION DRIVEWAY

80.000

T

30.00000 2,400.00 0.01000 0.80 35.00000 2,800.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 18

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 6,500.00000 6,500.00 2,500.00000 2,500.00

0016 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

3.000

U

500.00000 1,500.00 500.00000 1,500.00 1,000.00000 3,000.00

0017 158084M

EROSION CONTROL SEDIMENT
REMOVAL

95.000

CY

1.00000 95.00 1.00000 95.00 50.00000 4,750.00

0079 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

1,500.000

SY

4.50000 6,750.00 2.16000 3,240.00 5.00000 7,500.00

Section Totals: $24,745.00 $14,761.80 $36,758.00
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Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126
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05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 19

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0076 804006P

TOPSOILING, 4" THICK

8,931.000

SY

1.40000 12,503.40 5.00000 44,655.00 1.50000 13,396.50

0077 804015P

BORROW TOPSOIL

995.000

CY

27.00000 26,865.00 30.00000 29,850.00 27.00000 26,865.00

0078 806006P

FERTILIZING AND SEEDING, TYPE
A-3

11,680.000

SY

0.45000 5,256.00 1.00000 11,680.00 0.50000 5,840.00

0080 809003M

STRAW MULCHING

11,680.000

SY

0.45000 5,256.00 1.00000 11,680.00 0.50000 5,840.00

Section Totals: $49,880.40 $97,865.00 $51,941.50
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Call Order:

Contract Time:
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Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT
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MORRIS

126
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05/23/15 COMPLETION DATE

14126

NHP-280-6(112)
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7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0006 LATIN LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0081 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

49.000

U

250.00000 12,250.00 350.00000 17,150.00 250.00000 12,250.00

0082 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

28.000

U

225.00000 6,300.00 300.00000 8,400.00 225.00000 6,300.00

Section Totals: $18,550.00 $25,550.00 $18,550.00
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Call Order:

Contract Time:

Project(s):
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Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT
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MORRIS
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05/23/15 COMPLETION DATE

14126

NHP-280-6(112)
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7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0007 TEMPORARY BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0083 514003P

TEMPORARY STRUCTURE,
ONE-WAY

(1)

LS

150,000.00000 150,000.00 390,000.00000 390,000.00 450,000.00000 450,000.00

0084 514020M

TEMPORARY BRIDGE RENTAL

8.000

MO

16,000.00000 128,000.00 16,000.00000 128,000.00 16,000.00000 128,000.00

Section Totals: $278,000.00 $518,000.00 $578,000.00
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Contract Time:
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District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT
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MORRIS
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14126

NHP-280-6(112)
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7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0008 BRIDGE (1418-151)SECTION: Cat Alt Set: Cat Alt Member:

0085 507006P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

60.000

LF

120.00000 7,200.00 297.00000 17,820.00 200.00000 12,000.00

Section Totals: $7,200.00 $17,820.00 $12,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126
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05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 23

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0086 201006P

CLEARING SITE, BRIDGE (___)
(STRUCTURE NO. 1418-152)

(1)

LS

350,000.00000 350,000.00 374,398.00000 374,398.00 300,000.00000 300,000.00

0087 201039P

TEMPORARY SHIELDING

(1)

LS

257,074.00000 257,074.00 107,500.00000 107,500.00 125,000.00000 125,000.00

0088 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

66,457.000

LB

1.30000 86,394.10 1.75000 116,299.75 1.50000 99,685.50

0089 504018P

CONCRETE WING WALL

21.000

CY

1,200.00000 25,200.00 1,000.00000 21,000.00 1,200.00000 25,200.00

0090 504024P

CONCRETE ABUTMENT WALL

8.000

CY

3,000.00000 24,000.00 3,000.00000 24,000.00 2,500.00000 20,000.00
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Call Order:

Contract Time:
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ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 24

7/1/2014
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0091 504036P

EPOXY WATERPROOFING

85.000

SY

25.00000 2,125.00 35.00000 2,975.00 22.00000 1,870.00

0092 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

20.000

U

2,200.00000 44,000.00 3,391.40000 67,828.00 2,000.00000 40,000.00

0093 506012P

SHEAR CONNECTOR

50.000

U

16.00000 800.00 1.00000 50.00 60.00000 3,000.00

0094 506016P

GIRDER JACKING

(1)

LS

100,000.00000 100,000.00 94,340.00000 94,340.00 50,000.00000 50,000.00

0095 507003P

1 3/4" BY 1 3/4" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

180.000

LF

250.00000 45,000.00 308.06000 55,450.80 300.00000 54,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0096 507024P

CONCRETE BRIDGE DECK, HPC

270.000

CY

500.00000 135,000.00 875.00000 236,250.00 700.00000 189,000.00

0097 507027M

DATE PANEL

1.000

U

1,000.00000 1,000.00 2,500.00000 2,500.00 2,200.00000 2,200.00

0098 507039P

CONCRETE BRIDGE PARAPET,
HPC

477.000

LF

175.00000 83,475.00 215.00000 102,555.00 175.00000 83,475.00

0099 507051P

CONCRETE BRIDGE APPROACH

220.000

CY

575.00000 126,500.00 650.00000 143,000.00 500.00000 110,000.00

0100 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

40.000

LF

100.00000 4,000.00 150.00000 6,000.00 65.00000 2,600.00
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Contract Time:
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION
INC

(2) KONKUS CORPORATION (3) MARBRO INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0101 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

110,000.00000 110,000.00 63,000.00000 63,000.00 110,000.00000 110,000.00

0102 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

140,000.00000 140,000.00 68,000.00000 68,000.00 140,000.00000 140,000.00

0103 555003M

SUBSTRUCTURE CONCRETE
REPAIR

30.000

SF

120.00000 3,600.00 200.00000 6,000.00 175.00000 5,250.00

Section Totals: $1,538,168.10 $1,491,146.55 $1,361,280.50

( ) indicates item is bid as Lump Sum

$3,874,646.88$3,484,000.00 $4,071,117.00

$3,484,000.00

Contract Totals

$3,874,646.88 4,071,117.00Cost Plus Time Totals
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Call Order:

Contract Time:

Project(s):
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July 01, 2014
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

26,347.71000 26,347.71 39,000.00000 39,000.00 50,000.00000 50,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

0.01000 0.01 4,000.00000 4,000.00 15,000.00000 15,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

5.000

U

0.01000 0.05 100.00000 500.00 600.00000 3,000.00

0006 154003P

MOBILIZATION

(1)

LS

400,000.00000 400,000.00 483,600.00000 483,600.00 300,000.00000 300,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

64,000.00000 64,000.00 50,000.00000 50,000.00 15,000.00000 15,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159003M

BREAKAWAY BARRICADE

15.000

U

110.97000 1,664.55 95.00000 1,425.00 1.00000 15.00

0019 159006M

DRUM

200.000

U

60.85000 12,170.00 50.00000 10,000.00 1.00000 200.00

0020 159009M

TRAFFIC CONE

50.000

U

15.81000 790.50 15.00000 750.00 1.00000 50.00

0021 159012M

CONSTRUCTION SIGNS

582.000

SF

16.21000 9,434.22 15.00000 8,730.00 12.50000 7,275.00

0022 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,461.03000 4,922.06 2,500.00000 5,000.00 1,100.00000 2,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 159021P

CONSTRUCTION BARRIER CURB

5,550.000

LF

1.00000 5,550.00 35.00000 194,250.00 50.00000 277,500.00

0024 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

1,115.16000 4,460.64 2,300.00000 9,200.00 2,000.00000 8,000.00

0025 159028M

FLOODLIGHTS FOR NIGHTTIME
OPERATIONS

4.000

U

557.58000 2,230.32 1.00000 4.00 8,000.00000 32,000.00

0026 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

7,456.15000 14,912.30 7,500.00000 15,000.00 9,000.00000 18,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

5.000

U

1,880.35000 9,401.75 2,500.00000 12,500.00 5,000.00000 25,000.00

0028 159032M

PORTABLE TRAILER MOUNTED
CCTV CAMERA ASSEMBLY

2.000

U

17,173.41000 34,346.82 40,000.00000 80,000.00 22,500.00000 45,000.00

0029 159054M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 14
MODULES

4.000

U

9,481.95000 37,927.80 8,000.00000 32,000.00 5,000.00000 20,000.00

0030 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

8,363.68000 16,727.36 10,000.00000 20,000.00 5,000.00000 10,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 159117M

REMOVABLE BLACK LINE
MASKING TAPE, 8"

5,000.000

LF

2.96000 14,800.00 3.50000 17,500.00 3.00000 15,000.00

0032 159129M

TEMPORARY TRAFFIC STRIPES,
6"

39,000.000

LF

0.33000 12,870.00 0.25000 9,750.00 1.00000 39,000.00

0033 159144M

EMERGENCY TOWING SERVICE

12.000

U

836.37000 10,036.44 1.00000 12.00 700.00000 8,400.00

0034 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

3,000.00000 3,000.00 3,000.00000 3,000.00 3,000.00000 3,000.00

0035 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

5,900.00000 5,900.00 5,900.00000 5,900.00 5,900.00000 5,900.00
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(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 161003P

FINAL CLEANUP

(1)

LS

0.01000 0.01 3,000.00000 3,000.00 10,000.00000 10,000.00

0037 201003P

CLEARING SITE

(1)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00

0038 202003P

STRIPPING

1.000

ACRE

19,636.28000 19,636.28 5,500.00000 5,500.00 8,000.00000 8,000.00

0039 202009P

EXCAVATION, UNCLASSIFIED

1,333.000

CY

27.00000 35,991.00 40.00000 53,320.00 55.00000 73,315.00

0040 202021P

REMOVAL OF PAVEMENT

9,670.000

SY

9.42000 91,091.40 25.00000 241,750.00 5.00000 48,350.00
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(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 203021P

I-14 SOIL AGGREGATE

1,329.000

CY

27.58000 36,653.82 50.00000 66,450.00 30.00000 39,870.00

0042 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

6,325.000

SY

9.64000 60,973.00 9.00000 56,925.00 7.00000 44,275.00

0043 401009P

HMA MILLING, 3" OR LESS

2,062.000

SY

15.50000 31,961.00 20.00000 41,240.00 14.00000 28,868.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

900.000

LF

2.12000 1,908.00 5.00000 4,500.00 2.00000 1,800.00

0045 401030M

TACK COAT

1,300.000

GAL

0.01000 13.00 9.00000 11,700.00 0.10000 130.00
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(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 401034M

TACK COAT 76-22

217.000

GAL

40.15000 8,712.55 13.00000 2,821.00 1.00000 217.00

0047 401060M

HOT MIX ASPHALT 12.5 M 76
SURFACE COURSE

1,115.000

T

133.82000 149,209.30 120.00000 133,800.00 126.00000 140,490.00

0048 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

204.000

T

137.16000 27,980.64 170.00000 34,680.00 130.00000 26,520.00

0049 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

1,234.000

T

92.00000 113,528.00 90.00000 111,060.00 88.00000 108,592.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0050 401108M

CORE SAMPLES, HOT MIX
ASPHALT

40.000

U

384.73000 15,389.20 130.00000 5,200.00 200.00000 8,000.00

0051 401112M

BRIDGE DECK WATERPROOF
SURFACE COURSE

130.000

T

588.80000 76,544.00 425.00000 55,250.00 560.00000 72,800.00

0052 601122P

15" REINFORCED CONCRETE
PIPE

5.000

LF

505.98000 2,529.90 200.00000 1,000.00 300.00000 1,500.00

0053 602018M

INLET, TYPE E

2.000

U

4,210.31000 8,420.62 4,500.00000 9,000.00 2,700.00000 5,400.00

0054 605045P

CHAIN-LINK FENCE, 6' HIGH

112.000

LF

61.33000 6,868.96 50.00000 5,600.00 55.00000 6,160.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 36

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0055 607018P

9" X 16" CONCRETE VERTICAL
CURB

84.000

LF

58.14000 4,883.76 80.00000 6,720.00 30.00000 2,520.00

0056 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

90.000

SY

56.06000 5,045.40 70.00000 6,300.00 36.00000 3,240.00

0057 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,884.000

SY

41.48000 119,628.32 37.00000 106,708.00 38.00000 109,592.00

0058 609003M

BEAM GUIDE RAIL

1,265.000

LF

23.55000 29,790.75 25.00000 31,625.00 26.00000 32,890.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 37

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0059 609004M

BEAM GUIDE RAIL, BRIDGE

160.000

LF

149.12000 23,859.20 150.00000 24,000.00 165.00000 26,400.00

0060 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

90.000

LF

41.48000 3,733.20 35.00000 3,150.00 36.00000 3,240.00

0061 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

2,640.000

LF

57.18000 150,955.20 50.00000 132,000.00 66.00000 174,240.00

0062 609021M

RUB RAIL

2,313.000

LF

7.85000 18,157.05 7.00000 16,191.00 11.00000 25,443.00

0063 609024M

FLARED GUIDE RAIL TERMINAL

1.000

U

2,420.67000 2,420.67 2,500.00000 2,500.00 2,650.00000 2,650.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 38

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0064 609039M

BEAM GUIDE RAIL ANCHORAGE

12.000

U

728.78000 8,745.36 700.00000 8,400.00 720.00000 8,640.00

0065 609042M

BEAM GUIDE RAIL POST

40.000

U

56.06000 2,242.40 50.00000 2,000.00 90.00000 3,600.00

0066 609054M

BEAM GUIDE RAIL ELEMENT

250.000

LF

6.73000 1,682.50 5.00000 1,250.00 11.50000 2,875.00

0067 609072M

RESET MODIFIED THRIE BEAM
GUIDE RAIL, DUAL-FACED, WITH
EXISTING POSTS

2,619.000

LF

17.94000 46,984.86 17.00000 44,523.00 58.00000 151,902.00

0068 609075M

REMOVAL OF BEAM GUIDE RAIL

423.000

LF

1.12000 473.76 1.00000 423.00 3.00000 1,269.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 39

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0069 610006M

TRAFFIC STRIPES, 6"

5,000.000

LF

0.91000 4,550.00 0.70000 3,500.00 1.00000 5,000.00

0070 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

30.000

U

50.18000 1,505.40 75.00000 2,250.00 35.00000 1,050.00

0071 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

30.000

U

50.18000 1,505.40 75.00000 2,250.00 35.00000 1,050.00

0072 610024M

REMOVAL OF RPM

30.000

U

20.05000 601.50 25.00000 750.00 12.00000 360.00

0073 610033M

RUMBLE STRIP

950.000

LF

9.98000 9,481.00 10.00000 9,500.00 11.00000 10,450.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 40

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0074 610036M

REMOVAL OF TRAFFIC STRIPES

5,000.000

LF

0.84000 4,200.00 0.70000 3,500.00 0.60000 3,000.00

0075 612003P

REGULATORY AND WARNING
SIGN

32.000

SF

39.03000 1,248.96 45.00000 1,440.00 50.00000 1,600.00

Section Totals: $1,835,597.90 $2,268,897.00 $2,109,838.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 41

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

24,201.56000 24,201.56 40,000.00000 40,000.00 55,000.00000 55,000.00

0008 155024M

FIELD OFFICE TYPE B
MAINTENANCE

13.000

MO

2,620.62000 34,068.06 1,500.00000 19,500.00 2,500.00000 32,500.00

Section Totals: $58,269.62 $59,500.00 $87,500.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 42

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,562.70000 6,562.70 18,000.00000 18,000.00 10,000.00000 10,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

0.01000 0.01 1.00000 1.00 100.00000 100.00

Section Totals: $6,562.71 $18,001.00 $10,100.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 43

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158006M

SILT FENCE

1,426.000

LF

6.96000 9,924.96 5.00000 7,130.00 5.00000 7,130.00

0011 158015M

HAYBALE

50.000

U

79.11000 3,955.50 25.00000 1,250.00 30.00000 1,500.00

0012 158027M

INLET FILTER TYPE 1

50.000

SF

116.22000 5,811.00 5.00000 250.00 10.00000 500.00

0013 158042M

FLOATING TURBIDITY BARRIER,
TYPE 1

474.000

LF

32.37000 15,343.38 1.00000 474.00 30.00000 14,220.00

0014 158060M

CONSTRUCTION DRIVEWAY

80.000

T

50.40000 4,032.00 40.00000 3,200.00 200.00000 16,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 44

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0015 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,787.89000 2,787.89 1,500.00000 1,500.00 2,000.00000 2,000.00

0016 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

3.000

U

1,104.01000 3,312.03 10.00000 30.00 1,000.00000 3,000.00

0017 158084M

EROSION CONTROL SEDIMENT
REMOVAL

95.000

CY

29.49000 2,801.55 0.01000 0.95 60.00000 5,700.00

0079 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

1,500.000

SY

4.46000 6,690.00 5.00000 7,500.00 5.00000 7,500.00

Section Totals: $54,658.31 $21,334.95 $57,550.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 45

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0076 804006P

TOPSOILING, 4" THICK

8,931.000

SY

1.56000 13,932.36 2.00000 17,862.00 2.00000 17,862.00

0077 804015P

BORROW TOPSOIL

995.000

CY

30.11000 29,959.45 35.00000 34,825.00 30.00000 29,850.00

0078 806006P

FERTILIZING AND SEEDING, TYPE
A-3

11,680.000

SY

0.50000 5,840.00 0.50000 5,840.00 1.00000 11,680.00

0080 809003M

STRAW MULCHING

11,680.000

SY

0.50000 5,840.00 0.50000 5,840.00 1.00000 11,680.00

Section Totals: $55,571.81 $64,367.00 $71,072.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 46

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0006 LATIN LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0081 811006M

LARGE DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

49.000

U

278.79000 13,660.71 300.00000 14,700.00 300.00000 14,700.00

0082 811031M

SMALL DECIDUOUS TREE, 7-8'
HIGH, B&B

28.000

U

250.91000 7,025.48 300.00000 8,400.00 250.00000 7,000.00

Section Totals: $20,686.19 $23,100.00 $21,700.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 47

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0007 TEMPORARY BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0083 514003P

TEMPORARY STRUCTURE,
ONE-WAY

(1)

LS

484,310.42000 484,310.42 500,000.00000 500,000.00 900,000.00000 900,000.00

0084 514020M

TEMPORARY BRIDGE RENTAL

8.000

MO

16,000.00000 128,000.00 16,000.00000 128,000.00 16,000.00000 128,000.00

Section Totals: $612,310.42 $628,000.00 $1,028,000.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 48

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0008 BRIDGE (1418-151)SECTION: Cat Alt Set: Cat Alt Member:

0085 507006P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

60.000

LF

124.29000 7,457.40 200.00000 12,000.00 30.00000 1,800.00

Section Totals: $7,457.40 $12,000.00 $1,800.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 49

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0086 201006P

CLEARING SITE, BRIDGE (___)
(STRUCTURE NO. 1418-152)

(1)

LS

350,000.00000 350,000.00 350,000.00000 350,000.00 350,000.00000 350,000.00

0087 201039P

TEMPORARY SHIELDING

(1)

LS

250,000.00000 250,000.00 150,000.00000 150,000.00 90,000.00000 90,000.00

0088 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

66,457.000

LB

1.51000 100,350.07 2.00000 132,914.00 2.00000 132,914.00

0089 504018P

CONCRETE WING WALL

21.000

CY

1,564.25000 32,849.25 1,750.00000 36,750.00 800.00000 16,800.00

0090 504024P

CONCRETE ABUTMENT WALL

8.000

CY

6,193.56000 49,548.48 3,000.00000 24,000.00 800.00000 6,400.00



Tabulation of Bids

Contract Description:

Call Order:

Contract Time:

Project(s):

District(s):

Counties:

July 01, 2014

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT
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MORRIS

126
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0091 504036P

EPOXY WATERPROOFING

85.000

SY

85.94000 7,304.90 65.00000 5,525.00 55.00000 4,675.00

0092 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

20.000

U

3,396.32000 67,926.40 4,000.00000 80,000.00 2,425.00000 48,500.00

0093 506012P

SHEAR CONNECTOR

50.000

U

82.52000 4,126.00 25.00000 1,250.00 150.00000 7,500.00

0094 506016P

GIRDER JACKING

(1)

LS

86,973.50000 86,973.50 82,000.00000 82,000.00 90,000.00000 90,000.00

0095 507003P

1 3/4" BY 1 3/4" PREFORMED
ELASTOMERIC JOINT ASSEMBLY

180.000

LF

457.74000 82,393.20 350.00000 63,000.00 300.00000 54,000.00
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Contract Time:

Project(s):
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July 01, 2014
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Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 51

7/1/2014
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0096 507024P

CONCRETE BRIDGE DECK, HPC

270.000

CY

612.13000 165,275.10 1,500.00000 405,000.00 1,200.00000 324,000.00

0097 507027M

DATE PANEL

1.000

U

1,995.32000 1,995.32 1,500.00000 1,500.00 2,000.00000 2,000.00

0098 507039P

CONCRETE BRIDGE PARAPET,
HPC

477.000

LF

186.19000 88,812.63 185.00000 88,245.00 300.00000 143,100.00

0099 507051P

CONCRETE BRIDGE APPROACH

220.000

CY

572.16000 125,875.20 600.00000 132,000.00 400.00000 88,000.00

0100 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

40.000

LF

94.44000 3,777.60 200.00000 8,000.00 120.00000 4,800.00
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Letting Date: N1

MORRIS

126

Contract ID:

05/23/15 COMPLETION DATE

14126

NHP-280-6(112)

Page: 52

7/1/2014

Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTR GP, INC (5) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(6) POWER CONCRETE CO
INC

0009 BRIDGE (1418-152)SECTION: Cat Alt Set: Cat Alt Member:

0101 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

122,667.23000 122,667.23 75,000.00000 75,000.00 10,000.00000 10,000.00

0102 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

156,121.93000 156,121.93 100,000.00000 100,000.00 95,000.00000 95,000.00

0103 555003M

SUBSTRUCTURE CONCRETE
REPAIR

30.000

SF

313.07000 9,392.10 215.00000 6,450.00 330.00000 9,900.00

Section Totals: $1,705,388.91 $1,741,634.00 $1,477,589.00

( ) indicates item is bid as Lump Sum

$4,836,833.95$4,356,503.27 $4,865,149.00

$4,356,503.27

Contract Totals

$4,836,833.95 4,865,149.00Cost Plus Time Totals



Vendor Ranking Page: 1

Contract ID:

ROUTE 280 WB OVER WHIPPANY RIVER DECK REPLACEMENT

N1Letting Date:

Contract Description:

District(s):

05/23/15 COMPLETION DATE

14126

July 01, 2014 10:00 AM

NHP-280-6(112)

MORRIS126 Counties:

Contract Time:

Call Order:

Project(s):

7/1/2014

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 R4689 RITACCO CONSTRUCTION INC $3,484,000.00 100.00%

2 K6434 KONKUS CORPORATION $3,874,646.88 111.21%

3 M0545 MARBRO INC $4,071,117.00 116.85%

4 I2943 IEW CONSTR GP, INC $4,356,503.27 125.04%

5 C7279 J.F.CREAMER & SON  JOINT VENTURE WITH JOSEPH M.
SANZARI,INC

$4,836,833.95 138.83%

6 P6885 POWER CONCRETE CO INC $4,865,149.00 139.64%

B2064 BEAVER CONCRETE CONSTR CO INC Irregular

C0547 CARBRO CONSTRUCTORS CORP Irregular

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


