
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

600,000.00000 600,000.00 375,000.00000 375,000.00 295,000.00000 295,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

9,122.70000 9,122.70 10,000.00000 10,000.00 15,000.00000 15,000.00

0005 153006P

PROGRESS SCHEDULE UPDATE

23.000

U

907.71000 20,877.33 600.00000 13,800.00 500.00000 11,500.00

0006 153012P

TRAINEES

3,800.000

HOUR

1.00000 3,800.00 0.01000 38.00 1.00000 3,800.00

0007 154003P

MOBILIZATION

(1)

LS

5,000,000.00000 5,000,000.00 5,450,000.00000 5,450,000.00 6,120,000.00000 6,120,000.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

685,437.98000 685,437.98 75,000.00000 75,000.00 375,000.00000 375,000.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND
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District(s):

Counties:

Project(s):133
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Contract Time:

November 06, 2014
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

68.000

U

115.00000 7,820.00 0.01000 0.68 190.00000 12,920.00

0025 159006M

DRUM

117.000

U

98.00000 11,466.00 0.01000 1.17 130.00000 15,210.00

0026 159009M

TRAFFIC CONE

50.000

U

34.00000 1,700.00 0.01000 0.50 125.00000 6,250.00

0027 159012M

CONSTRUCTION SIGNS

1,791.000

SF

14.87000 26,632.17 9.00000 16,119.00 30.00000 53,730.00

0028 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

432.00000 864.00 500.00000 1,000.00 2,200.00000 4,400.00

0029 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

16.88000 1,350.40 50.00000 4,000.00 185.00000 14,800.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

5,000.00000 25,000.00 100.00000 500.00 7,200.00000 36,000.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

9,600.00000 57,600.00 1,000.00000 6,000.00 7,500.00000 45,000.00

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

12,000.00000 48,000.00 10,000.00000 40,000.00 28,000.00000 112,000.00

0033 159109M

TEMPORARY PROTECTION OF ITS
CONDUIT DUCT BANK

380.000

LF

100.92000 38,349.60 225.00000 85,500.00 78.00000 29,640.00

0034 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

4,414.000

LF

2.40000 10,593.60 1.80000 7,945.20 2.40000 10,593.60
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

4,414.000

LF

2.00000 8,828.00 1.20000 5,296.80 1.90000 8,386.60

0036 159126M

TEMPORARY TRAFFIC STRIPES,
4"

44,140.000

LF

0.25000 11,035.00 0.25000 11,035.00 0.25000 11,035.00

0037 159132M

TEMPORARY PAVEMENT
MARKINGS

100.000

SF

2.50000 250.00 1.90000 190.00 3.30000 330.00

0038 159135M

TEMPORARY PAVEMENT
MARKERS

100.000

U

3.00000 300.00 1.00000 100.00 3.30000 330.00

0039 159138M

HMA PATCH

45.000

T

200.00000 9,000.00 75.00000 3,375.00 675.00000 30,375.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 159141M

TRAFFIC DIRECTOR, FLAGGER

800.000

HOUR

71.55000 57,240.00 0.01000 8.00 78.00000 62,400.00

0041 159144M

EMERGENCY TOWING SERVICE

1.000

U

380.00000 380.00 5,000.00000 5,000.00 155,000.00000 155,000.00

0042 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY ON CALL,
HEAVY DUTY

10.000

TRP

760.00000 7,600.00 500.00000 5,000.00 100.00000 1,000.00

0043 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY ON CALL,
LIGHT DUTY

100.000

TRP

380.00000 38,000.00 400.00000 40,000.00 70.00000 7,000.00

0044 159175P

CONSTRUCTION BARRIER CURB,
MOVABLE SYSTEM

7,860.000

LF

240.99000 1,894,181.40 100.00000 786,000.00 220.00000 1,729,200.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0045 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

6.000

U

20,365.89000 122,195.34 1,000.00000 6,000.00 25,000.00000 150,000.00

0046 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

17,000.00000 17,000.00 17,000.00000 17,000.00 17,000.00000 17,000.00

0047 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

52,000.00000 52,000.00 52,000.00000 52,000.00 52,000.00000 52,000.00

0048 161003P

FINAL CLEANUP

(1)

LS

46,035.64000 46,035.64 100.00000 100.00 25,000.00000 25,000.00

0049 201003P

CLEARING SITE

(1)

LS

108,144.26000 108,144.26 500,000.00000 500,000.00 500,000.00000 500,000.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0050 202006M

EXCAVATION, TEST PIT

25.000

CY

353.48000 8,837.00 400.00000 10,000.00 275.00000 6,875.00

0051 202009P

EXCAVATION, UNCLASSIFIED

1,918.000

CY

61.19000 117,362.42 33.00000 63,294.00 50.00000 95,900.00

0052 202021P

REMOVAL OF PAVEMENT

3,396.000

SY

12.97000 44,046.12 10.00000 33,960.00 20.00000 67,920.00

0053 203021P

I-14 SOIL AGGREGATE

430.000

CY

61.00000 26,230.00 38.00000 16,340.00 37.00000 15,910.00

0054 203050M

CONTROLLED LOW STRENGTH
MATERIAL

179.000

CY

60.26000 10,786.54 80.00000 14,320.00 225.00000 40,275.00

0055 301006P

SUBBASE

444.000

CY

52.25000 23,199.00 85.00000 37,740.00 100.00000 44,400.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,622.000

SY

9.00000 32,598.00 14.00000 50,708.00 20.00000 72,440.00

0057 401009P

HMA MILLING, 3" OR LESS

16,652.000

SY

7.62000 126,888.24 4.50000 74,934.00 5.00000 83,260.00

0058 401012P

HMA MILLING, MORE THAN 3" TO
6"

841.000

SY

19.20000 16,147.20 10.00000 8,410.00 12.00000 10,092.00

0059 401014P

HMA MILLING, MORE THAN 6" TO
9"

1,653.000

SY

21.46000 35,473.38 16.00000 26,448.00 15.00000 24,795.00

0060 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

3,700.000

LF

2.50000 9,250.00 0.01000 37.00 2.25000 8,325.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 401027M

POLYMERIZED JOINT ADHESIVE

10,000.000

LF

2.00000 20,000.00 0.25000 2,500.00 1.15000 11,500.00

0062 401030M

TACK COAT

7,300.000

GAL

0.50000 3,650.00 0.01000 73.00 5.00000 36,500.00

0063 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,475.000

T

115.00000 399,625.00 94.00000 326,650.00 94.00000 326,650.00

0064 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

371.000

T

107.00000 39,697.00 113.00000 41,923.00 94.00000 34,874.00

0065 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

789.000

T

94.00000 74,166.00 105.00000 82,845.00 90.00000 71,010.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 401108M

CORE SAMPLES, HOT MIX
ASPHALT

7.000

U

200.00000 1,400.00 130.00000 910.00 175.00000 1,225.00

0068 601122P

15" REINFORCED CONCRETE
PIPE

408.000

LF

119.20000 48,633.60 94.00000 38,352.00 71.00000 28,968.00

0069 601124P

18" REINFORCED CONCRETE
PIPE

675.000

LF

129.62000 87,493.50 100.00000 67,500.00 74.00000 49,950.00

0070 601128P

24" REINFORCED CONCRETE
PIPE

220.000

LF

168.36000 37,039.20 115.00000 25,300.00 80.00000 17,600.00

0071 601132P

30" REINFORCED CONCRETE
PIPE

93.000

LF

99.70000 9,272.10 137.00000 12,741.00 470.00000 43,710.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 601158P

15" REINFORCED CONCRETE
PIPE, CLASS IV

449.000

LF

111.16000 49,910.84 99.00000 44,451.00 73.00000 32,777.00

0073 601160P

18" REINFORCED CONCRETE
PIPE, CLASS IV

174.000

LF

128.75000 22,402.50 127.00000 22,098.00 76.00000 13,224.00

0074 601164P

24" REINFORCED CONCRETE
PIPE, CLASS IV

167.000

LF

157.20000 26,252.40 120.00000 20,040.00 87.00000 14,529.00

0075 601596P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - III CLASS III

13.000

LF

225.24000 2,928.12 132.00000 1,716.00 98.00000 1,274.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 601630P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - IV CLASS IV

13.000

LF

230.24000 2,993.12 135.00000 1,755.00 100.00000 1,300.00

0077 602007M

TIDAL CHECK VALVE

1.000

U

6,191.88000 6,191.88 10,000.00000 10,000.00 8,000.00000 8,000.00

0078 602012M

INLET, TYPE B

16.000

U

3,295.60000 52,729.60 4,900.00000 78,400.00 4,500.00000 72,000.00

0079 602013M

INLET, TYPE DOUBLE B

2.000

U

4,627.52000 9,255.04 7,000.00000 14,000.00 6,500.00000 13,000.00

0080 602018M

INLET, TYPE E

3.000

U

3,759.31000 11,277.93 5,000.00000 15,000.00 4,500.00000 13,500.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 602045M

INLET, TYPE B MODIFIED

4.000

U

3,201.75000 12,807.00 4,900.00000 19,600.00 5,000.00000 20,000.00

0082 602099M

RESET EXISTING CASTING

26.000

U

451.55000 11,740.30 325.00000 8,450.00 350.00000 9,100.00

0083 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

24.000

U

621.89000 14,925.36 800.00000 19,200.00 3,600.00000 86,400.00

0084 602290M

INLET, NON-STANDARD TYPE B3R

5.000

U

5,871.31000 29,356.55 7,500.00000 37,500.00 8,500.00000 42,500.00

0085 606012P

CONCRETE SIDEWALK, 4" THICK

50.000

SY

48.81000 2,440.50 70.00000 3,500.00 65.00000 3,250.00

0086 606075P

CONCRETE ISLAND, 4" THICK

21.000

SY

50.43000 1,059.03 90.00000 1,890.00 67.00000 1,407.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 606084P

DETECTABLE WARNING SURFACE

8.000

SY

189.53000 1,516.24 225.00000 1,800.00 250.00000 2,000.00

0088 607021P

9" X 18" CONCRETE VERTICAL
CURB

4,929.000

LF

20.34000 100,255.86 25.00000 123,225.00 29.00000 142,941.00

0089 607084P

9" X 6" HOT MIX ASPHALT CURB

8,010.000

LF

12.00000 96,120.00 13.00000 104,130.00 12.00000 96,120.00

0090 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,289.000

SY

30.05000 38,734.45 40.00000 51,560.00 38.00000 48,982.00

0091 609003M

BEAM GUIDE RAIL

1,325.000

LF

24.41000 32,343.25 28.00000 37,100.00 28.00000 37,100.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

2,347.42000 2,347.42 2,300.00000 2,300.00 2,700.00000 2,700.00

0093 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

4.000

U

3,755.87000 15,023.48 4,500.00000 18,000.00 4,300.00000 17,200.00

0094 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

750.000

LF

7.51000 5,632.50 15.00000 11,250.00 8.50000 6,375.00

0095 610003M

TRAFFIC STRIPES, 4" LONG LIFE,
EPOXY RESIN

38,600.000

LF

0.34000 13,124.00 0.40000 15,440.00 0.38000 14,668.00

0096 610009M

TRAFFIC MARKINGS
THERMOPLASTIC

970.000

SF

3.60000 3,492.00 3.50000 3,395.00 3.25000 3,152.50
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

560.000

U

24.50000 13,720.00 23.00000 12,880.00 28.00000 15,680.00

0098 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

190.000

U

24.50000 4,655.00 23.00000 4,370.00 28.00000 5,320.00

0099 610036M

REMOVAL OF TRAFFIC STRIPES

22,070.000

LF

0.45000 9,931.50 0.45000 9,931.50 0.60000 13,242.00

0100 610039M

REMOVAL OF TRAFFIC MARKINGS

100.000

SF

1.65000 165.00 2.00000 200.00 3.25000 325.00

0101 612003P

REGULATORY AND WARNING
SIGN

326.000

SF

48.83000 15,918.58 25.00000 8,150.00 56.00000 18,256.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

230.000

SF

26.00000 5,980.00 175.00000 40,250.00 153.00000 35,190.00

0103 612030P

OVERHEAD STREET NAME SIGNS

18.000

SF

83.50000 1,503.00 83.00000 1,494.00 65.00000 1,170.00

0104 657003P

TEMPORARY SUPPORT, UTILITY

(1)

LS

40,085.85000 40,085.85 20,000.00000 20,000.00 101,000.00000 101,000.00

0105 701021P

3" RIGID METALLIC CONDUIT

880.000

LF

34.09000 29,999.20 34.00000 29,920.00 46.00000 40,480.00

0106 701024P

4" RIGID METALLIC CONDUIT

70.000

LF

43.83000 3,068.10 44.00000 3,080.00 53.00000 3,710.00

0107 701102M

18" X 36" JUNCTION BOX

7.000

U

1,461.15000 10,228.05 1,450.00000 10,150.00 1,860.00000 13,020.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 701123M

FOUNDATION, TYPE SFT

4.000

U

1,461.15000 5,844.60 1,450.00000 5,800.00 3,385.00000 13,540.00

0109 701135M

FOUNDATION, TYPE SPF

1.000

U

876.69000 876.69 900.00000 900.00 1,370.00000 1,370.00

0110 701138M

FOUNDATION, TYPE STF

2.000

U

4,286.04000 8,572.08 4,200.00000 8,400.00 9,775.00000 19,550.00

0111 701178M

METER CABINET, TYPE 2M

1.000

U

9,643.58000 9,643.58 9,500.00000 9,500.00 10,500.00000 10,500.00

0112 701192P

GROUND WIRE, NO. 8 AWG

7,548.000

LF

0.97000 7,321.56 1.00000 7,548.00 1.05000 7,925.40

0113 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

44,563.000

LF

2.92000 130,123.96 3.00000 133,689.00 3.25000 144,829.75
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0114 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,180.000

LF

0.97000 1,144.60 1.00000 1,180.00 1.05000 1,239.00

0115 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

4.000

U

2,337.84000 9,351.36 2,300.00000 9,200.00 2,600.00000 10,400.00

0116 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

2.000

U

7,208.34000 14,416.68 7,200.00000 14,400.00 8,100.00000 16,200.00

0117 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

779.28000 779.28 800.00000 800.00 875.00000 875.00

0118 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

1,850.79000 1,850.79 1,750.00000 1,750.00 2,050.00000 2,050.00

Page 19 of 112

ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0119 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

3.000

U

4,773.09000 14,319.27 5,000.00000 15,000.00 5,300.00000 15,900.00

0120 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

710.000

LF

1.95000 1,384.50 2.00000 1,420.00 2.10000 1,491.00

0121 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,200.000

LF

2.44000 2,928.00 2.00000 2,400.00 2.70000 3,240.00

0122 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,560.000

LF

2.92000 4,555.20 3.00000 4,680.00 3.20000 4,992.00

0123 702036M

TRAFFIC SIGNAL HEAD

14.000

U

925.39000 12,955.46 900.00000 12,600.00 1,000.00000 14,000.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0124 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

827.99000 4,967.94 825.00000 4,950.00 930.00000 5,580.00

0125 702042M

PUSH BUTTON

3.000

U

287.36000 862.08 350.00000 1,050.00 320.00000 960.00

0126 702048M

LOOP DETECTOR

318.000

LF

23.38000 7,434.84 23.00000 7,314.00 26.00000 8,268.00

0127 702051P

LOOP DETECTOR CABLE

2,655.000

LF

1.95000 5,177.25 2.00000 5,310.00 2.10000 5,575.50

0128 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ NO. 1

(1)

LS

48,607.55000 48,607.55 50,000.00000 50,000.00 52,000.00000 52,000.00

0129 703003M

LIGHTING STANDARD ALUMINUM

35.000

U

1,655.97000 57,958.95 1,700.00000 59,500.00 1,850.00000 64,750.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0130 703012M

LIGHTING MAST ARM ALUMINUM

38.000

U

487.05000 18,507.90 450.00000 17,100.00 540.00000 20,520.00

0131 703015M

LIGHTING MAST ARM STEEL

1.000

U

1,655.97000 1,655.97 1,500.00000 1,500.00 1,850.00000 1,850.00

0132 703018M

LUMINAIRE

39.000

U

438.34000 17,095.26 425.00000 16,575.00 490.00000 19,110.00

0133 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

111,099.94000 111,099.94 100,000.00000 100,000.00 105,000.00000 105,000.00

0134 704002M

ITS CONDUIT, TYPE A

130.000

LF

48.71000 6,332.30 50.00000 6,500.00 57.00000 7,410.00

0135 704021M

FOUNDATION ITS TYPE C

2.000

U

9,643.58000 19,287.16 9,500.00000 19,000.00 3,600.00000 7,200.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0136 704054M

CAMERA STANDARD TYPE C

2.000

U

9,643.58000 19,287.16 9,500.00000 19,000.00 10,500.00000 21,000.00

0137 704060M

CAMERA

2.000

U

4,870.50000 9,741.00 4,800.00000 9,600.00 5,200.00000 10,400.00

0138 704063M

CONTROLLER, CAMERA

2.000

U

14,611.49000 29,222.98 14,500.00000 29,000.00 16,000.00000 32,000.00

0139 704078P

FIBER OPTIC CABLE TYPE E

131.000

LF

48.71000 6,381.01 48.00000 6,288.00 51.00000 6,681.00

0140 704092M

ADAPTIVE IMAGE DETECTOR,
CTSS

3.000

U

9,643.58000 28,930.74 9,700.00000 29,100.00 10,000.00000 30,000.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0141 704123M

WEATHER STATION ROADWAY
DEVICES 1 LANES

1.000

U

24,352.48000 24,352.48 25,000.00000 25,000.00 25,500.00000 25,500.00

0280 159190M

SNOW REMOVAL

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Totals: $11,485,681.49 $9,943,273.85 $12,694,878.35
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

195,775.00000 195,775.00 50,000.00000 50,000.00 150,000.00000 150,000.00

0009 155033M

FIELD OFFICE TYPE E
MAINTENANCE

49.000

MO

3,375.00000 165,375.00 3,000.00000 147,000.00 1,500.00000 73,500.00

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

125,150.00000 125,150.00 25,000.00000 25,000.00 15,000.00000 15,000.00

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

47.000

MO

1,575.00000 74,025.00 2,000.00000 94,000.00 1,500.00000 70,500.00

0012 156009M

CURING FACILITY SET-UP

1.000

U

8,000.00000 8,000.00 1,000.00000 1,000.00 15,000.00000 15,000.00
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Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133
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14133

NHP-0022(108)
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OCEAN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156012M

CURING FACILITY MAINTENANCE

47.000

MO

800.00000 37,600.00 100.00000 4,700.00 350.00000 16,450.00

0014 156015M

NUCLEAR DENSITY GAUGE

1.000

U

10,000.00000 10,000.00 100.00000 100.00 6,500.00000 6,500.00

Section Totals: $615,925.00 $321,800.00 $346,950.00
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ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133
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Contract Time:

November 06, 2014
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

225,000.00000 225,000.00 68,000.00000 68,000.00 110,000.00000 110,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

50,000.00000 50,000.00 100.00000 100.00 44,000.00000 44,000.00

0147 810003M

MOWING

2.000

ACRE

500.00000 1,000.00 450.00000 900.00 800.00000 1,600.00

0242 750038P

DRAW BRIDGE BARRIER GATE

4.000

U

135,000.00000 540,000.00 115,000.00000 460,000.00 0.01000 0.04

Section Totals: $816,000.00 $529,000.00 $155,600.04
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November 06, 2014

Contract Description:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

3,300.000

LF

12.72000 41,976.00 6.00000 19,800.00 8.00000 26,400.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

33.000

U

431.48000 14,238.84 0.01000 0.33 185.00000 6,105.00

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

2.000

U

683.04000 1,366.08 0.01000 0.02 230.00000 460.00

0019 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

116.000

LF

28.28000 3,280.48 40.00000 4,640.00 47.00000 5,452.00

0020 158060M

CONSTRUCTION DRIVEWAY

113.000

T

47.57000 5,375.41 0.01000 1.13 125.00000 14,125.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 100.00000 100.00 80,000.00000 80,000.00

0022 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,200.00000 2,400.00 100.00000 200.00 1,375.00000 2,750.00

0023 158084M

EROSION CONTROL SEDIMENT
REMOVAL

270.000

CY

62.31000 16,823.70 0.01000 2.70 22.00000 5,940.00

0145 806018P

FERTILIZING AND SEEDING, TYPE
F

307.000

SY

1.82000 558.74 1.00000 307.00 1.05000 322.35

Section Totals: $96,019.25 $25,051.18 $141,554.35
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0142 804006P

TOPSOILING, 4" THICK

3,064.000

SY

3.76000 11,520.64 2.00000 6,128.00 2.75000 8,426.00

0143 804015P

BORROW TOPSOIL

341.000

CY

9.11000 3,106.51 35.00000 11,935.00 66.00000 22,506.00

0144 806006P

FERTILIZING AND SEEDING, TYPE
A-3

3,064.000

SY

1.82000 5,576.48 0.75000 2,298.00 0.70000 2,144.80

0146 809003M

STRAW MULCHING

3,371.000

SY

0.71000 2,393.41 0.50000 1,685.50 0.70000 2,359.70

Section Totals: $22,597.04 $22,046.50 $35,436.50
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0067 511015P

FIBERGLASS REINFORCED
PLASTIC LUMBER

250.000

CF

295.50000 73,875.00 0.01000 2.50 240.00000 60,000.00

0148 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1508-150

(1)

LS

4,559,240.66000 4,559,240.66 4,000,000.00000 4,000,000.00 4,000,000.00000 4,000,000.00

0149 201039P

TEMPORARY SHIELDING

(1)

LS

3,764,000.00000 3,764,000.00 7,200,000.00000 7,200,000.00 3,250,000.00000 3,250,000.00

0150 202009P

EXCAVATION, UNCLASSIFIED

8.000

CY

167.16000 1,337.28 100.00000 800.00 280.00000 2,240.00

0151 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

34.00000 340.00 200.00000 2,000.00 235.00000 2,350.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0152 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

70.000

T

382.55000 26,778.50 200.00000 14,000.00 1,030.00000 72,100.00

0153 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

12,622.000

LB

1.84000 23,224.48 2.20000 27,768.40 7.00000 88,354.00

0154 504009P

REINFORCEMENT STEEL,
GALVANIZED

233,802.000

LB

2.00000 467,604.00 2.30000 537,744.60 2.50000 584,505.00

0155 504025P

MODIFICATION OF EXISTING
ABUTMENTS

30.000

CY

1,582.37000 47,471.10 1,600.00000 48,000.00 980.00000 29,400.00

0156 504036P

EPOXY WATERPROOFING

1,141.000

SY

45.00000 51,345.00 70.00000 79,870.00 52.00000 59,332.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0157 504046P

PAINTING OF CONCRETE
SURFACE

1,540.000

SY

51.59000 79,448.60 60.00000 92,400.00 70.00000 107,800.00

0158 504053P

CONCRETE PYLON

39.000

LF

250.00000 9,750.00 500.00000 19,500.00 530.00000 20,670.00

0159 506003P

STRUCTURAL STEEL

(1)

LS

2,920,968.77000 2,920,968.77 3,000,000.00000 3,000,000.00 4,200,000.00000 4,200,000.00

0160 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

650.000

U

1,718.91000 1,117,291.50 2,600.00000 1,690,000.00 2,800.00000 1,820,000.00

0161 506010M

HIGH LOAD MULTIROTATIONAL
BEARING ASSEMBLY

4.000

U

4,141.20000 16,564.80 12,000.00000 48,000.00 10,000.00000 40,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0162 506011M

ANCHOR BOLT INSTALLATION

40.000

U

291.83000 11,673.20 150.00000 6,000.00 78.00000 3,120.00

0163 506012P

SHEAR CONNECTOR

83,000.000

U

7.22000 599,260.00 6.00000 498,000.00 5.85000 485,550.00

0164 506016P

GIRDER JACKING

(1)

LS

1,420,645.03000 1,420,645.03 730,000.00000 730,000.00 2,050,000.00000 2,050,000.00

0165 506021P

STEEL GRID FLOORING

2,575.000

SF

123.09000 316,956.75 165.00000 424,875.00 105.00000 270,375.00

0166 506040P

STEEL REPAIR, TYPE ___ A

4.000

U

1,721.26000 6,885.04 4,400.00000 17,600.00 3,150.00000 12,600.00

0167 506040P

STEEL REPAIR, TYPE ___ B

9.000

U

17,232.77000 155,094.93 14,000.00000 126,000.00 12,400.00000 111,600.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0168 506040P

STEEL REPAIR, TYPE ___ C

4.000

U

32,108.20000 128,432.80 30,000.00000 120,000.00 20,700.00000 82,800.00

0169 506040P

STEEL REPAIR, TYPE ___ D

4.000

U

5,813.89000 23,255.56 10,000.00000 40,000.00 3,600.00000 14,400.00

0170 506040P

STEEL REPAIR, TYPE ___ E

1.000

U

16,773.29000 16,773.29 12,000.00000 12,000.00 10,100.00000 10,100.00

0171 506040P

STEEL REPAIR, TYPE ___ F

5.000

U

24,042.37000 120,211.85 29,000.00000 145,000.00 12,450.00000 62,250.00

0172 506040P

STEEL REPAIR, TYPE ___ G

4.000

U

23,194.08000 92,776.32 18,000.00000 72,000.00 6,500.00000 26,000.00

0173 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

2,648.000

LF

240.16000 635,943.68 200.00000 529,600.00 360.00000 953,280.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0174 507016P

FINGER JOINT EXPANSION DAM

72.000

LF

438.86000 31,597.92 2,700.00000 194,400.00 1,800.00000 129,600.00

0175 507024P

CONCRETE BRIDGE DECK, HPC

36.000

CY

2,719.43000 97,899.48 6,500.00000 234,000.00 4,200.00000 151,200.00

0176 507027M

DATE PANEL

2.000

U

1,339.03000 2,678.06 500.00000 1,000.00 2,800.00000 5,600.00

0177 507042P

4-BAR OPEN STEEL PARAPET

9,720.000

LF

215.31000 2,092,813.20 200.00000 1,944,000.00 202.00000 1,963,440.00

0178 507062M

CAST-IN-PLACE EXODERMIC
BRIDGE DECK SYSTEM, HPC

6,179.000

SF

67.71000 418,380.09 48.00000 296,592.00 110.00000 679,690.00

0179 507101P

CONCRETE CLOSURE POUR

1,774.000

CY

730.21000 1,295,392.54 1,700.00000 3,015,800.00 1,100.00000 1,951,400.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0180 508900P

FIBERGLASS DRAIN PIPE

1,015.000

LF

155.84000 158,177.60 225.00000 228,375.00 172.00000 174,580.00

0181 508901P

FIBERGLASS DRAIN TROUGH

140.000

LF

155.84000 21,817.60 275.00000 38,500.00 106.00000 14,840.00

0182 509058P

CHAIN-LINK FENCE, TYPE I,
ZINC-COATED STEEL, BRIDGE, 6'
3" HIGH

15.000

LF

325.00000 4,875.00 150.00000 2,250.00 350.00000 5,250.00

0183 510011P

TIMBER WALL MODIFICATION

(1)

LS

27,368.99000 27,368.99 200,000.00000 200,000.00 90,000.00000 90,000.00

0184 511015P

FIBERGLASS REINFORCED
PLASTIC LUMBER

9.000

CF

538.58000 4,847.22 1,000.00000 9,000.00 2,500.00000 22,500.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0185 516003P

PRECAST EXODERMIC BRIDGE
DECK SYSTEM

176,076.000

SF

54.22000 9,546,840.72 54.00000 9,508,104.00 58.92000 10,374,397.92

0186 518007P

MACHINERY ROOM ENCLOSURE

1.000

LS

323,405.34000 323,405.34 100,000.00000 100,000.00 570,000.00000 570,000.00

0187 518014P

SPAN LOCK

(1)

LS

400,822.37000 400,822.37 350,000.00000 350,000.00 380,000.00000 380,000.00

0188 518015P

SPAN BALANCE

(1)

LS

348,093.02000 348,093.02 200,000.00000 200,000.00 410,000.00000 410,000.00

0189 518016P

SPAN DRIVE MACHINERY
REHABILITATION

(1)

LS

584,159.27000 584,159.27 500,000.00000 500,000.00 580,000.00000 580,000.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0190 518019P

BARRIER GATE PLATFORM AT
STA. 734+10.25

(1)

LS

76,889.95000 76,889.95 165,000.00000 165,000.00 75,000.00000 75,000.00

0191 518019P

BARRIER GATE PLATFORM AT
STA. 737+11.75

(1)

LS

76,889.95000 76,889.95 165,000.00000 165,000.00 75,000.00000 75,000.00

0192 518022P

WARNING GATE PLATFORM AT
STA. 732+87.75

(1)

LS

74,367.00000 74,367.00 165,000.00000 165,000.00 75,000.00000 75,000.00

0193 518022P

WARNING GATE PLATFORM AT
STA. 738+34.25

(1)

LS

74,367.00000 74,367.00 165,000.00000 165,000.00 75,000.00000 75,000.00

0194 518025P

AUXILIARY DRIVE SYSTEM
REPLACEMENT

1.000

L S

332,560.89000 332,560.89 300,000.00000 300,000.00 345,000.00000 345,000.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0195 518066M

TEMPORARY BRIDGE OPERATION

52.000

MO

24,326.92000 1,264,999.84 0.01000 0.52 15,000.00000 780,000.00

0196 526003M

WIRE ROPES AND ATTACHMENTS

2.000

U

20,571.06000 41,142.12 5,000.00000 10,000.00 7,700.00000 15,400.00

0197 551006M

REPAIR OF CONCRETE DECK,
TYPE B

25.000

SF

258.25000 6,456.25 75.00000 1,875.00 460.00000 11,500.00

0198 551009M

REPAIR OF CONCRETE DECK,
TYPE C

10.000

SF

645.63000 6,456.30 130.00000 1,300.00 490.00000 4,900.00

0199 551012P

SCARIFICATION

190.000

SY

8.00000 1,520.00 70.00000 13,300.00 42.00000 7,980.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0200 551017M

CONCRETE OVERLAY, HPC

1,550.000

SF

7.94000 12,307.00 23.00000 35,650.00 40.00000 62,000.00

0201 551019M

POLYESTER POLYMER
CONCRETE OVERLAY

9,082.000

CF

224.59000 2,039,726.38 200.00000 1,816,400.00 226.15000 2,053,894.30

0202 551045M

PARAPET MODIFICATIONS

6.000

LF

1,164.71000 6,988.26 2,700.00000 16,200.00 4,200.00000 25,200.00

0203 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

290.000

LF

75.00000 21,750.00 50.00000 14,500.00 265.00000 76,850.00

0204 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

34,725.41000 34,725.41 50,000.00000 50,000.00 31,000.00000 31,000.00

Page 41 of 112

ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0205 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

153,783.96000 153,783.96 1,000,000.00000 1,000,000.00 1,300,000.00000 1,300,000.00

0206 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

1,646,976.59000 1,646,976.59 900,000.00000 900,000.00 725,000.00000 725,000.00

0207 555010M

REPAIR OF CONCRETE, TYPE E

82.000

SF

196.58000 16,119.56 350.00000 28,700.00 350.00000 28,700.00

0208 555011M

REPAIR OF CONCRETE, TYPE D

219.000

SF

226.56000 49,616.64 350.00000 76,650.00 270.00000 59,130.00

0209 558005P

RIVET REPLACEMENT

2,481.000

U

65.87000 163,423.47 120.00000 297,720.00 60.00000 148,860.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 559010P

OPERATOR'S AND GATE HOUSE
ROOFING

(1)

LS

100,000.00000 100,000.00 50,000.00000 50,000.00 140,000.00000 140,000.00

0211 562003P

OPERATOR'S AND GATE HOUSE
FINISHES

(1)

LS

71,974.19000 71,974.19 20,000.00000 20,000.00 15,000.00000 15,000.00

0212 701006P

3/4" RIGID METALLIC CONDUIT

2,520.000

LF

17.53000 44,175.60 17.00000 42,840.00 19.00000 47,880.00

0213 701007P

3/4" PVC CONDUIT

2,520.000

LF

27.27000 68,720.40 26.00000 65,520.00 29.00000 73,080.00

0214 701009P

1" RIGID METALLIC CONDUIT

2,100.000

LF

18.51000 38,871.00 18.00000 37,800.00 19.50000 40,950.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0215 701010P

1" RIGID METALLIC CONDUIT, PVC
COATED

2,100.000

LF

28.25000 59,325.00 28.00000 58,800.00 30.00000 63,000.00

0216 701011P

1 1/2" RIGID METALLIC CONDUIT,
PVC COATED

525.000

LF

22.40000 11,760.00 22.00000 11,550.00 35.00000 18,375.00

0217 701012P

1 1/2" RIGID METALLIC CONDUIT

535.000

LF

32.15000 17,200.25 31.00000 16,585.00 25.00000 13,375.00

0218 701015P

2" RIGID METALLIC CONDUIT

1,610.000

LF

24.35000 39,203.50 23.00000 37,030.00 26.00000 41,860.00

0219 701016P

2" RIGID METALLIC CONDUIT, PVC
COATED

1,610.000

LF

34.09000 54,884.90 33.00000 53,130.00 37.00000 59,570.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 701018P

2 1/2" RIGID METALLIC CONDUIT

1,050.000

LF

27.27000 28,633.50 27.00000 28,350.00 29.00000 30,450.00

0221 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

525.000

LF

37.02000 19,435.50 36.00000 18,900.00 39.00000 20,475.00

0222 701021P

3" RIGID METALLIC CONDUIT

10,265.000

LF

28.25000 289,986.25 27.00000 277,155.00 18.00000 184,770.00

0223 701094M

JUNCTION BOX

65.000

U

964.36000 62,683.40 950.00000 61,750.00 2,450.00000 159,250.00

0224 701207P

SERVICE WIRE, NO. 1/0 AWG

2,100.000

LF

8.77000 18,417.00 8.00000 16,800.00 9.75000 20,475.00

0225 701218P

SERVICE WIRE, 250 KCMIL

8,400.000

LF

12.66000 106,344.00 12.00000 100,800.00 13.50000 113,400.00
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(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0226 701220P

SERVICE WIRE, NO. 4/0 AWG

2,100.000

LF

10.72000 22,512.00 10.00000 21,000.00 11.50000 24,150.00

0227 701320P

#2 COPPER CONDUCTOR

3,150.000

LF

2.92000 9,198.00 2.75000 8,662.50 3.10000 9,765.00

0228 701324P

#6 COPPER CONDUCTOR

4,200.000

LF

1.95000 8,190.00 2.00000 8,400.00 2.10000 8,820.00

0229 701325P

#8 COPPER CONDUCTOR

5,250.000

LF

1.70000 8,925.00 1.75000 9,187.50 1.80000 9,450.00

0230 701330P

#10 COPPER CONDUCTOR

58,100.000

LF

1.46000 84,826.00 1.50000 87,150.00 1.55000 90,055.00

0231 701331P

#12 COPPER CONDUCTOR

21,000.000

LF

1.22000 25,620.00 1.25000 26,250.00 1.30000 27,300.00
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Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0232 750003P

FLASHER AND SOUNDER

3.000

U

4,773.09000 14,319.27 5,000.00000 15,000.00 5,000.00000 15,000.00

0233 750015P

PROGRAMMABLE LOGIC
CONTROLLER SYSTEM

(1)

LS

174,850.80000 174,850.80 175,000.00000 175,000.00 185,000.00000 185,000.00

0234 750018P

FLUX VECTOR DRIVE AND
CABINET

2.000

U

46,269.71000 92,539.42 45,000.00000 90,000.00 28,500.00000 57,000.00

0235 750021P

MOTOR BRAKES

2.000

U

25,813.63000 51,627.26 25,000.00000 50,000.00 27,500.00000 55,000.00

0236 750024P

MACHINERY BRAKES

4.000

U

25,813.63000 103,254.52 25,000.00000 100,000.00 27,500.00000 110,000.00
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District(s):
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Project(s):133
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14133

NHP-0022(108)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0237 750028P

DATA LOGGER

(1)

LS

38,476.92000 38,476.92 37,000.00000 37,000.00 40,500.00000 40,500.00

0238 750030P

VECTOR DUTY MOTOR

2.000

U

77,440.89000 154,881.78 77,000.00000 154,000.00 80,500.00000 161,000.00

0239 750031P

MOTOR CONTROL CENTER

1.000

U

311,224.68000 311,224.68 315,000.00000 315,000.00 325,000.00000 325,000.00

0240 750034P

CHANNEL FLOOD LIGHTS

(1)

LS

6,331.64000 6,331.64 6,300.00000 6,300.00 7,000.00000 7,000.00

0241 750036P

TRAFFIC WARNING GATE

4.000

U

100,000.00000 400,000.00 50,000.00000 200,000.00 0.01000 0.04

0243 750043P

CONTROL DESK

(1)

LS

126,145.84000 126,145.84 130,000.00000 130,000.00 135,000.00000 135,000.00
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Letting Date: S1
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District(s):

Counties:

Project(s):133
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November 06, 2014
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0244 750043P

CONTROL DESK PANELVIEW
PLUS CE

(1)

LS

17,046.74000 17,046.74 17,000.00000 17,000.00 18,000.00000 18,000.00

0245 750048P

DEMOLITION AND REMOVAL

(1)

LS

25,000.00000 25,000.00 195,000.00000 195,000.00 205,000.00000 205,000.00

0246 750050P

ELECTRICAL WORK SPARE
PARTS

(1)

LS

166,649.92000 166,649.92 250,000.00000 250,000.00 250,000.00000 250,000.00

0247 750050P

ELECTRICAL WORK WORKING
DRAWINGS AND SAMPLES

(1)

LS

96,922.87000 96,922.87 95,000.00000 95,000.00 100,000.00000 100,000.00

0248 750050P

ELECTRICAL WORK DIESEL
ENGINE GENERATOR

(1)

LS

155,368.82000 155,368.82 155,000.00000 155,000.00 160,000.00000 160,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0249 750050P

ELECTRICAL WORK TRAFFIC
SIGNALS

(1)

LS

37,389.40000 37,389.40 23,000.00000 23,000.00 36,000.00000 36,000.00

0250 750050P

ELECTRICAL WORK NAVIGATION
LIGHTS

(1)

LS

38,476.92000 38,476.92 38,000.00000 38,000.00 41,000.00000 41,000.00

0251 750050P

ELECTRICAL WORK ELECTRICAL
HEATING

(1)

LS

14,514.08000 14,514.08 14,000.00000 14,000.00 15,000.00000 15,000.00

0252 750050P

ELECTRICAL WORK PROVISIONS
FOR ELECTRIC HOT WATER
HEATER

(1)

LS

1,850.79000 1,850.79 1,800.00000 1,800.00 2,000.00000 2,000.00

0253 750050P

ELECTRICAL WORK AIR HORN

(1)

LS

7,695.38000 7,695.38 8,000.00000 8,000.00 8,000.00000 8,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0254 750050P

ELECTRICAL WORK CONTROL
HOUSE WIREWAY

(1)

LS

38,866.56000 38,866.56 39,000.00000 39,000.00 41,000.00000 41,000.00

0255 750050P

ELECTRICAL WORK JUNCTION
BOXES

(1)

LS

38,866.56000 38,866.56 37,000.00000 37,000.00 41,000.00000 41,000.00

0256 750050P

ELECTRICAL WORK AERIAL
CABLES & TERMINAL CABINETS

(1)

LS

50,000.00000 50,000.00 350,000.00000 350,000.00 355,000.00000 355,000.00

0257 750050P

ELECTRICAL WORK CCTV
SYSTEM

(1)

LS

25,000.00000 25,000.00 300,000.00000 300,000.00 305,000.00000 305,000.00

0258 750050P

ELECTRICAL WORK
PANELBOARDS

(1)

LS

29,125.57000 29,125.57 27,000.00000 27,000.00 31,000.00000 31,000.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0259 750050P

ELECTRICAL WORK MOTOR
DISCONNECT SWITCHES

(1)

LS

48,607.55000 48,607.55 47,000.00000 47,000.00 51,000.00000 51,000.00

0260 750050P

ELECTRICAL WORK
INSTRUMENTATION

(1)

LS

20,000.00000 20,000.00 50,000.00000 50,000.00 51,000.00000 51,000.00

0261 750050P

ELECTRICAL WORK BRIDGE
CONTROL CABINETS

(1)

LS

68,089.53000 68,089.53 65,000.00000 65,000.00 71,000.00000 71,000.00

0262 750050P

ELECTRICAL WORK WARNING
GONG

(1)

LS

9,643.58000 9,643.58 9,500.00000 9,500.00 10,500.00000 10,500.00

0263 750050P

ELECTRICAL WORK LOUVERS
AND LOUVER ACTUATORS

(1)

LS

5,000.00000 5,000.00 24,000.00000 24,000.00 10,500.00000 10,500.00
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0264 750050P

ELECTRICAL WORK
TRANSFORMERS

(1)

LS

29,125.57000 29,125.57 29,000.00000 29,000.00 31,000.00000 31,000.00

0265 750050P

ELECTRICAL WORK PROVISIONS
FOR EXISTING EQUIPMENT

(1)

LS

25,000.00000 25,000.00 80,000.00000 80,000.00 82,000.00000 82,000.00

0266 750050P

ELECTRICAL WORK BRIDGE
HOUSE LIGHTING AND
RECEPTACLES

(1)

LS

77,830.52000 77,830.52 75,000.00000 75,000.00 82,000.00000 82,000.00

0267 750050P

ELECTRICAL WORK LIGHTING
PROTECTION SYSTEM

(1)

LS

17,800.00000 17,800.00 48,000.00000 48,000.00 51,000.00000 51,000.00
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November 06, 2014

Contract Description:
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Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0268 750050P

ELECTRICAL WORK MAIN
DISCONNECT SWITCH

(1)

LS

19,384.57000 19,384.57 18,000.00000 18,000.00 21,000.00000 21,000.00

0269 750050P

ELECTRICAL WORK CONTROL
SYSTEM VENDOR

(1)

LS

1,000,000.00000 1,000,000.00 1,000,000.00000 1,000,000.00 1,015,000.00000 1,015,000.00

0270 750050P

ELECTRICAL WORK TELEPHONE
EQUIPMENT

(1)

LS

25,000.00000 25,000.00 48,000.00000 48,000.00 30,000.00000 30,000.00

0271 750052P

GROUNDING AND BONDING
SYSTEM

(1)

LS

48,607.55000 48,607.55 45,000.00000 45,000.00 51,000.00000 51,000.00

0272 750060P

TRAINING OPERATORS

(1)

LS

7,477.88000 7,477.88 23,000.00000 23,000.00 20,000.00000 20,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0273 750060P

TRAINING SERVICE
PERSONNEL/ENGINEER

(1)

LS

19,384.57000 19,384.57 20,000.00000 20,000.00 20,000.00000 20,000.00

0274 750060P

TRAINING OFF SITE

(1)

LS

194,722.42000 194,722.42 200,000.00000 200,000.00 201,000.00000 201,000.00

0275 750062P

OPERATION AND MAINTENANCE
MANUALS

(1)

LS

38,866.56000 38,866.56 40,000.00000 40,000.00 40,000.00000 40,000.00

0276 750064P

TESTING FINAL ACCEPTANCE
TESTING

(1)

LS

19,384.57000 19,384.57 20,000.00000 20,000.00 20,000.00000 20,000.00

0277 750064P

TESTING FACTORY INSPECTION
AND TESTING

(1)

LS

9,643.58000 9,643.58 10,000.00000 10,000.00 10,000.00000 10,000.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIAVONE
CONSTRUCTION CO. LLC

(2) SOUTH STATE INC (3) GEORGE HARMS CONSTR
CO INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0278 750064P

TESTING MANUFACTURER'S
FIELD START UP & TESTING

(1)

LS

14,514.08000 14,514.08 14,000.00000 14,000.00 15,000.00000 15,000.00

0279 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 1508-150

(1)

LS

100,000.33000 100,000.33 20,000.00000 20,000.00 220,000.00000 220,000.00

Section Totals: $43,352,777.22 $47,290,737.02 $47,909,688.26

( ) indicates item is bid as Lump Sum

$58,131,908.55$56,389,000.00 $61,284,107.50

$56,389,000.00

Contract Totals

$58,131,908.55 61,284,107.50Cost Plus Time Totals
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Counties:

Project(s):133

Tabulation of Bids

Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

180,000.00000 180,000.00 525,000.00000 525,000.00 354,418.88000 354,418.88

0004 153003P

PROGRESS SCHEDULE

(1)

LS

73,000.00000 73,000.00 25,000.00000 25,000.00 11,527.37000 11,527.37

0005 153006P

PROGRESS SCHEDULE UPDATE

23.000

U

0.01000 0.23 1,500.00000 34,500.00 749.28000 17,233.44

0006 153012P

TRAINEES

3,800.000

HOUR

0.01000 38.00 1.00000 3,800.00 0.01000 38.00

0007 154003P

MOBILIZATION

(1)

LS

6,260,000.00000 6,260,000.00 7,150,000.00000 7,150,000.00 7,200,000.00000 7,200,000.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

300,000.00000 300,000.00 1,500,000.00000 1,500,000.00 598,183.78000 598,183.78
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Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159003M

BREAKAWAY BARRICADE

68.000

U

104.00000 7,072.00 120.00000 8,160.00 117.18000 7,968.24

0025 159006M

DRUM

117.000

U

104.00000 12,168.00 120.00000 14,040.00 85.11000 9,957.87

0026 159009M

TRAFFIC CONE

50.000

U

18.00000 900.00 25.00000 1,250.00 19.73000 986.50

0027 159012M

CONSTRUCTION SIGNS

1,791.000

SF

15.00000 26,865.00 20.00000 35,820.00 11.10000 19,880.10

0028 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

977.00000 1,954.00 5,000.00000 10,000.00 801.73000 1,603.46

0029 159021P

CONSTRUCTION BARRIER CURB

80.000

LF

55.00000 4,400.00 50.00000 4,000.00 133.79000 10,703.20
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

2,300.00000 11,500.00 4,000.00000 20,000.00 1,233.43000 6,167.15

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

17,000.00000 102,000.00 15,000.00000 90,000.00 8,909.80000 53,458.80

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

0.01000 0.04 15,000.00000 60,000.00 8,645.53000 34,582.12

0033 159109M

TEMPORARY PROTECTION OF ITS
CONDUIT DUCT BANK

380.000

LF

230.00000 87,400.00 50.00000 19,000.00 186.80000 70,984.00

0034 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

4,414.000

LF

3.00000 13,242.00 2.00000 8,828.00 2.13000 9,401.82
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

4,414.000

LF

2.00000 8,828.00 1.50000 6,621.00 1.38000 6,091.32

0036 159126M

TEMPORARY TRAFFIC STRIPES,
4"

44,140.000

LF

0.50000 22,070.00 0.50000 22,070.00 0.28000 12,359.20

0037 159132M

TEMPORARY PAVEMENT
MARKINGS

100.000

SF

2.50000 250.00 5.00000 500.00 2.31000 231.00

0038 159135M

TEMPORARY PAVEMENT
MARKERS

100.000

U

35.00000 3,500.00 5.00000 500.00 3.46000 346.00

0039 159138M

HMA PATCH

45.000

T

829.00000 37,305.00 500.00000 22,500.00 235.38000 10,592.10
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 159141M

TRAFFIC DIRECTOR, FLAGGER

800.000

HOUR

0.02000 16.00 75.00000 60,000.00 89.98000 71,984.00

0041 159144M

EMERGENCY TOWING SERVICE

1.000

U

345.00000 345.00 100,000.00000 100,000.00 4,841.50000 4,841.50

0042 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY ON CALL,
HEAVY DUTY

10.000

TRP

575.00000 5,750.00 750.00000 7,500.00 806.92000 8,069.20

0043 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY ON CALL,
LIGHT DUTY

100.000

TRP

345.00000 34,500.00 500.00000 50,000.00 576.37000 57,637.00

0044 159175P

CONSTRUCTION BARRIER CURB,
MOVABLE SYSTEM

7,860.000

LF

120.00000 943,200.00 100.00000 786,000.00 201.90000 1,586,934.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0045 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

6.000

U

32,000.00000 192,000.00 20,000.00000 120,000.00 16,087.19000 96,523.14

0046 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

17,000.00000 17,000.00 17,000.00000 17,000.00 17,000.00000 17,000.00

0047 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

52,000.00000 52,000.00 52,000.00000 52,000.00 52,000.00000 52,000.00

0048 161003P

FINAL CLEANUP

(1)

LS

0.01000 0.01 10,000.00000 10,000.00 0.01000 0.01

0049 201003P

CLEARING SITE

(1)

LS

500,000.00000 500,000.00 500,000.00000 500,000.00 153,904.70000 153,904.70
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0050 202006M

EXCAVATION, TEST PIT

25.000

CY

0.01000 0.25 500.00000 12,500.00 231.04000 5,776.00

0051 202009P

EXCAVATION, UNCLASSIFIED

1,918.000

CY

38.00000 72,884.00 100.00000 191,800.00 41.02000 78,676.36

0052 202021P

REMOVAL OF PAVEMENT

3,396.000

SY

7.00000 23,772.00 30.00000 101,880.00 34.75000 118,011.00

0053 203021P

I-14 SOIL AGGREGATE

430.000

CY

51.00000 21,930.00 40.00000 17,200.00 73.70000 31,691.00

0054 203050M

CONTROLLED LOW STRENGTH
MATERIAL

179.000

CY

197.00000 35,263.00 200.00000 35,800.00 256.32000 45,881.28

0055 301006P

SUBBASE

444.000

CY

59.00000 26,196.00 75.00000 33,300.00 57.64000 25,592.16
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 302036P

DENSE-GRADED AGGREGATE
BASE COURSE, 6" THICK

3,622.000

SY

17.00000 61,574.00 15.00000 54,330.00 17.29000 62,624.38

0057 401009P

HMA MILLING, 3" OR LESS

16,652.000

SY

8.00000 133,216.00 12.00000 199,824.00 7.78000 129,552.56

0058 401012P

HMA MILLING, MORE THAN 3" TO
6"

841.000

SY

20.00000 16,820.00 14.00000 11,774.00 19.60000 16,483.60

0059 401014P

HMA MILLING, MORE THAN 6" TO
9"

1,653.000

SY

22.00000 36,366.00 21.00000 34,713.00 21.90000 36,200.70

0060 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

3,700.000

LF

3.00000 11,100.00 3.50000 12,950.00 5.76000 21,312.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 401027M

POLYMERIZED JOINT ADHESIVE

10,000.000

LF

2.00000 20,000.00 0.90000 9,000.00 1.15000 11,500.00

0062 401030M

TACK COAT

7,300.000

GAL

5.00000 36,500.00 1.10000 8,030.00 4.32000 31,536.00

0063 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

3,475.000

T

120.00000 417,000.00 100.00000 347,500.00 121.04000 420,614.00

0064 401084M

HOT MIX ASPHALT 19 M 64
INTERMEDIATE COURSE

371.000

T

132.00000 48,972.00 125.00000 46,375.00 132.56000 49,179.76

0065 401096M

HOT MIX ASPHALT 19 M 64 BASE
COURSE

789.000

T

132.00000 104,148.00 95.00000 74,955.00 132.56000 104,589.84
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0066 401108M

CORE SAMPLES, HOT MIX
ASPHALT

7.000

U

460.00000 3,220.00 300.00000 2,100.00 461.09000 3,227.63

0068 601122P

15" REINFORCED CONCRETE
PIPE

408.000

LF

88.00000 35,904.00 100.00000 40,800.00 68.28000 27,858.24

0069 601124P

18" REINFORCED CONCRETE
PIPE

675.000

LF

96.00000 64,800.00 100.00000 67,500.00 74.47000 50,267.25

0070 601128P

24" REINFORCED CONCRETE
PIPE

220.000

LF

110.00000 24,200.00 200.00000 44,000.00 99.10000 21,802.00

0071 601132P

30" REINFORCED CONCRETE
PIPE

93.000

LF

116.00000 10,788.00 300.00000 27,900.00 153.17000 14,244.81
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 601158P

15" REINFORCED CONCRETE
PIPE, CLASS IV

449.000

LF

92.00000 41,308.00 110.00000 49,390.00 77.37000 34,739.13

0073 601160P

18" REINFORCED CONCRETE
PIPE, CLASS IV

174.000

LF

106.00000 18,444.00 110.00000 19,140.00 82.97000 14,436.78

0074 601164P

24" REINFORCED CONCRETE
PIPE, CLASS IV

167.000

LF

118.00000 19,706.00 210.00000 35,070.00 97.05000 16,207.35

0075 601596P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - III CLASS III

13.000

LF

174.00000 2,262.00 200.00000 2,600.00 147.05000 1,911.65
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 601630P

14" X 23" REINFORCED
CONCRETE ELLIPTICAL PIPE,
CLSS HE - IV CLASS IV

13.000

LF

174.00000 2,262.00 210.00000 2,730.00 150.10000 1,951.30

0077 602007M

TIDAL CHECK VALVE

1.000

U

7,100.00000 7,100.00 10,000.00000 10,000.00 6,911.65000 6,911.65

0078 602012M

INLET, TYPE B

16.000

U

3,300.00000 52,800.00 3,500.00000 56,000.00 4,442.20000 71,075.20

0079 602013M

INLET, TYPE DOUBLE B

2.000

U

4,700.00000 9,400.00 6,000.00000 12,000.00 5,868.67000 11,737.34

0080 602018M

INLET, TYPE E

3.000

U

3,300.00000 9,900.00 3,500.00000 10,500.00 4,480.27000 13,440.81
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0081 602045M

INLET, TYPE B MODIFIED

4.000

U

3,300.00000 13,200.00 6,500.00000 26,000.00 4,741.74000 18,966.96

0082 602099M

RESET EXISTING CASTING

26.000

U

815.00000 21,190.00 1,000.00000 26,000.00 1,498.36000 38,957.36

0083 602215M

CAPPING EXISTING DRAINAGE
STRUCTURES

24.000

U

815.00000 19,560.00 1,000.00000 24,000.00 3,448.75000 82,770.00

0084 602290M

INLET, NON-STANDARD TYPE B3R

5.000

U

5,700.00000 28,500.00 7,500.00000 37,500.00 8,145.05000 40,725.25

0085 606012P

CONCRETE SIDEWALK, 4" THICK

50.000

SY

120.00000 6,000.00 75.00000 3,750.00 69.16000 3,458.00

0086 606075P

CONCRETE ISLAND, 4" THICK

21.000

SY

288.00000 6,048.00 70.00000 1,470.00 71.47000 1,500.87
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 606084P

DETECTABLE WARNING SURFACE

8.000

SY

293.00000 2,344.00 250.00000 2,000.00 268.59000 2,148.72

0088 607021P

9" X 18" CONCRETE VERTICAL
CURB

4,929.000

LF

27.00000 133,083.00 30.00000 147,870.00 28.82000 142,053.78

0089 607084P

9" X 6" HOT MIX ASPHALT CURB

8,010.000

LF

10.00000 80,100.00 12.00000 96,120.00 9.22000 73,852.20

0090 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

1,289.000

SY

37.00000 47,693.00 30.00000 38,670.00 36.89000 47,551.21

0091 609003M

BEAM GUIDE RAIL

1,325.000

LF

30.00000 39,750.00 40.00000 53,000.00 29.97000 39,710.25
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

2,875.00000 2,875.00 2,350.00000 2,350.00 2,881.84000 2,881.84

0093 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

4.000

U

4,600.00000 18,400.00 4,000.00000 16,000.00 4,610.95000 18,443.80

0094 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

750.000

LF

10.00000 7,500.00 20.00000 15,000.00 9.22000 6,915.00

0095 610003M

TRAFFIC STRIPES, 4" LONG LIFE,
EPOXY RESIN

38,600.000

LF

0.50000 19,300.00 0.50000 19,300.00 0.46000 17,756.00

0096 610009M

TRAFFIC MARKINGS
THERMOPLASTIC

970.000

SF

4.50000 4,365.00 4.00000 3,880.00 4.27000 4,141.90
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

560.000

U

27.00000 15,120.00 22.00000 12,320.00 27.20000 15,232.00

0098 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

190.000

U

27.00000 5,130.00 22.00000 4,180.00 27.20000 5,168.00

0099 610036M

REMOVAL OF TRAFFIC STRIPES

22,070.000

LF

1.00000 22,070.00 0.50000 11,035.00 0.53000 11,697.10

0100 610039M

REMOVAL OF TRAFFIC MARKINGS

100.000

SF

3.00000 300.00 5.00000 500.00 2.31000 231.00

0101 612003P

REGULATORY AND WARNING
SIGN

326.000

SF

60.00000 19,560.00 35.00000 11,410.00 59.94000 19,540.44
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

230.000

SF

161.00000 37,030.00 40.00000 9,200.00 161.38000 37,117.40

0103 612030P

OVERHEAD STREET NAME SIGNS

18.000

SF

69.00000 1,242.00 40.00000 720.00 69.16000 1,244.88

0104 657003P

TEMPORARY SUPPORT, UTILITY

(1)

LS

114,000.00000 114,000.00 25,000.00000 25,000.00 115,158.43000 115,158.43

0105 701021P

3" RIGID METALLIC CONDUIT

880.000

LF

41.00000 36,080.00 33.00000 29,040.00 40.35000 35,508.00

0106 701024P

4" RIGID METALLIC CONDUIT

70.000

LF

52.00000 3,640.00 46.00000 3,220.00 51.87000 3,630.90

0107 701102M

18" X 36" JUNCTION BOX

7.000

U

1,725.00000 12,075.00 1,400.00000 9,800.00 1,729.11000 12,103.77
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0108 701123M

FOUNDATION, TYPE SFT

4.000

U

1,725.00000 6,900.00 1,400.00000 5,600.00 1,729.11000 6,916.44

0109 701135M

FOUNDATION, TYPE SPF

1.000

U

1,035.00000 1,035.00 800.00000 800.00 1,037.46000 1,037.46

0110 701138M

FOUNDATION, TYPE STF

2.000

U

5,060.00000 10,120.00 4,200.00000 8,400.00 5,072.05000 10,144.10

0111 701178M

METER CABINET, TYPE 2M

1.000

U

11,385.00000 11,385.00 9,500.00000 9,500.00 11,412.10000 11,412.10

0112 701192P

GROUND WIRE, NO. 8 AWG

7,548.000

LF

1.15000 8,680.20 1.50000 11,322.00 1.15000 8,680.20

0113 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

44,563.000

LF

3.45000 153,742.35 3.10000 138,145.30 3.46000 154,187.98
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0114 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

1,180.000

LF

1.15000 1,357.00 2.00000 2,360.00 1.15000 1,357.00

0115 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

4.000

U

2,760.00000 11,040.00 2,500.00000 10,000.00 2,766.57000 11,066.28

0116 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

2.000

U

8,510.00000 17,020.00 7,500.00000 15,000.00 8,530.26000 17,060.52

0117 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

920.00000 920.00 1,000.00000 1,000.00 922.19000 922.19

0118 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

2,185.00000 2,185.00 2,000.00000 2,000.00 2,190.20000 2,190.20
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0119 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

3.000

U

5,635.00000 16,905.00 5,000.00000 15,000.00 5,648.41000 16,945.23

0120 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

710.000

LF

2.30000 1,633.00 3.00000 2,130.00 2.31000 1,640.10

0121 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,200.000

LF

2.88000 3,456.00 4.00000 4,800.00 2.88000 3,456.00

0122 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,560.000

LF

3.45000 5,382.00 5.00000 7,800.00 3.46000 5,397.60

0123 702036M

TRAFFIC SIGNAL HEAD

14.000

U

1,092.50000 15,295.00 900.00000 12,600.00 1,095.10000 15,331.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0124 702039M

PEDESTRIAN SIGNAL HEAD

6.000

U

977.50000 5,865.00 800.00000 4,800.00 979.83000 5,878.98

0125 702042M

PUSH BUTTON

3.000

U

339.25000 1,017.75 300.00000 900.00 340.06000 1,020.18

0126 702048M

LOOP DETECTOR

318.000

LF

27.60000 8,776.80 25.00000 7,950.00 27.67000 8,799.06

0127 702051P

LOOP DETECTOR CABLE

2,655.000

LF

0.03000 79.65 3.00000 7,965.00 2.31000 6,133.05

0128 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ NO. 1

(1)

LS

57,385.00000 57,385.00 50,000.00000 50,000.00 57,521.58000 57,521.58

0129 703003M

LIGHTING STANDARD ALUMINUM

35.000

U

1,955.00000 68,425.00 2,000.00000 70,000.00 1,959.65000 68,587.75
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District(s):

Counties:

Project(s):133
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Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0130 703012M

LIGHTING MAST ARM ALUMINUM

38.000

U

575.00000 21,850.00 600.00000 22,800.00 576.37000 21,902.06

0131 703015M

LIGHTING MAST ARM STEEL

1.000

U

1,955.00000 1,955.00 1,800.00000 1,800.00 1,959.65000 1,959.65

0132 703018M

LUMINAIRE

39.000

U

517.50000 20,182.50 500.00000 19,500.00 518.73000 20,230.47

0133 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

114,000.00000 114,000.00 110,000.00000 110,000.00 115,158.43000 115,158.43

0134 704002M

ITS CONDUIT, TYPE A

130.000

LF

57.50000 7,475.00 60.00000 7,800.00 57.64000 7,493.20

0135 704021M

FOUNDATION ITS TYPE C

2.000

U

11,385.00000 22,770.00 10,000.00000 20,000.00 11,412.10000 22,824.20
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11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0136 704054M

CAMERA STANDARD TYPE C

2.000

U

11,385.00000 22,770.00 10,000.00000 20,000.00 11,412.10000 22,824.20

0137 704060M

CAMERA

2.000

U

5,750.00000 11,500.00 4,500.00000 9,000.00 5,763.69000 11,527.38

0138 704063M

CONTROLLER, CAMERA

2.000

U

17,250.00000 34,500.00 12,500.00000 25,000.00 17,291.06000 34,582.12

0139 704078P

FIBER OPTIC CABLE TYPE E

131.000

LF

57.50000 7,532.50 60.00000 7,860.00 57.64000 7,550.84

0140 704092M

ADAPTIVE IMAGE DETECTOR,
CTSS

3.000

U

11,385.00000 34,155.00 10,000.00000 30,000.00 11,412.10000 34,236.30

Page 79 of 112

ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0141 704123M

WEATHER STATION ROADWAY
DEVICES 1 LANES

1.000

U

28,750.00000 28,750.00 22,500.00000 22,500.00 28,818.43000 28,818.43

0280 159190M

SNOW REMOVAL

(1)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

Section Totals: $11,767,338.28 $14,199,417.30 $13,557,897.42
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07/06/18 COMPLETION DATE
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11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

50,000.00000 50,000.00 100,000.00000 100,000.00 95,455.48000 95,455.48

0009 155033M

FIELD OFFICE TYPE E
MAINTENANCE

49.000

MO

4,000.00000 196,000.00 4,200.00000 205,800.00 3,919.31000 192,046.19

0010 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

25,000.00000 25,000.00 25,000.00000 25,000.00 52,642.83000 52,642.83

0011 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

47.000

MO

4,000.00000 188,000.00 1,000.00000 47,000.00 3,342.94000 157,118.18

0012 156009M

CURING FACILITY SET-UP

1.000

U

13,000.00000 13,000.00 1,000.00000 1,000.00 30,441.11000 30,441.11
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14133
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0013 156012M

CURING FACILITY MAINTENANCE

47.000

MO

600.00000 28,200.00 200.00000 9,400.00 1,671.47000 78,559.09

0014 156015M

NUCLEAR DENSITY GAUGE

1.000

U

10,000.00000 10,000.00 10,000.00000 10,000.00 5,763.69000 5,763.69

Section Totals: $510,200.00 $398,200.00 $612,026.57
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Letting Date: S1
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District(s):

Counties:

Project(s):133
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Contract Time:

November 06, 2014
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

50,000.00000 50,000.00 175,000.00000 175,000.00 95,590.72000 95,590.72

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

30,000.00000 30,000.00 20,000.00000 20,000.00 1.23000 1.23

0147 810003M

MOWING

2.000

ACRE

0.58000 1.16 300.00000 600.00 922.19000 1,844.38

0242 750038P

DRAW BRIDGE BARRIER GATE

4.000

U

126,500.00000 506,000.00 105,000.00000 420,000.00 126,801.07000 507,204.28

Section Totals: $586,001.16 $615,600.00 $604,640.61
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14133
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11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158009M

HEAVY DUTY SILT FENCE,
ORANGE

3,300.000

LF

9.00000 29,700.00 10.00000 33,000.00 8.28000 27,324.00

0017 158030M

INLET FILTER TYPE 2, 2' X 4'

33.000

U

90.00000 2,970.00 250.00000 8,250.00 932.38000 30,768.54

0018 158033M

INLET FILTER TYPE 2, 4' X 4'

2.000

U

98.00000 196.00 500.00000 1,000.00 932.39000 1,864.78

0019 158048M

FLOATING TURBIDITY BARRIER,
TYPE 3

116.000

LF

18.00000 2,088.00 50.00000 5,800.00 160.09000 18,570.44

0020 158060M

CONSTRUCTION DRIVEWAY

113.000

T

28.00000 3,164.00 50.00000 5,650.00 163.80000 18,509.40
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Call Order:

Letting Date: S1
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District(s):

Counties:

Project(s):133
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Contract Time:
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0021 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,450.00000 3,450.00 25,000.00000 25,000.00 20,683.51000 20,683.51

0022 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,086.00000 2,172.00 1,200.00000 2,400.00 1,141.21000 2,282.42

0023 158084M

EROSION CONTROL SEDIMENT
REMOVAL

270.000

CY

0.01000 2.70 45.00000 12,150.00 67.35000 18,184.50

0145 806018P

FERTILIZING AND SEEDING, TYPE
F

307.000

SY

1.15000 353.05 1.50000 460.50 1.73000 531.11

Section Totals: $44,095.75 $93,710.50 $138,718.70
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0142 804006P

TOPSOILING, 4" THICK

3,064.000

SY

1.41000 4,320.24 5.00000 15,320.00 2.02000 6,189.28

0143 804015P

BORROW TOPSOIL

341.000

CY

96.79000 33,005.39 35.00000 11,935.00 41.50000 14,151.50

0144 806006P

FERTILIZING AND SEEDING, TYPE
A-3

3,064.000

SY

0.75000 2,298.00 1.00000 3,064.00 0.86000 2,635.04

0146 809003M

STRAW MULCHING

3,371.000

SY

0.75000 2,528.25 1.00000 3,371.00 0.86000 2,899.06

Section Totals: $42,151.88 $33,690.00 $25,874.88
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Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133
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Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0067 511015P

FIBERGLASS REINFORCED
PLASTIC LUMBER

250.000

CF

112.00000 28,000.00 500.00000 125,000.00 440.45000 110,112.50

0148 201006P

CLEARING SITE, BRIDGE (___)
STRUCTURE NO. 1508-150

(1)

LS

4,000,000.00000 4,000,000.00 4,000,000.00000 4,000,000.00 4,000,000.00000 4,000,000.00

0149 201039P

TEMPORARY SHIELDING

(1)

LS

5,749,000.00000 5,749,000.00 19,100,000.
00000

19,100,000.00 4,841,262.79000 4,841,262.79

0150 202009P

EXCAVATION, UNCLASSIFIED

8.000

CY

100.00000 800.00 500.00000 4,000.00 168.14000 1,345.12

0151 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

204.00000 2,040.00 500.00000 5,000.00 275.31000 2,753.10
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Letting Date: S1
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District(s):

Counties:

Project(s):133
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Contract Time:
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Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0152 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

70.000

T

575.00000 40,250.00 250.00000 17,500.00 288.18000 20,172.60

0153 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

12,622.000

LB

3.00000 37,866.00 2.00000 25,244.00 2.43000 30,671.46

0154 504009P

REINFORCEMENT STEEL,
GALVANIZED

233,802.000

LB

2.00000 467,604.00 2.10000 490,984.20 2.58000 603,209.16

0155 504025P

MODIFICATION OF EXISTING
ABUTMENTS

30.000

CY

4,300.00000 129,000.00 4,000.00000 120,000.00 5,022.60000 150,678.00

0156 504036P

EPOXY WATERPROOFING

1,141.000

SY

64.00000 73,024.00 65.00000 74,165.00 84.81000 96,768.21
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District(s):

Counties:

Project(s):133
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November 06, 2014

Contract Description:
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NHP-0022(108)
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0157 504046P

PAINTING OF CONCRETE
SURFACE

1,540.000

SY

78.00000 120,120.00 75.00000 115,500.00 75.17000 115,761.80

0158 504053P

CONCRETE PYLON

39.000

LF

1,100.00000 42,900.00 1,500.00000 58,500.00 1,388.94000 54,168.66

0159 506003P

STRUCTURAL STEEL

(1)

LS

2,841,000.00000 2,841,000.00 3,000,000.00000 3,000,000.00 4,400,000.00000 4,400,000.00

0160 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

650.000

U

5,360.00000 3,484,000.00 2,500.00000 1,625,000.00 4,704.35000 3,057,827.50

0161 506010M

HIGH LOAD MULTIROTATIONAL
BEARING ASSEMBLY

4.000

U

12,000.00000 48,000.00 15,000.00000 60,000.00 15,614.65000 62,458.60
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0162 506011M

ANCHOR BOLT INSTALLATION

40.000

U

376.00000 15,040.00 250.00000 10,000.00 407.71000 16,308.40

0163 506012P

SHEAR CONNECTOR

83,000.000

U

6.15000 510,450.00 6.00000 498,000.00 7.32000 607,560.00

0164 506016P

GIRDER JACKING

(1)

LS

35,000.00000 35,000.00 940,000.00000 940,000.00 1,783,544.73000 1,783,544.73

0165 506021P

STEEL GRID FLOORING

2,575.000

SF

145.00000 373,375.00 150.00000 386,250.00 158.79000 408,884.25

0166 506040P

STEEL REPAIR, TYPE ___ A

4.000

U

2,000.00000 8,000.00 4,000.00000 16,000.00 3,822.18000 15,288.72

0167 506040P

STEEL REPAIR, TYPE ___ B

9.000

U

10,000.00000 90,000.00 12,000.00000 108,000.00 20,722.03000 186,498.27
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0168 506040P

STEEL REPAIR, TYPE ___ C

4.000

U

12,000.00000 48,000.00 25,000.00000 100,000.00 29,645.73000 118,582.92

0169 506040P

STEEL REPAIR, TYPE ___ D

4.000

U

6,000.00000 24,000.00 10,000.00000 40,000.00 10,566.27000 42,265.08

0170 506040P

STEEL REPAIR, TYPE ___ E

1.000

U

7,000.00000 7,000.00 12,000.00000 12,000.00 16,182.03000 16,182.03

0171 506040P

STEEL REPAIR, TYPE ___ F

5.000

U

21,000.00000 105,000.00 25,000.00000 125,000.00 33,492.93000 167,464.65

0172 506040P

STEEL REPAIR, TYPE ___ G

4.000

U

4,300.00000 17,200.00 15,000.00000 60,000.00 48,287.28000 193,149.12

0173 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

2,648.000

LF

641.00000 1,697,368.00 285.00000 754,680.00 478.50000 1,267,068.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0174 507016P

FINGER JOINT EXPANSION DAM

72.000

LF

665.00000 47,880.00 750.00000 54,000.00 1,529.62000 110,132.64

0175 507024P

CONCRETE BRIDGE DECK, HPC

36.000

CY

1,112.00000 40,032.00 2,000.00000 72,000.00 4,558.55000 164,107.80

0176 507027M

DATE PANEL

2.000

U

1,849.00000 3,698.00 1,500.00000 3,000.00 2,816.38000 5,632.76

0177 507042P

4-BAR OPEN STEEL PARAPET

9,720.000

LF

327.00000 3,178,440.00 200.00000 1,944,000.00 256.25000 2,490,750.00

0178 507062M

CAST-IN-PLACE EXODERMIC
BRIDGE DECK SYSTEM, HPC

6,179.000

SF

71.00000 438,709.00 100.00000 617,900.00 91.89000 567,788.31

0179 507101P

CONCRETE CLOSURE POUR

1,774.000

CY

1,300.00000 2,306,200.00 750.00000 1,330,500.00 4,256.80000 7,551,563.20
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Counties:
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November 06, 2014
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14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0180 508900P

FIBERGLASS DRAIN PIPE

1,015.000

LF

210.00000 213,150.00 160.00000 162,400.00 183.08000 185,826.20

0181 508901P

FIBERGLASS DRAIN TROUGH

140.000

LF

320.00000 44,800.00 160.00000 22,400.00 183.08000 25,631.20

0182 509058P

CHAIN-LINK FENCE, TYPE I,
ZINC-COATED STEEL, BRIDGE, 6'
3" HIGH

15.000

LF

174.00000 2,610.00 500.00000 7,500.00 553.31000 8,299.65

0183 510011P

TIMBER WALL MODIFICATION

(1)

LS

47,000.00000 47,000.00 200,000.00000 200,000.00 233,773.26000 233,773.26

0184 511015P

FIBERGLASS REINFORCED
PLASTIC LUMBER

9.000

CF

930.00000 8,370.00 800.00000 7,200.00 2,452.35000 22,071.15
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0185 516003P

PRECAST EXODERMIC BRIDGE
DECK SYSTEM

176,076.000

SF

70.00000 12,325,320.00 50.00000 8,803,800.00 66.92000 11,783,005.92

0186 518007P

MACHINERY ROOM ENCLOSURE

1.000

LS

842,000.00000 842,000.00 300,000.00000 300,000.00 697,233.58000 697,233.58

0187 518014P

SPAN LOCK

(1)

LS

422,000.00000 422,000.00 400,000.00000 400,000.00 423,120.19000 423,120.19

0188 518015P

SPAN BALANCE

(1)

LS

135,000.00000 135,000.00 200,000.00000 200,000.00 361,171.48000 361,171.48

0189 518016P

SPAN DRIVE MACHINERY
REHABILITATION

(1)

LS

647,000.00000 647,000.00 600,000.00000 600,000.00 649,041.66000 649,041.66
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0190 518019P

BARRIER GATE PLATFORM AT
STA. 734+10.25

(1)

LS

46,000.00000 46,000.00 80,000.00000 80,000.00 114,569.70000 114,569.70

0191 518019P

BARRIER GATE PLATFORM AT
STA. 737+11.75

(1)

LS

46,000.00000 46,000.00 80,000.00000 80,000.00 114,569.70000 114,569.70

0192 518022P

WARNING GATE PLATFORM AT
STA. 732+87.75

(1)

LS

46,000.00000 46,000.00 80,000.00000 80,000.00 111,013.43000 111,013.43

0193 518022P

WARNING GATE PLATFORM AT
STA. 738+34.25

(1)

LS

46,000.00000 46,000.00 80,000.00000 80,000.00 111,013.43000 111,013.43

0194 518025P

AUXILIARY DRIVE SYSTEM
REPLACEMENT

1.000

L S

368,000.00000 368,000.00 300,000.00000 300,000.00 369,498.32000 369,498.32
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0195 518066M

TEMPORARY BRIDGE OPERATION

52.000

MO

6,000.00000 312,000.00 20,000.00000 1,040,000.00 925.08000 48,104.16

0196 526003M

WIRE ROPES AND ATTACHMENTS

2.000

U

16,000.00000 32,000.00 10,000.00000 20,000.00 10,665.29000 21,330.58

0197 551006M

REPAIR OF CONCRETE DECK,
TYPE B

25.000

SF

236.00000 5,900.00 300.00000 7,500.00 207.08000 5,177.00

0198 551009M

REPAIR OF CONCRETE DECK,
TYPE C

10.000

SF

381.00000 3,810.00 500.00000 5,000.00 492.92000 4,929.20

0199 551012P

SCARIFICATION

190.000

SY

24.00000 4,560.00 100.00000 19,000.00 115.27000 21,901.30
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0200 551017M

CONCRETE OVERLAY, HPC

1,550.000

SF

56.00000 86,800.00 50.00000 77,500.00 42.65000 66,107.50

0201 551019M

POLYESTER POLYMER
CONCRETE OVERLAY

9,082.000

CF

254.00000 2,306,828.00 150.00000 1,362,300.00 233.38000 2,119,557.16

0202 551045M

PARAPET MODIFICATIONS

6.000

LF

1,100.00000 6,600.00 1,500.00000 9,000.00 2,811.18000 16,867.08

0203 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

290.000

LF

225.00000 65,250.00 300.00000 87,000.00 107.77000 31,253.30

0204 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

275,000.00000 275,000.00 150,000.00000 150,000.00 38,547.78000 38,547.78
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0205 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

39,300.00000 39,300.00 150,000.00000 150,000.00 1,606,157.57000 1,606,157.57

0206 554009P

NEAR-WHITE BLAST CLEANING
AND PAINTING

(1)

LS

1,000,000.00000 1,000,000.00 1,500,000.00000 1,500,000.00 899,448.24000 899,448.24

0207 555010M

REPAIR OF CONCRETE, TYPE E

82.000

SF

700.00000 57,400.00 1,500.00000 123,000.00 501.59000 41,130.38

0208 555011M

REPAIR OF CONCRETE, TYPE D

219.000

SF

650.00000 142,350.00 1,000.00000 219,000.00 492.86000 107,936.34

0209 558005P

RIVET REPLACEMENT

2,481.000

U

54.00000 133,974.00 125.00000 310,125.00 106.62000 264,524.22
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0210 559010P

OPERATOR'S AND GATE HOUSE
ROOFING

(1)

LS

700,000.00000 700,000.00 80,000.00000 80,000.00 59,453.81000 59,453.81

0211 562003P

OPERATOR'S AND GATE HOUSE
FINISHES

(1)

LS

800,000.00000 800,000.00 50,000.00000 50,000.00 72,046.90000 72,046.90

0212 701006P

3/4" RIGID METALLIC CONDUIT

2,520.000

LF

20.70000 52,164.00 20.00000 50,400.00 20.75000 52,290.00

0213 701007P

3/4" PVC CONDUIT

2,520.000

LF

32.20000 81,144.00 30.00000 75,600.00 32.28000 81,345.60

0214 701009P

1" RIGID METALLIC CONDUIT

2,100.000

LF

21.85000 45,885.00 20.00000 42,000.00 21.90000 45,990.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0215 701010P

1" RIGID METALLIC CONDUIT, PVC
COATED

2,100.000

LF

33.35000 70,035.00 30.00000 63,000.00 33.43000 70,203.00

0216 701011P

1 1/2" RIGID METALLIC CONDUIT,
PVC COATED

525.000

LF

26.45000 13,886.25 20.00000 10,500.00 26.51000 13,917.75

0217 701012P

1 1/2" RIGID METALLIC CONDUIT

535.000

LF

37.95000 20,303.25 30.00000 16,050.00 38.04000 20,351.40

0218 701015P

2" RIGID METALLIC CONDUIT

1,610.000

LF

28.75000 46,287.50 30.00000 48,300.00 28.82000 46,400.20

0219 701016P

2" RIGID METALLIC CONDUIT, PVC
COATED

1,610.000

LF

40.25000 64,802.50 36.00000 57,960.00 40.35000 64,963.50
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0220 701018P

2 1/2" RIGID METALLIC CONDUIT

1,050.000

LF

32.20000 33,810.00 30.00000 31,500.00 32.28000 33,894.00

0221 701020P

3" RIGID METALLIC CONDUIT, PVC
COATED

525.000

LF

40.25000 21,131.25 35.00000 18,375.00 43.80000 22,995.00

0222 701021P

3" RIGID METALLIC CONDUIT

10,265.000

LF

33.35000 342,337.75 26.00000 266,890.00 33.43000 343,158.95

0223 701094M

JUNCTION BOX

65.000

U

1,138.50000 74,002.50 900.00000 58,500.00 1,141.21000 74,178.65

0224 701207P

SERVICE WIRE, NO. 1/0 AWG

2,100.000

LF

10.35000 21,735.00 8.00000 16,800.00 10.37000 21,777.00

0225 701218P

SERVICE WIRE, 250 KCMIL

8,400.000

LF

14.95000 125,580.00 12.00000 100,800.00 14.99000 125,916.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0226 701220P

SERVICE WIRE, NO. 4/0 AWG

2,100.000

LF

12.65000 26,565.00 10.00000 21,000.00 12.68000 26,628.00

0227 701320P

#2 COPPER CONDUCTOR

3,150.000

LF

3.45000 10,867.50 4.00000 12,600.00 3.46000 10,899.00

0228 701324P

#6 COPPER CONDUCTOR

4,200.000

LF

2.30000 9,660.00 3.00000 12,600.00 2.31000 9,702.00

0229 701325P

#8 COPPER CONDUCTOR

5,250.000

LF

2.01000 10,552.50 2.00000 10,500.00 2.02000 10,605.00

0230 701330P

#10 COPPER CONDUCTOR

58,100.000

LF

1.73000 100,513.00 1.70000 98,770.00 1.73000 100,513.00

0231 701331P

#12 COPPER CONDUCTOR

21,000.000

LF

1.44000 30,240.00 1.00000 21,000.00 1.44000 30,240.00
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0232 750003P

FLASHER AND SOUNDER

3.000

U

5,635.00000 16,905.00 5,000.00000 15,000.00 5,648.41000 16,945.23

0233 750015P

PROGRAMMABLE LOGIC
CONTROLLER SYSTEM

(1)

LS

206,425.00000 206,425.00 175,000.00000 175,000.00 206,916.29000 206,916.29

0234 750018P

FLUX VECTOR DRIVE AND
CABINET

2.000

U

54,625.00000 109,250.00 45,000.00000 90,000.00 54,755.01000 109,510.02

0235 750021P

MOTOR BRAKES

2.000

U

30,475.00000 60,950.00 30,000.00000 60,000.00 30,547.53000 61,095.06

0236 750024P

MACHINERY BRAKES

4.000

U

30,475.00000 121,900.00 27,500.00000 110,000.00 30,547.53000 122,190.12
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0237 750028P

DATA LOGGER

(1)

LS

45,425.00000 45,425.00 40,000.00000 40,000.00 45,533.11000 45,533.11

0238 750030P

VECTOR DUTY MOTOR

2.000

U

91,425.00000 182,850.00 75,000.00000 150,000.00 91,642.60000 183,285.20

0239 750031P

MOTOR CONTROL CENTER

1.000

U

367,425.00000 367,425.00 300,000.00000 300,000.00 368,299.48000 368,299.48

0240 750034P

CHANNEL FLOOD LIGHTS

(1)

LS

7,475.00000 7,475.00 5,000.00000 5,000.00 7,492.79000 7,492.79

0241 750036P

TRAFFIC WARNING GATE

4.000

U

46,000.00000 184,000.00 38,500.00000 154,000.00 46,109.48000 184,437.92

0243 750043P

CONTROL DESK

(1)

LS

148,925.00000 148,925.00 130,000.00000 130,000.00 149,279.44000 149,279.44
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0244 750043P

CONTROL DESK PANELVIEW
PLUS CE

(1)

LS

20,125.00000 20,125.00 20,000.00000 20,000.00 20,172.90000 20,172.90

0245 750048P

DEMOLITION AND REMOVAL

(1)

LS

229,425.00000 229,425.00 200,000.00000 200,000.00 229,971.03000 229,971.03

0246 750050P

ELECTRICAL WORK SPARE
PARTS

(1)

LS

287,000.00000 287,000.00 145,000.00000 145,000.00 287,607.88000 287,607.88

0247 750050P

ELECTRICAL WORK WORKING
DRAWINGS AND SAMPLES

(1)

LS

114,425.00000 114,425.00 100,000.00000 100,000.00 114,697.33000 114,697.33

0248 750050P

ELECTRICAL WORK DIESEL
ENGINE GENERATOR

(1)

LS

184,000.00000 184,000.00 150,000.00000 150,000.00 183,861.55000 183,861.55
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0249 750050P

ELECTRICAL WORK TRAFFIC
SIGNALS

(1)

LS

39,000.00000 39,000.00 33,000.00000 33,000.00 39,769.43000 39,769.43

0250 750050P

ELECTRICAL WORK NAVIGATION
LIGHTS

(1)

LS

45,425.00000 45,425.00 37,500.00000 37,500.00 45,533.11000 45,533.11

0251 750050P

ELECTRICAL WORK ELECTRICAL
HEATING

(1)

LS

17,135.00000 17,135.00 15,000.00000 15,000.00 17,175.78000 17,175.78

0252 750050P

ELECTRICAL WORK PROVISIONS
FOR ELECTRIC HOT WATER
HEATER

(1)

LS

2,185.00000 2,185.00 2,000.00000 2,000.00 2,190.20000 2,190.20

0253 750050P

ELECTRICAL WORK AIR HORN

(1)

LS

9,085.00000 9,085.00 8,000.00000 8,000.00 9,106.62000 9,106.62
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0254 750050P

ELECTRICAL WORK CONTROL
HOUSE WIREWAY

(1)

LS

45,885.00000 45,885.00 38,000.00000 38,000.00 45,994.21000 45,994.21

0255 750050P

ELECTRICAL WORK JUNCTION
BOXES

(1)

LS

45,885.00000 45,885.00 37,500.00000 37,500.00 45,994.21000 45,994.21

0256 750050P

ELECTRICAL WORK AERIAL
CABLES & TERMINAL CABINETS

(1)

LS

230,000.00000 230,000.00 48,000.00000 48,000.00 403,342.68000 403,342.68

0257 750050P

ELECTRICAL WORK CCTV
SYSTEM

(1)

LS

344,000.00000 344,000.00 47,500.00000 47,500.00 345,705.83000 345,705.83

0258 750050P

ELECTRICAL WORK
PANELBOARDS

(1)

LS

34,385.00000 34,385.00 30,000.00000 30,000.00 34,466.84000 34,466.84
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Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0259 750050P

ELECTRICAL WORK MOTOR
DISCONNECT SWITCHES

(1)

LS

57,385.00000 57,385.00 50,000.00000 50,000.00 57,521.58000 57,521.58

0260 750050P

ELECTRICAL WORK
INSTRUMENTATION

(1)

LS

57,500.00000 57,500.00 90,000.00000 90,000.00 57,521.58000 57,521.58

0261 750050P

ELECTRICAL WORK BRIDGE
CONTROL CABINETS

(1)

LS

80,385.00000 80,385.00 65,000.00000 65,000.00 80,576.32000 80,576.32

0262 750050P

ELECTRICAL WORK WARNING
GONG

(1)

LS

11,385.00000 11,385.00 10,000.00000 10,000.00 11,412.10000 11,412.10

0263 750050P

ELECTRICAL WORK LOUVERS
AND LOUVER ACTUATORS

(1)

LS

57,500.00000 57,500.00 9,000.00000 9,000.00 11,412.10000 11,412.10
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0264 750050P

ELECTRICAL WORK
TRANSFORMERS

(1)

LS

34,385.00000 34,385.00 27,500.00000 27,500.00 34,466.84000 34,466.84

0265 750050P

ELECTRICAL WORK PROVISIONS
FOR EXISTING EQUIPMENT

(1)

LS

91,000.00000 91,000.00 11,000.00000 11,000.00 92,103.69000 92,103.69

0266 750050P

ELECTRICAL WORK BRIDGE
HOUSE LIGHTING AND
RECEPTACLES

(1)

LS

91,885.00000 91,885.00 75,000.00000 75,000.00 92,103.69000 92,103.69

0267 750050P

ELECTRICAL WORK LIGHTING
PROTECTION SYSTEM

(1)

LS

57,500.00000 57,500.00 50,000.00000 50,000.00 57,521.58000 57,521.58
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0268 750050P

ELECTRICAL WORK MAIN
DISCONNECT SWITCH

(1)

LS

22,885.00000 22,885.00 17,500.00000 17,500.00 22,939.47000 22,939.47

0269 750050P

ELECTRICAL WORK CONTROL
SYSTEM VENDOR

(1)

LS

1,149,000.00000 1,149,000.00 750,000.00000 750,000.00 1,152,621.74000 1,152,621.74

0270 750050P

ELECTRICAL WORK TELEPHONE
EQUIPMENT

(1)

LS

34,000.00000 34,000.00 25,000.00000 25,000.00 34,466.84000 34,466.84

0271 750052P

GROUNDING AND BONDING
SYSTEM

(1)

LS

57,385.00000 57,385.00 45,000.00000 45,000.00 57,521.58000 57,521.58

0272 750060P

TRAINING OPERATORS

(1)

LS

23,000.00000 23,000.00 9,000.00000 9,000.00 22,939.47000 22,939.47
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(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0273 750060P

TRAINING SERVICE
PERSONNEL/ENGINEER

(1)

LS

22,000.00000 22,000.00 17,500.00000 17,500.00 22,939.47000 22,939.47

0274 750060P

TRAINING OFF SITE

(1)

LS

229,000.00000 229,000.00 150,000.00000 150,000.00 30,000.00000 30,000.00

0275 750062P

OPERATION AND MAINTENANCE
MANUALS

(1)

LS

45,000.00000 45,000.00 47,500.00000 47,500.00 45,994.21000 45,994.21

0276 750064P

TESTING FINAL ACCEPTANCE
TESTING

(1)

LS

22,000.00000 22,000.00 18,000.00000 18,000.00 22,939.47000 22,939.47

0277 750064P

TESTING FACTORY INSPECTION
AND TESTING

(1)

LS

11,000.00000 11,000.00 9,000.00000 9,000.00 11,412.10000 11,412.10

Page 111 of 112

ROUTE 37, MATHIS BRIDGE EASTBOUND

Call Order:

Letting Date: S1

Contract ID:

District(s):

Counties:

Project(s):133

Tabulation of Bids

Contract Time:

November 06, 2014

Contract Description:

14133

NHP-0022(108)

07/06/18 COMPLETION DATE

OCEAN

Min: Max:

11/6/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) MIDLANTIC
CONSTRUCTION LLC

(5) ANSELMI & DECICCO INC (6) IEW CONSTR GP, INC

0006 BRIDGESECTION: Cat Alt Set: Cat Alt Member:

0278 750064P

TESTING MANUFACTURER'S
FIELD START UP & TESTING

(1)

LS

17,000.00000 17,000.00 12,500.00000 12,500.00 17,175.78000 17,175.78

0279 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 1508-150

(1)

LS

200,000.00000 200,000.00 50,000.00000 50,000.00 135,907.69000 135,907.69

Section Totals: $53,892,205.00 $57,137,093.20 $60,452,311.38

( ) indicates item is bid as Lump Sum

$72,477,711.00$66,841,992.07 $75,391,469.56

$66,841,992.07

Contract Totals

$72,477,711.00 75,391,469.56Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

ROUTE 37, MATHIS BRIDGE EASTBOUND

S1Letting Date:

Contract Description:

District(s):

07/06/18 COMPLETION DATE

14133

November 06, 2014 10:00 AM

NHP-0022(108)

OCEAN133 Counties:

Contract Time:

Call Order:

Project(s):

11/6/2014

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S1380 SCHIAVONE CONSTRUCTION CO. LLC $56,389,000.00 100.00%

2 S6836 SOUTH STATE INC $58,131,908.55 103.09%

3 H0632 GEORGE HARMS CONSTR CO INC $61,284,107.50 108.68%

4 M4139 MIDLANTIC CONSTRUCTION LLC $66,841,992.07 118.54%

5 A5969 ANSELMI & DECICCO INC $72,477,711.00 128.53%

6 I2943 IEW CONSTR GP, INC $75,391,469.56 133.70%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


