
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

60,746.00000 60,746.00 46,000.00000 46,000.00 57,100.00000 57,100.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

12,250.00000 12,250.00 3,000.00000 3,000.00 3,900.00000 3,900.00

0005 153006P

PROGRESS SCHEDULE UPDATE

4.000

U

635.00000 2,540.00 450.00000 1,800.00 575.00000 2,300.00

0006 153012P

TRAINEES

1,200.000

HOUR

74.29000 89,148.00 0.01000 12.00 5.00000 6,000.00

0007 154003P

MOBILIZATION

(1)

LS

898,363.53000 898,363.53 1,709,000.95000 1,709,000.95 1,403,600.00000 1,403,600.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

20,000.00000 20,000.00 12,500.00000 12,500.00 15,000.00000 15,000.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0015 159003M

BREAKAWAY BARRICADE

50.000

U

1.00000 50.00 115.50000 5,775.00 100.00000 5,000.00

0016 159006M

DRUM

230.000

U

1.00000 230.00 64.00000 14,720.00 20.00000 4,600.00

0017 159012M

CONSTRUCTION SIGNS

1,662.000

SF

12.00000 19,944.00 9.00000 14,958.00 5.00000 8,310.00

0018 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,675.00000 3,350.00 1,500.00000 3,000.00 1,400.00000 2,800.00

0019 159021P

CONSTRUCTION BARRIER CURB

500.000

LF

40.00000 20,000.00 15.00000 7,500.00 175.00000 87,500.00

0020 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

2,835.00000 2,835.00 7,500.00000 7,500.00 3,000.00000 3,000.00
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Counties:

Project(s):143
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Contract Time:

October 09, 2014
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14143
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12/22/15 COMPLETION DATE

MORRIS
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10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

10,000.00000 40,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00

0022 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

1.000

U

5,000.00000 5,000.00 1,250.00000 1,250.00 48,400.00000 48,400.00

0023 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

2.000

U

4,230.00000 8,460.00 1,000.00000 2,000.00 36,300.00000 72,600.00

0024 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

30,000.00000 120,000.00 40,000.00000 160,000.00 20,000.00000 80,000.00
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District(s):

Counties:

Project(s):143
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14143
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MORRIS
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159129M

TEMPORARY TRAFFIC STRIPES,
6"

106,000.000

LF

0.24000 25,440.00 0.25000 26,500.00 0.31000 32,860.00

0026 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

16,000.00000 16,000.00 16,000.00000 16,000.00 16,000.00000 16,000.00

0027 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

31,000.00000 31,000.00 31,000.00000 31,000.00 31,000.00000 31,000.00

0028 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00

0029 201003P

CLEARING SITE

(1)

LS

120,000.00000 120,000.00 142,860.00000 142,860.00 20,000.00000 20,000.00

0030 202006M

EXCAVATION, TEST PIT

100.000

CY

545.00000 54,500.00 50.00000 5,000.00 75.00000 7,500.00
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 202009P

EXCAVATION, UNCLASSIFIED

883.000

CY

52.00000 45,916.00 45.35000 40,044.05 48.00000 42,384.00

0032 202021P

REMOVAL OF PAVEMENT

2,268.000

SY

13.50000 30,618.00 27.15000 61,576.20 6.60000 14,968.80

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

2,268.000

SY

13.50000 30,618.00 22.75000 51,597.00 8.50000 19,278.00

0034 401009P

HMA MILLING, 3" OR LESS

239,784.000

SY

2.75000 659,406.00 3.05000 731,341.20 1.75000 419,622.00

0035 401012P

HMA MILLING, MORE THAN 3" TO
6"

1,878.000

SY

3.00000 5,634.00 7.50000 14,085.00 17.00000 31,926.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,500.000

SY

35.00000 87,500.00 37.50000 93,750.00 45.00000 112,500.00

0037 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

123,000.000

LF

0.10000 12,300.00 0.01000 1,230.00 0.01000 1,230.00

0038 401027M

POLYMERIZED JOINT ADHESIVE

100,000.000

LF

0.30000 30,000.00 0.50000 50,000.00 0.35000 35,000.00

0039 401030M

TACK COAT

24,500.000

GAL

1.00000 24,500.00 0.01000 245.00 0.01000 245.00

0040 401036M

PRIME COAT

350.000

GAL

1.00000 350.00 0.01000 3.50 0.01000 3.50
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

8,915.000

T

78.85000 702,947.75 80.00000 713,200.00 87.50000 780,062.50

0042 401078M

HOT MIX ASPHALT 12.5 M 76
INTERMEDIATE COURSE

383.000

T

113.00000 43,279.00 99.50000 38,108.50 95.00000 36,385.00

0043 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,020.000

T

70.00000 71,400.00 89.74000 91,534.80 95.00000 96,900.00

0044 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

22,583.000

T

109.00000 2,461,547.00 108.00000 2,438,964.00 112.00000 2,529,296.00

0046 602105M

SET INLET TYPE B, CASTING

26.000

U

1,500.00000 39,000.00 1,470.00000 38,220.00 1,700.00000 44,200.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,511.000

LF

136.00000 205,496.00 132.30000 199,905.30 153.00000 231,183.00

0049 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

61.000

SY

54.00000 3,294.00 50.00000 3,050.00 61.00000 3,721.00

0050 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

42,899.000

SY

21.50000 922,328.50 19.85000 851,545.15 24.25000 1,040,300.75

0051 609003M

BEAM GUIDE RAIL

38,783.000

LF

27.00000 1,047,141.00 25.00000 969,575.00 30.25000 1,173,185.75

0052 609006M

BEAM GUIDE RAIL, DUAL-FACED

13.000

LF

37.75000 490.75 35.00000 455.00 45.00000 585.00
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

3,420.000

LF

37.75000 129,105.00 35.00000 119,700.00 43.00000 147,060.00

0054 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

25,030.000

LF

58.00000 1,451,740.00 54.00000 1,351,620.00 65.50000 1,639,465.00

0055 609021M

RUB RAIL

8,179.000

LF

7.55000 61,751.45 7.00000 57,253.00 8.50000 69,521.50

0056 609024M

FLARED GUIDE RAIL TERMINAL

7.000

U

2,266.00000 15,862.00 2,100.00000 14,700.00 2,600.00000 18,200.00

0057 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

2,374.00000 7,122.00 2,200.00000 6,600.00 2,700.00000 8,100.00
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

4,533.00000 4,533.00 4,200.00000 4,200.00 5,100.00000 5,100.00

0059 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

836.00000 836.00 775.00000 775.00 1,000.00000 1,000.00

0060 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

2.000

U

1,080.00000 2,160.00 1,000.00000 2,000.00 1,300.00000 2,600.00

0061 609039M

BEAM GUIDE RAIL ANCHORAGE

19.000

U

809.00000 15,371.00 750.00000 14,250.00 1,000.00000 19,000.00

0062 609075M

REMOVAL OF BEAM GUIDE RAIL

66,774.000

LF

2.15000 143,564.10 2.00000 133,548.00 3.00000 200,322.00
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

875.000

U

6.50000 5,687.50 6.00000 5,250.00 8.00000 7,000.00

0064 610006M

TRAFFIC STRIPES, 6"

124,000.000

LF

0.35000 43,400.00 0.35000 43,400.00 0.60000 74,400.00

0065 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,624.000

U

30.00000 48,720.00 28.35000 46,040.40 30.00000 48,720.00

0066 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

525.000

U

30.00000 15,750.00 28.35000 14,883.75 30.00000 15,750.00

0067 610024M

REMOVAL OF RPM

2,149.000

U

4.00000 8,596.00 5.80000 12,464.20 6.00000 12,894.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 610033M

RUMBLE STRIP

83,500.000

LF

0.20000 16,700.00 0.25000 20,875.00 0.25000 20,875.00

0069 611363M

CRASH CUSHION, LOW
MAINTENANCE COMPRESSIVE
BARRIER, TYPE 4, WIDTH MEDIUM

1.000

U

25,000.00000 25,000.00 30,000.00000 30,000.00 37,000.00000 37,000.00

0070 612021M

RELOCATE SIGN

1.000

U

215.00000 215.00 200.00000 200.00 7,300.00000 7,300.00

0071 704203M

TVS ROADWAY LOOPS __ LANES

1.000

U

9,600.00000 9,600.00 9,345.00000 9,345.00 23,600.00000 23,600.00

Section Totals: $9,989,335.58 $10,510,910.00 $10,908,353.80

Page 12 of 68

ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

15,000.00000 15,000.00 35,000.00000 35,000.00 28,500.00000 28,500.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

13.000

MO

3,750.00000 48,750.00 4,200.00000 54,600.00 4,900.00000 63,700.00

Section Totals: $63,750.00 $89,600.00 $92,200.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,500.00000 10,500.00 21,885.00000 21,885.00 20,000.00000 20,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 24,500.00000 24,500.00 10,000.00000 10,000.00

0045 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,000.000

LF

15.65000 15,650.00 5.25000 5,250.00 17.60000 17,600.00

0047 602216M

CLEANING DRAINAGE
STRUCTURE

108.000

U

350.00000 37,800.00 305.00000 32,940.00 400.00000 43,200.00

Section Totals: $63,951.00 $84,575.00 $90,800.00
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

49,209.000

LF

2.15000 105,799.35 1.25000 61,511.25 3.65000 179,612.85

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

108.000

U

150.00000 16,200.00 140.00000 15,120.00 40.00000 4,320.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,400.00000 5,400.00 4,515.00000 4,515.00 2,000.00000 2,000.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

250.00000 250.00 840.00000 840.00 200.00000 200.00

0074 806018P

FERTILIZING AND SEEDING, TYPE
F

2,822.000

SY

0.44000 1,241.68 0.45000 1,269.90 1.00000 2,822.00

Section Totals: $128,891.03 $83,256.15 $188,954.85
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(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0072 804006P

TOPSOILING, 4" THICK

28,221.000

SY

4.65000 131,227.65 5.10000 143,927.10 7.75000 218,712.75

0073 806006P

FERTILIZING AND SEEDING, TYPE
A-3

28,221.000

SY

0.44000 12,417.24 0.45000 12,699.45 0.50000 14,110.50

0075 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

100.000

SY

3.25000 325.00 3.75000 375.00 7.00000 700.00

0076 809003M

STRAW MULCHING

31,043.000

SY

0.50000 15,521.50 0.45000 13,969.35 0.50000 15,521.50

Section Totals: $159,491.39 $170,970.90 $249,044.75
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0006 STRUCTURE # 1414-175 - M.P. 46.35SECTION: Cat Alt Set: Cat Alt Member:

0077 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0078 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

110.000

LF

108.00000 11,880.00 102.55000 11,280.50 121.00000 13,310.00

0079 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

110.000

LF

133.00000 14,630.00 126.15000 13,876.50 150.00000 16,500.00

0080 507135P

DECK CORROSION INHIBITOR

3,052.000

SY

16.00000 48,832.00 15.40000 47,000.80 19.00000 57,988.00

0081 551006M

REPAIR OF CONCRETE DECK,
TYPE B

2,376.000

SF

83.00000 197,208.00 78.95000 187,585.20 94.00000 223,344.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0006 STRUCTURE # 1414-175 - M.P. 46.35SECTION: Cat Alt Set: Cat Alt Member:

0082 551009M

REPAIR OF CONCRETE DECK,
TYPE C

340.000

SF

168.00000 57,120.00 160.00000 54,400.00 190.00000 64,600.00

0083 551030M

CURB RECONSTRUCTION,
BRIDGE

4.000

LF

154.00000 616.00 74.20000 296.80 174.00000 696.00

Section Totals: $350,786.00 $333,864.80 $399,438.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0007 STRUCTURE # 1414-178 - M.P. 46.50SECTION: Cat Alt Set: Cat Alt Member:

0084 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

320.000

LF

108.00000 34,560.00 102.55000 32,816.00 121.00000 38,720.00

0085 507135P

DECK CORROSION INHIBITOR

1,390.000

SY

16.00000 22,240.00 15.40000 21,406.00 19.00000 26,410.00

0086 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

83.00000 24,900.00 78.95000 23,685.00 94.00000 28,200.00

0087 551021M

HEADER RECONSTRUCTION

18.000

LF

270.00000 4,860.00 256.40000 4,615.20 303.00000 5,454.00

0088 609004M

BEAM GUIDE RAIL, BRIDGE

50.000

LF

135.00000 6,750.00 125.00000 6,250.00 152.00000 7,600.00

Section Totals: $93,310.00 $88,772.20 $106,384.00

Page 19 of 68

ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0008 STRUCTURE # 1415-150 - M.P. 46.58SECTION: Cat Alt Set: Cat Alt Member:

0089 201006P

CLEARING SITE, BRIDGE (___)
1415-150

(1)

LS

27,000.00000 27,000.00 25,635.00000 25,635.00 30,250.00000 30,250.00

0090 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 33,660.00000 33,660.00 23,000.00000 23,000.00

0091 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

90.000

LF

108.00000 9,720.00 102.55000 9,229.50 121.00000 10,890.00

0092 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

90.000

LF

133.00000 11,970.00 126.15000 11,353.50 150.00000 13,500.00

0093 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,727.00000 55,264.00 1,640.00000 52,480.00 2,000.00000 64,000.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0008 STRUCTURE # 1415-150 - M.P. 46.58SECTION: Cat Alt Set: Cat Alt Member:

0094 507135P

DECK CORROSION INHIBITOR

800.000

SY

16.00000 12,800.00 15.40000 12,320.00 19.00000 15,200.00

0095 551006M

REPAIR OF CONCRETE DECK,
TYPE B

180.000

SF

83.00000 14,940.00 78.95000 14,211.00 94.00000 16,920.00

0096 551009M

REPAIR OF CONCRETE DECK,
TYPE C

440.000

SF

168.00000 73,920.00 160.00000 70,400.00 190.00000 83,600.00

0097 551030M

CURB RECONSTRUCTION,
BRIDGE

11.000

LF

154.00000 1,694.00 146.65000 1,613.15 174.00000 1,914.00

Section Totals: $227,808.00 $230,902.15 $259,274.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0009 STRUCTURE # 1415-152 - M.P. 47.34SECTION: Cat Alt Set: Cat Alt Member:

0098 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0099 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

70.000

LF

133.00000 9,310.00 126.15000 8,830.50 150.00000 10,500.00

0100 507135P

DECK CORROSION INHIBITOR

1,300.000

SY

16.00000 20,800.00 15.40000 20,020.00 19.00000 24,700.00

0101 551006M

REPAIR OF CONCRETE DECK,
TYPE B

840.000

SF

83.00000 69,720.00 78.95000 66,318.00 94.00000 78,960.00

0102 551009M

REPAIR OF CONCRETE DECK,
TYPE C

350.000

SF

168.00000 58,800.00 160.00000 56,000.00 190.00000 66,500.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0009 STRUCTURE # 1415-152 - M.P. 47.34SECTION: Cat Alt Set: Cat Alt Member:

0103 551021M

HEADER RECONSTRUCTION

10.000

LF

432.00000 4,320.00 410.15000 4,101.50 490.00000 4,900.00

0104 551030M

CURB RECONSTRUCTION,
BRIDGE

2.000

LF

154.00000 308.00 146.65000 293.30 174.00000 348.00

Section Totals: $183,758.00 $174,988.30 $208,908.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0010 STRUCTURE # 1415-155 - M.P. 47.83SECTION: Cat Alt Set: Cat Alt Member:

0105 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0106 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

120.000

LF

108.00000 12,960.00 102.55000 12,306.00 121.00000 14,520.00

0107 507135P

DECK CORROSION INHIBITOR

490.000

SY

16.00000 7,840.00 15.40000 7,546.00 19.00000 9,310.00

0108 551006M

REPAIR OF CONCRETE DECK,
TYPE B

180.000

SF

83.00000 14,940.00 78.95000 14,211.00 94.00000 16,920.00

0109 551009M

REPAIR OF CONCRETE DECK,
TYPE C

200.000

SF

168.00000 33,600.00 160.00000 32,000.00 190.00000 38,000.00

Page 24 of 68

ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0010 STRUCTURE # 1415-155 - M.P. 47.83SECTION: Cat Alt Set: Cat Alt Member:

0110 551021M

HEADER RECONSTRUCTION

10.000

LF

432.00000 4,320.00 410.15000 4,101.50 490.00000 4,900.00

0111 551030M

CURB RECONSTRUCTION,
BRIDGE

90.000

LF

154.00000 13,860.00 146.65000 13,198.50 175.00000 15,750.00

Section Totals: $108,020.00 $102,788.00 $122,400.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0011 STRUCTURE # 1415-157 - M.P. 48.46SECTION: Cat Alt Set: Cat Alt Member:

0112 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

60.000

LF

108.00000 6,480.00 102.55000 6,153.00 121.00000 7,260.00

0113 507135P

DECK CORROSION INHIBITOR

1,850.000

SY

16.00000 29,600.00 15.40000 28,490.00 19.00000 35,150.00

0114 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

83.00000 24,900.00 78.95000 23,685.00 94.00000 28,200.00

0115 551021M

HEADER RECONSTRUCTION

52.000

LF

270.00000 14,040.00 256.40000 13,332.80 303.00000 15,756.00

0116 551030M

CURB RECONSTRUCTION,
BRIDGE

15.000

LF

154.00000 2,310.00 146.65000 2,199.75 174.00000 2,610.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0011 STRUCTURE # 1415-157 - M.P. 48.46SECTION: Cat Alt Set: Cat Alt Member:

0117 609004M

BEAM GUIDE RAIL, BRIDGE

150.000

LF

135.00000 20,250.00 125.00000 18,750.00 152.00000 22,800.00

Section Totals: $97,580.00 $92,610.55 $111,776.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0012 STRUCTURE # 0726-150 - M.P. 49.23SECTION: Cat Alt Set: Cat Alt Member:

0118 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0119 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

240.000

LF

108.00000 25,920.00 102.55000 24,612.00 121.00000 29,040.00

0120 507135P

DECK CORROSION INHIBITOR

1,210.000

SY

16.00000 19,360.00 15.40000 18,634.00 19.00000 22,990.00

0121 551006M

REPAIR OF CONCRETE DECK,
TYPE B

1,380.000

SF

83.00000 114,540.00 78.95000 108,951.00 94.00000 129,720.00

0122 551009M

REPAIR OF CONCRETE DECK,
TYPE C

130.000

SF

168.00000 21,840.00 160.00000 20,800.00 190.00000 24,700.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0012 STRUCTURE # 0726-150 - M.P. 49.23SECTION: Cat Alt Set: Cat Alt Member:

0123 551021M

HEADER RECONSTRUCTION

51.000

LF

270.00000 13,770.00 256.35000 13,073.85 303.00000 15,453.00

0124 551030M

CURB RECONSTRUCTION,
BRIDGE

10.000

LF

154.00000 1,540.00 146.65000 1,466.50 174.00000 1,740.00

0125 609004M

BEAM GUIDE RAIL, BRIDGE

100.000

LF

135.00000 13,500.00 125.00000 12,500.00 152.00000 15,200.00

Section Totals: $230,970.00 $219,462.35 $261,843.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0013 STRUCTURE # 0726-153 - M.P. 52.48SECTION: Cat Alt Set: Cat Alt Member:

0126 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0127 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

120.000

LF

108.00000 12,960.00 102.55000 12,306.00 121.00000 14,520.00

0128 507135P

DECK CORROSION INHIBITOR

520.000

SY

16.00000 8,320.00 15.40000 8,008.00 19.00000 9,880.00

0129 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

83.00000 24,900.00 78.95000 23,685.00 94.00000 28,200.00

0130 551009M

REPAIR OF CONCRETE DECK,
TYPE C

40.000

SF

168.00000 6,720.00 160.00000 6,400.00 190.00000 7,600.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0013 STRUCTURE # 0726-153 - M.P. 52.48SECTION: Cat Alt Set: Cat Alt Member:

0131 551021M

HEADER RECONSTRUCTION

106.000

LF

270.00000 28,620.00 256.35000 27,173.10 303.00000 32,118.00

Section Totals: $102,020.00 $96,997.10 $115,318.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0014 STRUCTURE # 0726-155 - M.P. 52.87SECTION: Cat Alt Set: Cat Alt Member:

0132 201039P

TEMPORARY SHIELDING

(1)

LS

20,500.00000 20,500.00 19,425.00000 19,425.00 23,000.00000 23,000.00

0133 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

60.000

LF

133.00000 7,980.00 126.15000 7,569.00 150.00000 9,000.00

0134 507135P

DECK CORROSION INHIBITOR

2,210.000

SY

16.00000 35,360.00 15.40000 34,034.00 19.00000 41,990.00

0135 508005M

CLEAN EXISTING SCUPPERS AND
PIPES

1.000

U

3,238.00000 3,238.00 3,075.00000 3,075.00 500.00000 500.00

0136 551006M

REPAIR OF CONCRETE DECK,
TYPE B

420.000

SF

83.00000 34,860.00 78.95000 33,159.00 94.00000 39,480.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

0014 STRUCTURE # 0726-155 - M.P. 52.87SECTION: Cat Alt Set: Cat Alt Member:

0137 551009M

REPAIR OF CONCRETE DECK,
TYPE C

460.000

SF

168.00000 77,280.00 160.00000 73,600.00 190.00000 87,400.00

0138 551021M

HEADER RECONSTRUCTION

55.000

LF

270.00000 14,850.00 256.35000 14,099.25 303.00000 16,665.00

0139 551030M

CURB RECONSTRUCTION,
BRIDGE

25.000

LF

154.00000 3,850.00 146.65000 3,666.25 174.00000 4,350.00

0140 555025P

RETROFIT STRIP SEAL JOINT
SYSTEM

55.000

LF

1,781.00000 97,955.00 1,690.00000 92,950.00 2,000.00000 110,000.00

0141 609004M

BEAM GUIDE RAIL, BRIDGE

360.000

LF

135.00000 48,600.00 125.00000 45,000.00 152.00000 54,720.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INTERCOUNTY PAVING
ASSOC LLC

(2) CRISDEL GROUP,  INC (3) DELLA PELLO PAVING INC

Section Totals: $344,473.00 $326,577.50 $387,105.00

( ) indicates item is bid as Lump Sum

$12,606,275.00$12,144,144.00 $13,501,799.40

$12,144,144.00

Contract Totals

$12,606,275.00 13,501,799.40Cost Plus Time Totals
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

39,250.00000 39,250.00 59,150.00000 59,150.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

3,000.00000 3,000.00 1,500.00000 1,500.00

0005 153006P

PROGRESS SCHEDULE UPDATE

4.000

U

450.00000 1,800.00 500.00000 2,000.00

0006 153012P

TRAINEES

1,200.000

HOUR

1.00000 1,200.00 1.00000 1,200.00

0007 154003P

MOBILIZATION

(1)

LS

1,339,000.00000 1,339,000.00 1,500,000.00000 1,500,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

106,050.00000 106,050.00 45,000.00000 45,000.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0015 159003M

BREAKAWAY BARRICADE

50.000

U

100.00000 5,000.00 96.00000 4,800.00

0016 159006M

DRUM

230.000

U

75.00000 17,250.00 50.00000 11,500.00

0017 159012M

CONSTRUCTION SIGNS

1,662.000

SF

20.00000 33,240.00 10.50000 17,451.00

0018 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00 850.00000 1,700.00

0019 159021P

CONSTRUCTION BARRIER CURB

500.000

LF

70.00000 35,000.00 45.00000 22,500.00

0020 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

3,000.00000 3,000.00 1,500.00000 1,500.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

10,000.00000 40,000.00 14,000.00000 56,000.00

0022 159058M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM 19
MODULES

1.000

U

5,500.00000 5,500.00 10,500.00000 10,500.00

0023 159060M

TEMPORARY CRASH CUSHION,
INERTIAL BARRIER SYSTEM, 16
MODULES

2.000

U

5,000.00000 10,000.00 8,400.00000 16,800.00

0024 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

25,000.00000 100,000.00 29,000.00000 116,000.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159129M

TEMPORARY TRAFFIC STRIPES,
6"

106,000.000

LF

0.22000 23,320.00 0.24000 25,440.00

0026 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

16,000.00000 16,000.00 16,000.00000 16,000.00

0027 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

31,000.00000 31,000.00 31,000.00000 31,000.00

0028 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 15,500.00000 15,500.00

0029 201003P

CLEARING SITE

(1)

LS

120,000.00000 120,000.00 370,000.00000 370,000.00

0030 202006M

EXCAVATION, TEST PIT

100.000

CY

100.00000 10,000.00 55.00000 5,500.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 202009P

EXCAVATION, UNCLASSIFIED

883.000

CY

100.00000 88,300.00 47.00000 41,501.00

0032 202021P

REMOVAL OF PAVEMENT

2,268.000

SY

20.00000 45,360.00 44.50000 100,926.00

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

2,268.000

SY

20.00000 45,360.00 15.00000 34,020.00

0034 401009P

HMA MILLING, 3" OR LESS

239,784.000

SY

4.50000 1,079,028.00 3.95000 947,146.80

0035 401012P

HMA MILLING, MORE THAN 3" TO
6"

1,878.000

SY

4.50000 8,451.00 5.45000 10,235.10

Page 39 of 68

ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

2,500.000

SY

60.00000 150,000.00 75.00000 187,500.00

0037 401024M

SEALING OF CRACKS IN HOT MIX
ASPHALT SURFACE COURSE

123,000.000

LF

0.75000 92,250.00 0.10000 12,300.00

0038 401027M

POLYMERIZED JOINT ADHESIVE

100,000.000

LF

0.35000 35,000.00 0.34000 34,000.00

0039 401030M

TACK COAT

24,500.000

GAL

1.00000 24,500.00 0.01000 245.00

0040 401036M

PRIME COAT

350.000

GAL

1.00000 350.00 1.00000 350.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

8,915.000

T

95.00000 846,925.00 87.65000 781,399.75

0042 401078M

HOT MIX ASPHALT 12.5 M 76
INTERMEDIATE COURSE

383.000

T

190.00000 72,770.00 107.65000 41,229.95

0043 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

1,020.000

T

180.00000 183,600.00 108.50000 110,670.00

0044 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

22,583.000

T

125.00000 2,822,875.00 126.10000 2,847,716.30

0046 602105M

SET INLET TYPE B, CASTING

26.000

U

1,500.00000 39,000.00 1,610.00000 41,860.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 607018P

9" X 16" CONCRETE VERTICAL
CURB

1,511.000

LF

130.36000 196,973.96 145.00000 219,095.00

0049 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

61.000

SY

51.73000 3,155.53 55.00000 3,355.00

0050 608015P

NONVEGETATIVE SURFACE,
BROKEN STONE

42,899.000

SY

24.17000 1,036,868.83 21.85000 937,343.15

0051 609003M

BEAM GUIDE RAIL

38,783.000

LF

25.86000 1,002,928.38 28.00000 1,085,924.00

0052 609006M

BEAM GUIDE RAIL, DUAL-FACED

13.000

LF

36.21000 470.73 39.00000 507.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 609009M

MODIFIED THRIE BEAM GUIDE
RAIL

3,420.000

LF

36.21000 123,838.20 39.00000 133,380.00

0054 609012M

MODIFIED THRIE BEAM GUIDE
RAIL, DUAL FACED

25,030.000

LF

55.87000 1,398,426.10 59.00000 1,476,770.00

0055 609021M

RUB RAIL

8,179.000

LF

7.24000 59,215.96 7.75000 63,387.25

0056 609024M

FLARED GUIDE RAIL TERMINAL

7.000

U

2,172.60000 15,208.20 2,300.00000 16,100.00

0057 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

2,276.06000 6,828.18 2,400.00000 7,200.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0058 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

4,345.21000 4,345.21 4,600.00000 4,600.00

0059 609033M

CONTROLLED RELEASE
TERMINAL

1.000

U

801.79000 801.79 875.00000 875.00

0060 609036M

CONTROLLED RELEASE
TERMINAL ANCHORAGE

2.000

U

1,034.58000 2,069.16 1,100.00000 2,200.00

0061 609039M

BEAM GUIDE RAIL ANCHORAGE

19.000

U

775.93000 14,742.67 850.00000 16,150.00

0062 609075M

REMOVAL OF BEAM GUIDE RAIL

66,774.000

LF

2.07000 138,222.18 2.25000 150,241.50
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143
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Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0063 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

875.000

U

6.21000 5,433.75 6.75000 5,906.25

0064 610006M

TRAFFIC STRIPES, 6"

124,000.000

LF

0.34000 42,160.00 0.36000 44,640.00

0065 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,624.000

U

27.93000 45,358.32 30.00000 48,720.00

0066 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

525.000

U

27.93000 14,663.25 30.00000 15,750.00

0067 610024M

REMOVAL OF RPM

2,149.000

U

8.59000 18,459.91 4.00000 8,596.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0068 610033M

RUMBLE STRIP

83,500.000

LF

0.20000 16,700.00 0.23000 19,205.00

0069 611363M

CRASH CUSHION, LOW
MAINTENANCE COMPRESSIVE
BARRIER, TYPE 4, WIDTH MEDIUM

1.000

U

28,482.19000 28,482.19 29,125.00000 29,125.00

0070 612021M

RELOCATE SIGN

1.000

U

206.91000 206.91 225.00000 225.00

0071 704203M

TVS ROADWAY LOOPS __ LANES

1.000

U

20,122.45000 20,122.45 17,000.00000 17,000.00

Section Totals: $11,677,060.86 $11,828,436.05
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143
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Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

30,000.00000 30,000.00 19,200.00000 19,200.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

13.000

MO

3,000.00000 39,000.00 2,500.00000 32,500.00

Section Totals: $69,000.00 $51,700.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143
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Contract Time:
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14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

1,000.00000 1,000.00 11,800.00000 11,800.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1,000.00000 1,000.00 1.00000 1.00

0045 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,000.000

LF

20.00000 20,000.00 2.75000 2,750.00

0047 602216M

CLEANING DRAINAGE
STRUCTURE

108.000

U

350.00000 37,800.00 300.00000 32,400.00

Section Totals: $59,800.00 $46,951.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

49,209.000

LF

1.00000 49,209.00 0.10000 4,920.90

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

108.000

U

100.00000 10,800.00 50.00000 5,400.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,500.00000 1,500.00 1,500.00000 1,500.00

0014 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

450.00000 450.00 2,500.00000 2,500.00

0074 806018P

FERTILIZING AND SEEDING, TYPE
F

2,822.000

SY

0.40000 1,128.80 0.75000 2,116.50

Section Totals: $63,087.80 $16,437.40
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0072 804006P

TOPSOILING, 4" THICK

28,221.000

SY

4.30000 121,350.30 2.45000 69,141.45

0073 806006P

FERTILIZING AND SEEDING, TYPE
A-3

28,221.000

SY

0.40000 11,288.40 0.75000 21,165.75

0075 807006M

TOPSOIL STABILIZATION, TYPE 2
MAT

100.000

SY

3.00000 300.00 10.00000 1,000.00

0076 809003M

STRAW MULCHING

31,043.000

SY

0.45000 13,969.35 0.75000 23,282.25

Section Totals: $146,908.05 $114,589.45
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0006 STRUCTURE # 1414-175 - M.P. 46.35SECTION: Cat Alt Set: Cat Alt Member:

0077 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0078 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

110.000

LF

103.46000 11,380.60 105.00000 11,550.00

0079 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

110.000

LF

127.25000 13,997.50 130.00000 14,300.00

0080 507135P

DECK CORROSION INHIBITOR

3,052.000

SY

15.52000 47,367.04 16.00000 48,832.00

0081 551006M

REPAIR OF CONCRETE DECK,
TYPE B

2,376.000

SF

79.66000 189,272.16 81.00000 192,456.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0006 STRUCTURE # 1414-175 - M.P. 46.35SECTION: Cat Alt Set: Cat Alt Member:

0082 551009M

REPAIR OF CONCRETE DECK,
TYPE C

340.000

SF

161.39000 54,872.60 164.00000 55,760.00

0083 551030M

CURB RECONSTRUCTION,
BRIDGE

4.000

LF

147.95000 591.80 151.00000 604.00

Section Totals: $337,138.59 $343,502.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0007 STRUCTURE # 1414-178 - M.P. 46.50SECTION: Cat Alt Set: Cat Alt Member:

0084 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

320.000

LF

103.46000 33,107.20 105.00000 33,600.00

0085 507135P

DECK CORROSION INHIBITOR

1,390.000

SY

15.52000 21,572.80 16.00000 22,240.00

0086 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

79.66000 23,898.00 81.00000 24,300.00

0087 551021M

HEADER RECONSTRUCTION

18.000

LF

258.64000 4,655.52 265.00000 4,770.00

0088 609004M

BEAM GUIDE RAIL, BRIDGE

50.000

LF

129.32000 6,466.00 140.00000 7,000.00

Section Totals: $89,699.52 $91,910.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0008 STRUCTURE # 1415-150 - M.P. 46.58SECTION: Cat Alt Set: Cat Alt Member:

0089 201006P

CLEARING SITE, BRIDGE (___)
1415-150

(1)

LS

25,864.33000 25,864.33 26,500.00000 26,500.00

0090 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0091 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

90.000

LF

103.46000 9,311.40 105.00000 9,450.00

0092 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

90.000

LF

127.25000 11,452.50 130.00000 11,700.00

0093 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,655.32000 52,970.24 1,700.00000 54,400.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0008 STRUCTURE # 1415-150 - M.P. 46.58SECTION: Cat Alt Set: Cat Alt Member:

0094 507135P

DECK CORROSION INHIBITOR

800.000

SY

15.52000 12,416.00 16.00000 12,800.00

0095 551006M

REPAIR OF CONCRETE DECK,
TYPE B

180.000

SF

79.66000 14,338.80 81.00000 14,580.00

0096 551009M

REPAIR OF CONCRETE DECK,
TYPE C

440.000

SF

161.39000 71,011.60 166.00000 73,040.00

0097 551030M

CURB RECONSTRUCTION,
BRIDGE

11.000

LF

147.94000 1,627.34 151.00000 1,661.00

Section Totals: $218,649.10 $224,131.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0009 STRUCTURE # 1415-152 - M.P. 47.34SECTION: Cat Alt Set: Cat Alt Member:

0098 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0099 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

70.000

LF

127.25000 8,907.50 130.00000 9,100.00

0100 507135P

DECK CORROSION INHIBITOR

1,300.000

SY

15.52000 20,176.00 16.00000 20,800.00

0101 551006M

REPAIR OF CONCRETE DECK,
TYPE B

840.000

SF

79.66000 66,914.40 81.00000 68,040.00

0102 551009M

REPAIR OF CONCRETE DECK,
TYPE C

350.000

SF

161.39000 56,486.50 164.00000 57,400.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0009 STRUCTURE # 1415-152 - M.P. 47.34SECTION: Cat Alt Set: Cat Alt Member:

0103 551021M

HEADER RECONSTRUCTION

10.000

LF

413.83000 4,138.30 420.00000 4,200.00

0104 551030M

CURB RECONSTRUCTION,
BRIDGE

2.000

LF

147.95000 295.90 151.00000 302.00

Section Totals: $176,575.49 $179,842.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0010 STRUCTURE # 1415-155 - M.P. 47.83SECTION: Cat Alt Set: Cat Alt Member:

0105 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0106 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

120.000

LF

103.46000 12,415.20 105.00000 12,600.00

0107 507135P

DECK CORROSION INHIBITOR

490.000

SY

15.52000 7,604.80 16.00000 7,840.00

0108 551006M

REPAIR OF CONCRETE DECK,
TYPE B

180.000

SF

79.66000 14,338.80 81.00000 14,580.00

0109 551009M

REPAIR OF CONCRETE DECK,
TYPE C

200.000

SF

161.39000 32,278.00 164.00000 32,800.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0010 STRUCTURE # 1415-155 - M.P. 47.83SECTION: Cat Alt Set: Cat Alt Member:

0110 551021M

HEADER RECONSTRUCTION

10.000

LF

413.83000 4,138.30 420.00000 4,200.00

0111 551030M

CURB RECONSTRUCTION,
BRIDGE

90.000

LF

147.94000 13,314.60 151.00000 13,590.00

Section Totals: $103,746.59 $105,610.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0011 STRUCTURE # 1415-157 - M.P. 48.46SECTION: Cat Alt Set: Cat Alt Member:

0112 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

60.000

LF

103.46000 6,207.60 105.00000 6,300.00

0113 507135P

DECK CORROSION INHIBITOR

1,850.000

SY

15.52000 28,712.00 16.00000 29,600.00

0114 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

79.66000 23,898.00 81.00000 24,300.00

0115 551021M

HEADER RECONSTRUCTION

52.000

LF

258.64000 13,449.28 265.00000 13,780.00

0116 551030M

CURB RECONSTRUCTION,
BRIDGE

15.000

LF

147.94000 2,219.10 151.00000 2,265.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0011 STRUCTURE # 1415-157 - M.P. 48.46SECTION: Cat Alt Set: Cat Alt Member:

0117 609004M

BEAM GUIDE RAIL, BRIDGE

150.000

LF

129.32000 19,398.00 140.00000 21,000.00

Section Totals: $93,883.98 $97,245.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0012 STRUCTURE # 0726-150 - M.P. 49.23SECTION: Cat Alt Set: Cat Alt Member:

0118 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0119 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

240.000

LF

103.46000 24,830.40 105.00000 25,200.00

0120 507135P

DECK CORROSION INHIBITOR

1,210.000

SY

15.52000 18,779.20 16.00000 19,360.00

0121 551006M

REPAIR OF CONCRETE DECK,
TYPE B

1,380.000

SF

79.66000 109,930.80 81.00000 111,780.00

0122 551009M

REPAIR OF CONCRETE DECK,
TYPE C

130.000

SF

161.39000 20,980.70 166.00000 21,580.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0012 STRUCTURE # 0726-150 - M.P. 49.23SECTION: Cat Alt Set: Cat Alt Member:

0123 551021M

HEADER RECONSTRUCTION

51.000

LF

258.64000 13,190.64 265.00000 13,515.00

0124 551030M

CURB RECONSTRUCTION,
BRIDGE

10.000

LF

147.94000 1,479.40 151.00000 1,510.00

0125 609004M

BEAM GUIDE RAIL, BRIDGE

100.000

LF

129.32000 12,932.00 140.00000 14,000.00

Section Totals: $221,780.03 $226,945.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0013 STRUCTURE # 0726-153 - M.P. 52.48SECTION: Cat Alt Set: Cat Alt Member:

0126 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0127 507007P

2 1/2" BY 2 1/2" PREFORMED
ELASTOMERIC JOINT SEALER

120.000

LF

103.46000 12,415.20 105.00000 12,600.00

0128 507135P

DECK CORROSION INHIBITOR

520.000

SY

15.52000 8,070.40 16.00000 8,320.00

0129 551006M

REPAIR OF CONCRETE DECK,
TYPE B

300.000

SF

79.66000 23,898.00 81.00000 24,300.00

0130 551009M

REPAIR OF CONCRETE DECK,
TYPE C

40.000

SF

161.39000 6,455.60 164.00000 6,560.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0013 STRUCTURE # 0726-153 - M.P. 52.48SECTION: Cat Alt Set: Cat Alt Member:

0131 551021M

HEADER RECONSTRUCTION

106.000

LF

258.64000 27,415.84 265.00000 28,090.00

Section Totals: $97,911.93 $99,870.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0014 STRUCTURE # 0726-155 - M.P. 52.87SECTION: Cat Alt Set: Cat Alt Member:

0132 201039P

TEMPORARY SHIELDING

(1)

LS

19,656.89000 19,656.89 20,000.00000 20,000.00

0133 507008P

4" X 4" PREFORMED
ELASTOMERIC JOINT SEALER

60.000

LF

127.25000 7,635.00 130.00000 7,800.00

0134 507135P

DECK CORROSION INHIBITOR

2,210.000

SY

15.52000 34,299.20 16.00000 35,360.00

0135 508005M

CLEAN EXISTING SCUPPERS AND
PIPES

1.000

U

3,103.72000 3,103.72 5,000.00000 5,000.00

0136 551006M

REPAIR OF CONCRETE DECK,
TYPE B

420.000

SF

79.66000 33,457.20 81.00000 34,020.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

0014 STRUCTURE # 0726-155 - M.P. 52.87SECTION: Cat Alt Set: Cat Alt Member:

0137 551009M

REPAIR OF CONCRETE DECK,
TYPE C

460.000

SF

161.39000 74,239.40 164.00000 75,440.00

0138 551021M

HEADER RECONSTRUCTION

55.000

LF

258.64000 14,225.20 265.00000 14,575.00

0139 551030M

CURB RECONSTRUCTION,
BRIDGE

25.000

LF

147.94000 3,698.50 150.00000 3,750.00

0140 555025P

RETROFIT STRIP SEAL JOINT
SYSTEM

55.000

LF

1,707.05000 93,887.75 1,750.00000 96,250.00

0141 609004M

BEAM GUIDE RAIL, BRIDGE

360.000

LF

129.32000 46,555.20 140.00000 50,400.00
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) TILCON  NEW YORK INC (5) SCHIFANO
CONSTRUCTION CORP

Section Totals: $330,758.06 $342,595.00

( ) indicates item is bid as Lump Sum

$13,769,763.90$13,686,000.00

$13,686,000.00

Contract Totals

$13,769,763.90Cost Plus Time Totals
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ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):143

Tabulation of Bids

Contract Time:

October 09, 2014

Contract Description:

14143

NHP-080-5(105)

12/22/15 COMPLETION DATE

MORRIS

Min: Max:

10/10/2014



Vendor Ranking Page: 1

Contract ID:

ROUTE I-80 EASTBOUND FROM WEST OF ROUTE I-280 TO EAST

N1Letting Date:

Contract Description:

District(s):

12/22/15 COMPLETION DATE

14143

October 09, 2014

NHP-080-5(105)

MORRIS143 Counties:

Contract Time:

Call Order:

Project(s):

10/10/2014

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 I5980 INTERCOUNTY PAVING ASSOC LLC $12,144,144.00 100.00%

2 C7444 CRISDEL GROUP,  INC $12,606,275.00 103.81%

3 D2395 DELLA PELLO PAVING INC $13,501,799.40 111.18%

4 T4306 TILCON  NEW YORK INC $13,686,000.00 112.70%

5 S1389 SCHIFANO CONSTRUCTION CORP $13,769,763.90 113.39%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


