
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

15,500.00000 15,500.00 10,000.00000 10,000.00 14,000.00000 14,000.00

0005 153009P

BAR CHART PROGRESS
SCHEDULE AND UPDATES

(1)

LS

3,000.00000 3,000.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0006 153012P

TRAINEES

600.000

HOUR

1.00000 600.00 1.00000 600.00 1.00000 600.00

0007 154003P

MOBILIZATION

(1)

LS

186,300.00000 186,300.00 195,000.00000 195,000.00 198,700.00000 198,700.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00 65,000.00000 65,000.00 30,000.00000 30,000.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

15.000

U

95.00000 1,425.00 50.00000 750.00 30.00000 450.00

0017 159006M

DRUM

10.000

U

55.00000 550.00 25.00000 250.00 20.00000 200.00

0018 159009M

TRAFFIC CONE

25.000

U

15.00000 375.00 5.00000 125.00 5.00000 125.00

0019 159012M

CONSTRUCTION SIGNS

525.000

SF

12.00000 6,300.00 10.00000 5,250.00 11.00000 5,775.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

3.000

U

1,500.00000 4,500.00 250.00000 750.00 600.00000 1,800.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159021P

CONSTRUCTION BARRIER CURB

470.000

LF

75.00000 35,250.00 40.00000 18,800.00 75.00000 35,250.00

0022 159022P

CONSTRUCTION HALF BARRIER
CURB

400.000

LF

60.00000 24,000.00 250.00000 100,000.00 65.00000 26,000.00

0023 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

3,000.00000 3,000.00 5,000.00000 5,000.00 250.00000 250.00

0024 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

6,000.00000 12,000.00 7,500.00000 15,000.00 750.00000 1,500.00

0025 159138M

HMA PATCH

5.000

T

450.00000 2,250.00 250.00000 1,250.00 200.00000 1,000.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

18,000.00000 18,000.00 7,500.00000 7,500.00 15,000.00000 15,000.00

0027 161003P

FINAL CLEANUP

(1)

LS

3,000.00000 3,000.00 2,500.00000 2,500.00 4,000.00000 4,000.00

0028 201003P

CLEARING SITE

(1)

LS

40,000.00000 40,000.00 40,000.00000 40,000.00 40,000.00000 40,000.00

0029 202021P

REMOVAL OF PAVEMENT

310.000

SY

50.00000 15,500.00 50.00000 15,500.00 35.00000 10,850.00

0030 202003P

STRIPPING

1.000

ACRE

100.00000 100.00 1.00000 1.00 2,000.00000 2,000.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 202009P

EXCAVATION, UNCLASSIFIED

175.000

CY

75.00000 13,125.00 50.00000 8,750.00 55.00000 9,625.00

0032 301006P

SUBBASE

75.000

CY

90.00000 6,750.00 65.00000 4,875.00 80.00000 6,000.00

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

400.000

SY

16.00000 6,400.00 12.00000 4,800.00 20.00000 8,000.00

0034 401009P

HMA MILLING, 3" OR LESS

770.000

SY

25.00000 19,250.00 20.00000 15,400.00 20.00000 15,400.00

0035 401027M

POLYMERIZED JOINT ADHESIVE

1,100.000

LF

3.50000 3,850.00 2.00000 2,200.00 1.00000 1,100.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 401030M

TACK COAT

100.000

GAL

8.00000 800.00 0.01000 1.00 0.01000 1.00

0037 401036M

PRIME COAT

200.000

GAL

0.01000 2.00 0.01000 2.00 0.01000 2.00

0038 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

110.000

T

300.00000 33,000.00 250.00000 27,500.00 290.00000 31,900.00

0039 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

110.000

T

300.00000 33,000.00 170.00000 18,700.00 280.00000 30,800.00

0040 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

200.00000 2,000.00 125.00000 1,250.00 250.00000 2,500.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 601404P

SUBBASE OUTLET DRAIN

80.000

LF

75.00000 6,000.00 45.00000 3,600.00 20.00000 1,600.00

0042 602105M

SET INLET TYPE B, CASTING

1.000

U

1,500.00000 1,500.00 1,350.00000 1,350.00 1,000.00000 1,000.00

0043 607021P

9" X 18" CONCRETE VERTICAL
CURB

500.000

LF

40.00000 20,000.00 40.00000 20,000.00 25.00000 12,500.00

0044 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

820.000

SY

34.00000 27,880.00 35.00000 28,700.00 38.00000 31,160.00

0045 609003M

BEAM GUIDE RAIL

1,025.000

LF

21.00000 21,525.00 22.00000 22,550.00 20.00000 20,500.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 609021M

RUB RAIL

225.000

LF

10.00000 2,250.00 5.00000 1,125.00 6.00000 1,350.00

0047 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

135.000

LF

9.00000 1,215.00 10.00000 1,350.00 12.00000 1,620.00

0048 609051M

BEAM GUIDE RAIL POST, 10' LONG

4.000

U

80.00000 320.00 105.00000 420.00 100.00000 400.00

0049 609075M

REMOVAL OF BEAM GUIDE RAIL

1,025.000

LF

6.00000 6,150.00 1.00000 1,025.00 0.50000 512.50

0050 610003M

TRAFFIC STRIPES, 4"

1,000.000

LF

2.00000 2,000.00 2.50000 2,500.00 1.80000 1,800.00

Section Totals: $603,667.00 $652,374.00 $569,270.50
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

20,000.00000 20,000.00 25,000.00000 25,000.00 5,000.00000 5,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

12.000

MO

1,900.00000 22,800.00 2,500.00000 30,000.00 1,300.00000 15,600.00

Section Totals: $42,800.00 $55,000.00 $20,600.00

Page 9 of 48

ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

7,500.00000 7,500.00 3,000.00000 3,000.00 4,000.00000 4,000.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

17,000.00000 17,000.00 7,500.00000 7,500.00 13,000.00000 13,000.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 5,000.00000 5,000.00 9,000.00000 9,000.00

Section Totals: $24,501.00 $15,500.00 $26,000.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

850.000

LF

8.00000 6,800.00 5.00000 4,250.00 6.00000 5,100.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

150.00000 300.00 250.00000 500.00 175.00000 350.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00

0014 158069M

OIL-WATER SEPARATOR

1.000

U

1,000.00000 1,000.00 1.00000 1.00 3,000.00000 3,000.00

0015 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

100.00000 200.00 250.00000 500.00 500.00000 1,000.00

Section Totals: $10,800.00 $7,751.00 $12,450.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0051 804006P

TOPSOILING, 4" THICK

400.000

SY

3.00000 1,200.00 4.00000 1,600.00 5.00000 2,000.00

0052 806006P

FERTILIZING AND SEEDING, TYPE
A-3

400.000

SY

2.00000 800.00 0.50000 200.00 1.00000 400.00

0053 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

400.000

SY

10.00000 4,000.00 4.00000 1,600.00 5.00000 2,000.00

0054 809003M

STRAW MULCHING

400.000

SY

2.00000 800.00 0.50000 200.00 1.00000 400.00

Section Totals: $6,800.00 $3,600.00 $4,800.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0055 201006P

CLEARING SITE, BRIDGE (___)
1603-156

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 300,000.00000 300,000.00

0056 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 1603-156

(1)

LS

22,000.00000 22,000.00 1.00000 1.00 20,000.00000 20,000.00

0057 201039P

TEMPORARY SHIELDING

(1)

LS

250,000.00000 250,000.00 525,000.00000 525,000.00 402,583.50000 402,583.50

0058 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

56,900.000

LB

2.00000 113,800.00 1.75000 99,575.00 1.60000 91,040.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0059 504025P

MODIFICATION OF EXISTING
ABUTMENTS

1.000

CY

5,000.00000 5,000.00 5,000.00000 5,000.00 12,000.00000 12,000.00

0060 504036P

EPOXY WATERPROOFING

4.000

SY

200.00000 800.00 70.00000 280.00 100.00000 400.00

0061 506012P

SHEAR CONNECTOR

3,868.000

U

4.75000 18,373.00 1.00000 3,868.00 4.50000 17,406.00

0062 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

136.000

LF

550.00000 74,800.00 500.00000 68,000.00 500.00000 68,000.00

0063 507024P

CONCRETE BRIDGE DECK, HPC

198.000

CY

1,162.00000 230,076.00 500.00000 99,000.00 700.00000 138,600.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0064 507039P

CONCRETE BRIDGE PARAPET,
HPC

360.000

LF

205.00000 73,800.00 195.00000 70,200.00 250.00000 90,000.00

0065 507051P

CONCRETE BRIDGE APPROACH

150.000

CY

750.00000 112,500.00 610.00000 91,500.00 600.00000 90,000.00

0066 551021M

HEADER RECONSTRUCTION

89.000

LF

275.00000 24,475.00 385.00000 34,265.00 250.00000 22,250.00

0067 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

27,500.00000 27,500.00 20,000.00000 20,000.00 75,000.00000 75,000.00

0068 701021P

3" RIGID METALLIC CONDUIT

760.000

LF

29.00000 22,040.00 35.00000 26,600.00 35.00000 26,600.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) J.F.CREAMER & SON
JOINT VENTURE WITH

JOSEPH M. SANZARI,INC

(2) ANSELMI & DECICCO INC (3) RITACCO CONSTRUCTION
INC

Section Totals: $1,175,164.00 $1,243,289.00 $1,353,879.50

( ) indicates item is bid as Lump Sum

$1,977,514.00$1,863,732.00 $1,987,000.00

$1,863,732.00

Contract Totals

$1,977,514.00 1,987,000.00Cost Plus Time Totals
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

5,000.00000 5,000.00 15,543.48000 15,543.48 10,000.00000 10,000.00

0005 153009P

BAR CHART PROGRESS
SCHEDULE AND UPDATES

(1)

LS

5,790.00000 5,790.00 10,000.00000 10,000.00 7,876.00000 7,876.00

0006 153012P

TRAINEES

600.000

HOUR

0.01000 6.00 0.01000 6.00 68.50000 41,100.00

0007 154003P

MOBILIZATION

(1)

LS

498,000.00000 498,000.00 230,000.00000 230,000.00 65,381.00000 65,381.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00 100,000.00000 100,000.00 68,782.00000 68,782.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

15.000

U

50.00000 750.00 119.48000 1,792.20 1.00000 15.00

0017 159006M

DRUM

10.000

U

100.00000 1,000.00 69.17000 691.70 1.00000 10.00

0018 159009M

TRAFFIC CONE

25.000

U

7.50000 187.50 20.12000 503.00 1.00000 25.00

0019 159012M

CONSTRUCTION SIGNS

525.000

SF

16.00000 8,400.00 11.75000 6,168.75 16.00000 8,400.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

3.000

U

1,500.00000 4,500.00 764.00000 2,292.00 2,625.00000 7,875.00

0021 159021P

CONSTRUCTION BARRIER CURB

470.000

LF

35.00000 16,450.00 100.94000 47,441.80 66.00000 31,020.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0022 159022P

CONSTRUCTION HALF BARRIER
CURB

400.000

LF

80.00000 32,000.00 208.95000 83,580.00 66.00000 26,400.00

0023 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

2,500.00000 2,500.00 4,816.84000 4,816.84 4,410.00000 4,410.00

0024 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

12,000.00000 24,000.00 3,772.98000 7,545.96 17,537.00000 35,074.00

0025 159138M

HMA PATCH

5.000

T

0.01000 0.05 1,525.91000 7,629.55 105.00000 525.00

0026 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

22,500.00000 22,500.00 18,617.01000 18,617.01 6,826.00000 6,826.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0027 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 12,782.00000 12,782.00

0028 201003P

CLEARING SITE

(1)

LS

15,000.00000 15,000.00 40,000.00000 40,000.00 40,000.00000 40,000.00

0029 202021P

REMOVAL OF PAVEMENT

310.000

SY

17.00000 5,270.00 92.47000 28,665.70 208.00000 64,480.00

0030 202003P

STRIPPING

1.000

ACRE

0.01000 0.01 38,318.74000 38,318.74 11,913.00000 11,913.00

0031 202009P

EXCAVATION, UNCLASSIFIED

175.000

CY

50.00000 8,750.00 104.08000 18,214.00 31.50000 5,512.50

0032 301006P

SUBBASE

75.000

CY

55.00000 4,125.00 134.53000 10,089.75 45.00000 3,375.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

400.000

SY

12.00000 4,800.00 25.44000 10,176.00 14.00000 5,600.00

0034 401009P

HMA MILLING, 3" OR LESS

770.000

SY

10.00000 7,700.00 57.59000 44,344.30 15.00000 11,550.00

0035 401027M

POLYMERIZED JOINT ADHESIVE

1,100.000

LF

1.00000 1,100.00 1.18000 1,298.00 1.10000 1,210.00

0036 401030M

TACK COAT

100.000

GAL

2.00000 200.00 0.01000 1.00 5.30000 530.00

0037 401036M

PRIME COAT

200.000

GAL

0.01000 2.00 1.18000 236.00 1.10000 220.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

110.000

T

75.00000 8,250.00 305.60000 33,616.00 110.00000 12,100.00

0039 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

110.000

T

75.00000 8,250.00 329.11000 36,202.10 110.00000 12,100.00

0040 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

150.00000 1,500.00 293.85000 2,938.50 158.00000 1,580.00

0041 601404P

SUBBASE OUTLET DRAIN

80.000

LF

30.00000 2,400.00 94.80000 7,584.00 20.00000 1,600.00

0042 602105M

SET INLET TYPE B, CASTING

1.000

U

1,350.00000 1,350.00 1,725.71000 1,725.71 2,356.00000 2,356.00
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 607021P

9" X 18" CONCRETE VERTICAL
CURB

500.000

LF

35.00000 17,500.00 41.14000 20,570.00 21.50000 10,750.00

0044 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

820.000

SY

33.00000 27,060.00 44.66000 36,621.20 37.00000 30,340.00

0045 609003M

BEAM GUIDE RAIL

1,025.000

LF

23.00000 23,575.00 23.51000 24,097.75 21.00000 21,525.00

0046 609021M

RUB RAIL

225.000

LF

7.00000 1,575.00 7.05000 1,586.25 6.30000 1,417.50

0047 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

135.000

LF

14.00000 1,890.00 14.10000 1,903.50 105.00000 14,175.00

Page 23 of 48

ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 609051M

BEAM GUIDE RAIL POST, 10' LONG

4.000

U

115.00000 460.00 117.54000 470.16 12.50000 50.00

0049 609075M

REMOVAL OF BEAM GUIDE RAIL

1,025.000

LF

1.00000 1,025.00 0.59000 604.75 0.55000 563.75

0050 610003M

TRAFFIC STRIPES, 4"

1,000.000

LF

2.25000 2,250.00 2.12000 2,120.00 1.90000 1,900.00

Section Totals: $795,115.56 $908,011.70 $581,348.75
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

20,000.00000 20,000.00 26,159.70000 26,159.70 10,000.00000 10,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

12.000

MO

1,800.00000 21,600.00 1,739.57000 20,874.84 1,800.00000 21,600.00

Section Totals: $41,600.00 $47,034.54 $31,600.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

2,500.00000 2,500.00 5,407.94000 5,407.94 2,500.00000 2,500.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

2,500.00000 2,500.00 16,349.58000 16,349.58 2,500.00000 2,500.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

2,500.00000 2,500.00 0.01000 0.01 2,500.00000 2,500.00

Section Totals: $7,500.00 $21,757.53 $7,500.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

850.000

LF

0.01000 8.50 7.93000 6,740.50 5.10000 4,335.00

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

0.01000 0.02 417.89000 835.78 278.00000 556.00

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

7,500.00000 7,500.00 6,319.67000 6,319.67 3,780.00000 3,780.00

0014 158069M

OIL-WATER SEPARATOR

1.000

U

0.01000 0.01 1,257.66000 1,257.66 26,778.00000 26,778.00

0015 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

0.01000 0.02 1,383.43000 2,766.86 1.00000 2.00

Section Totals: $7,508.55 $17,920.47 $35,451.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0051 804006P

TOPSOILING, 4" THICK

400.000

SY

10.00000 4,000.00 16.65000 6,660.00 5.30000 2,120.00

0052 806006P

FERTILIZING AND SEEDING, TYPE
A-3

400.000

SY

5.00000 2,000.00 6.72000 2,688.00 0.70000 280.00

0053 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

400.000

SY

1.00000 400.00 19.04000 7,616.00 1.10000 440.00

0054 809003M

STRAW MULCHING

400.000

SY

1.00000 400.00 1.18000 472.00 0.70000 280.00

Section Totals: $6,800.00 $17,436.00 $3,120.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0055 201006P

CLEARING SITE, BRIDGE (___)
1603-156

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

0056 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 1603-156

(1)

LS

45,000.00000 45,000.00 40,000.00000 40,000.00 26,778.00000 26,778.00

0057 201039P

TEMPORARY SHIELDING

(1)

LS

451,370.00000 451,370.00 209,000.00000 209,000.00 402,594.00000 402,594.00

0058 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

56,900.000

LB

1.75000 99,575.00 2.11000 120,059.00 1.80000 102,420.00

0059 504025P

MODIFICATION OF EXISTING
ABUTMENTS

1.000

CY

7,500.00000 7,500.00 13,619.99000 13,619.99 2,260.00000 2,260.00
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Letting Date: N1
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District(s):

Counties:

Project(s):158
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Contract Time:

March 17, 2015
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14158
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01/29/16 COMPLETION DATE
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4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0060 504036P

EPOXY WATERPROOFING

4.000

SY

75.00000 300.00 225.53000 902.12 342.00000 1,368.00

0061 506012P

SHEAR CONNECTOR

3,868.000

U

5.63000 21,776.84 5.21000 20,152.28 4.25000 16,439.00

0062 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

136.000

LF

592.00000 80,512.00 591.19000 80,401.84 443.00000 60,248.00

0063 507024P

CONCRETE BRIDGE DECK, HPC

198.000

CY

950.00000 188,100.00 1,277.99000 253,042.02 1,738.00000 344,124.00

0064 507039P

CONCRETE BRIDGE PARAPET,
HPC

360.000

LF

245.00000 88,200.00 225.67000 81,241.20 242.00000 87,120.00

Page 30 of 48

ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) KONKUS CORPORATION (5) IEW CONSTR GP, INC (6) MONTANA
CONSTRUCTION CORP INC.

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0065 507051P

CONCRETE BRIDGE APPROACH

150.000

CY

475.00000 71,250.00 713.88000 107,082.00 680.00000 102,000.00

0066 551021M

HEADER RECONSTRUCTION

89.000

LF

475.00000 42,275.00 609.28000 54,225.92 740.00000 65,860.00

0067 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

35,000.00000 35,000.00 94,000.00000 94,000.00 242,939.00000 242,939.00

0068 701021P

3" RIGID METALLIC CONDUIT

760.000

LF

45.65000 34,694.00 48.78000 37,072.80 44.00000 33,440.00

Section Totals: $1,365,552.84 $1,310,799.17 $1,687,590.00

$2,322,959.41$2,224,076.95 $2,346,609.75

$2,224,076.95

Contract Totals

$2,322,959.41 2,346,609.75Cost Plus Time Totals
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Letting Date: N1
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District(s):
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Project(s):158
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Contract Time:

March 17, 2015
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14158
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

22,000.00000 22,000.00 21,000.00000 21,000.00

0005 153009P

BAR CHART PROGRESS
SCHEDULE AND UPDATES

(1)

LS

5,000.00000 5,000.00 7,096.60000 7,096.60

0006 153012P

TRAINEES

600.000

HOUR

0.01000 6.00 0.01000 6.00

0007 154003P

MOBILIZATION

(1)

LS

245,000.00000 245,000.00 443,653.99000 443,653.99

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

18,000.00000 18,000.00 26,304.00000 26,304.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0016 159003M

BREAKAWAY BARRICADE

15.000

U

40.00000 600.00 124.21000 1,863.15

0017 159006M

DRUM

10.000

U

10.00000 100.00 63.57000 635.70

0018 159009M

TRAFFIC CONE

25.000

U

5.00000 125.00 17.54000 438.50

0019 159012M

CONSTRUCTION SIGNS

525.000

SF

10.00000 5,250.00 21.64000 11,361.00

0020 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

3.000

U

1,200.00000 3,600.00 1,593.40000 4,780.20
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ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0021 159021P

CONSTRUCTION BARRIER CURB

470.000

LF

120.00000 56,400.00 150.00000 70,500.00

0022 159022P

CONSTRUCTION HALF BARRIER
CURB

400.000

LF

110.00000 44,000.00 150.00000 60,000.00

0023 159027M

FLASHING ARROW BOARD, 4' X 8'

1.000

U

2,500.00000 2,500.00 4,725.95000 4,725.95

0024 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

15,000.00000 30,000.00 13,116.93000 26,233.86

0025 159138M

HMA PATCH

5.000

T

750.00000 3,750.00 326.93000 1,634.65
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0026 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

1.000

U

10,000.00000 10,000.00 13,974.64000 13,974.64

0027 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 3,201.97000 3,201.97

0028 201003P

CLEARING SITE

(1)

LS

40,000.00000 40,000.00 40,000.00000 40,000.00

0029 202021P

REMOVAL OF PAVEMENT

310.000

SY

80.00000 24,800.00 60.44000 18,736.40

0030 202003P

STRIPPING

1.000

ACRE

100.00000 100.00 1,000.00000 1,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0031 202009P

EXCAVATION, UNCLASSIFIED

175.000

CY

78.00000 13,650.00 140.89000 24,655.75

0032 301006P

SUBBASE

75.000

CY

102.00000 7,650.00 149.42000 11,206.50

0033 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

400.000

SY

40.00000 16,000.00 40.81000 16,324.00

0034 401009P

HMA MILLING, 3" OR LESS

770.000

SY

26.00000 20,020.00 26.36000 20,297.20

0035 401027M

POLYMERIZED JOINT ADHESIVE

1,100.000

LF

4.00000 4,400.00 0.80000 880.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 401030M

TACK COAT

100.000

GAL

3.50000 350.00 10.96000 1,096.00

0037 401036M

PRIME COAT

200.000

GAL

0.01000 2.00 0.01000 2.00

0038 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

110.000

T

80.00000 8,800.00 286.09000 31,469.90

0039 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

110.000

T

80.00000 8,800.00 209.25000 23,017.50

0040 401108M

CORE SAMPLES, HOT MIX
ASPHALT

10.000

U

250.00000 2,500.00 106.94000 1,069.40
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Letting Date: N1
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District(s):

Counties:

Project(s):158
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Contract Time:

March 17, 2015
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14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 601404P

SUBBASE OUTLET DRAIN

80.000

LF

35.00000 2,800.00 55.31000 4,424.80

0042 602105M

SET INLET TYPE B, CASTING

1.000

U

1,400.00000 1,400.00 2,608.67000 2,608.67

0043 607021P

9" X 18" CONCRETE VERTICAL
CURB

500.000

LF

40.00000 20,000.00 38.36000 19,180.00

0044 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

820.000

SY

76.00000 62,320.00 52.21000 42,812.20

0045 609003M

BEAM GUIDE RAIL

1,025.000

LF

24.00000 24,600.00 28.50000 29,212.50
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 609021M

RUB RAIL

225.000

LF

7.00000 1,575.00 16.44000 3,699.00

0047 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

135.000

LF

15.00000 2,025.00 9.86000 1,331.10

0048 609051M

BEAM GUIDE RAIL POST, 10' LONG

4.000

U

500.00000 2,000.00 93.16000 372.64

0049 609075M

REMOVAL OF BEAM GUIDE RAIL

1,025.000

LF

10.00000 10,250.00 3.29000 3,372.25

0050 610003M

TRAFFIC STRIPES, 4"

1,000.000

LF

4.00000 4,000.00 1.97000 1,970.00

Section Totals: $729,373.00 $996,148.02
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155006M

FIELD OFFICE TYPE B SET UP

1.000

U

18,000.00000 18,000.00 55,000.00000 55,000.00

0009 155024M

FIELD OFFICE TYPE B
MAINTENANCE

12.000

MO

1,500.00000 18,000.00 4,500.00000 54,000.00

Section Totals: $36,000.00 $109,000.00
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Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

8,000.00000 8,000.00 6,500.00000 6,500.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

7,000.00000 7,000.00 38,000.00000 38,000.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1,000.00000 1,000.00 15,500.00000 15,500.00

Section Totals: $16,000.00 $60,000.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158012M

HEAVY DUTY SILT FENCE, BLACK

850.000

LF

4.00000 3,400.00 6.27000 5,329.50

0012 158030M

INLET FILTER TYPE 2, 2' X 4'

2.000

U

200.00000 400.00 154.13000 308.26

0013 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 5,233.40000 5,233.40

0014 158069M

OIL-WATER SEPARATOR

1.000

U

3,500.00000 3,500.00 100.00000 100.00

0015 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

500.00000 1,000.00 876.80000 1,753.60

Section Totals: $10,800.00 $12,724.76
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0051 804006P

TOPSOILING, 4" THICK

400.000

SY

15.00000 6,000.00 34.27000 13,708.00

0052 806006P

FERTILIZING AND SEEDING, TYPE
A-3

400.000

SY

0.70000 280.00 1.10000 440.00

0053 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

400.000

SY

14.00000 5,600.00 5.48000 2,192.00

0054 809003M

STRAW MULCHING

400.000

SY

3.00000 1,200.00 1.10000 440.00

Section Totals: $13,080.00 $16,780.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0055 201006P

CLEARING SITE, BRIDGE (___)
1603-156

(1)

LS

475,000.00000 475,000.00 200,000.00000 200,000.00

0056 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 1603-156

(1)

LS

10,000.00000 10,000.00 16,220.80000 16,220.80

0057 201039P

TEMPORARY SHIELDING

(1)

LS

205,000.00000 205,000.00 585,709.92000 585,709.92

0058 504006P

REINFORCEMENT STEEL,
EPOXY-COATED

56,900.000

LB

2.60000 147,940.00 2.00000 113,800.00
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Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):158

Tabulation of Bids

Contract Time:

March 17, 2015

Contract Description:

14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0059 504025P

MODIFICATION OF EXISTING
ABUTMENTS

1.000

CY

2,200.00000 2,200.00 11,046.15000 11,046.15

0060 504036P

EPOXY WATERPROOFING

4.000

SY

170.00000 680.00 1,096.00000 4,384.00

0061 506012P

SHEAR CONNECTOR

3,868.000

U

7.25000 28,043.00 4.93000 19,069.24

0062 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

136.000

LF

720.00000 97,920.00 565.84000 76,954.24

0063 507024P

CONCRETE BRIDGE DECK, HPC

198.000

CY

1,450.00000 287,100.00 1,846.02000 365,511.96
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Project(s):158
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Contract Time:
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14158

NHP-0045(138)

01/29/16 COMPLETION DATE
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4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

0006 ROUTE 21 RAMP F OVER NJ
TRANSIT MAINLINE

SECTION: Cat Alt Set: Cat Alt Member:

0064 507039P

CONCRETE BRIDGE PARAPET,
HPC

360.000

LF

329.00000 118,440.00 210.43000 75,754.80

0065 507051P

CONCRETE BRIDGE APPROACH

150.000

CY

1,000.00000 150,000.00 640.06000 96,009.00

0066 551021M

HEADER RECONSTRUCTION

89.000

LF

320.00000 28,480.00 562.79000 50,088.31

0067 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

55,000.00000 55,000.00 65,000.00000 65,000.00

0068 701021P

3" RIGID METALLIC CONDUIT

760.000

LF

28.00000 21,280.00 27.63000 20,998.80
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Contract ID:

District(s):

Counties:

Project(s):158
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Contract Time:

March 17, 2015
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14158

NHP-0045(138)

01/29/16 COMPLETION DATE

PASSAIC

Min: Max:

4/1/2015



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) RAILROAD
CONSTRUCTION COMPANY

INC

(8) CRISDEL GROUP,  INC

Section Totals: $1,627,083.00 $1,700,547.22

( ) indicates item is bid as Lump Sum

$2,895,200.00$2,432,336.00

$2,432,336.00

Contract Totals

$2,895,200.00Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

ROUTE 21 RAMP F OVER NJ TRANSIT MAINLINE BRIDGE DECK

N1Letting Date:

Contract Description:

District(s):

01/29/16 COMPLETION DATE

14158

March 17, 2015

NHP-0045(138)

PASSAIC158 Counties:

Contract Time:

Call Order:

Project(s):

4/1/2015

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 C7279 J.F.CREAMER & SON  JOINT VENTURE WITH JOSEPH M.
SANZARI,INC

$1,863,732.00 100.00%

2 A5969 ANSELMI & DECICCO INC $1,977,514.00 106.11%

3 R4689 RITACCO CONSTRUCTION INC $1,987,000.00 106.61%

4 K6434 KONKUS CORPORATION $2,224,076.95 119.33%

5 I2943 IEW CONSTR GP, INC $2,322,959.41 124.64%

6 M6435 MONTANA CONSTRUCTION CORP INC. $2,346,609.75 125.91%

7 R0180 RAILROAD CONSTRUCTION COMPANY  INC $2,432,336.00 130.51%

8 C7444 CRISDEL GROUP,  INC $2,895,200.00 155.34%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF
ANY, IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


