
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

42,365.00000 42,365.00 15,000.00000 15,000.00 22,500.00000 22,500.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

3,300.00000 3,300.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

825.00000 7,425.00 1,000.00000 9,000.00 250.00000 2,250.00

0006 153011M

TRAINEES

1,190.000

HOUR

5.00000 5,950.00 0.01000 11.90 0.01000 11.90

0007 154003P

MOBILIZATION

(1)

LS

507,000.00000 507,000.00 460,000.00000 460,000.00 684,994.10000 684,994.10

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

10,000.00000 10,000.00 10,000.00000 10,000.00 6,000.00000 6,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 159003M

BREAKAWAY BARRICADE

50.000

U

1.00000 50.00 100.00000 5,000.00 0.01000 0.50

0015 159006M

DRUM

250.000

U

1.00000 250.00 0.01000 2.50 0.01000 2.50

0016 159009M

TRAFFIC CONE

300.000

U

31.00000 9,300.00 18.00000 5,400.00 0.01000 3.00

0017 159012M

CONSTRUCTION SIGNS

2,359.000

SF

3.00000 7,077.00 11.50000 27,128.50 0.01000 23.59

0018 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,700.00000 3,400.00 850.00000 1,700.00 1,000.00000 2,000.00

0019 159021P

CONSTRUCTION BARRIER CURB

1,800.000

LF

118.00000 212,400.00 20.00000 36,000.00 40.00000 72,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0020 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

500.00000 2,000.00 200.00000 800.00 0.01000 0.04

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

4,500.00000 18,000.00 1,000.00000 4,000.00 6,500.00000 26,000.00

0022 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

5,000.00000 20,000.00 275.00000 1,100.00 10,000.00000 40,000.00

0023 159138M

HMA PATCH

50.000

T

60.00000 3,000.00 0.01000 0.50 0.01000 0.50

0024 159141M

TRAFFIC DIRECTOR, FLAGGER

40.000

HOUR

100.00000 4,000.00 90.00000 3,600.00 100.00000 4,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

10.000

U

6,000.00000 60,000.00 0.01000 0.10 0.01000 0.10

0026 159300M

TRAFFIC STRIPES, LATEX, 4"

330,000.000

LF

0.17000 56,100.00 0.25000 82,500.00 0.15000 49,500.00

0027 159302M

TRAFFIC STRIPES, LATEX, 8"

1,400.000

LF

0.33000 462.00 0.50000 700.00 0.30000 420.00

0028 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

13,000.000

LF

0.55000 7,150.00 0.65000 8,450.00 0.49000 6,370.00

0029 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

5,000.000

LF

1.65000 8,250.00 1.95000 9,750.00 1.48000 7,400.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

2,000.000

SF

2.75000 5,500.00 2.60000 5,200.00 2.47000 4,940.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

31,300.00000 31,300.00 31,300.00000 31,300.00 31,300.00000 31,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

70,900.00000 70,900.00 70,900.00000 70,900.00 70,900.00000 70,900.00

0033 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 1.00000 1.00 10,970.53000 10,970.53

0034 201003P

CLEARING SITE

(1)

LS

21,000.00000 21,000.00 44,000.00000 44,000.00 50,000.00000 50,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

7.000

CY

250.00000 1,750.00 64.00000 448.00 167.91000 1,175.37
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 202021P

REMOVAL OF PAVEMENT

17.000

SY

50.00000 850.00 150.00000 2,550.00 74.74000 1,270.58

0037 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

200.000

CY

5.00000 1,000.00 15.00000 3,000.00 23.90000 4,780.00

0038 304003P

CONCRETE BASE COURSE, 8"
THICK

17.000

SY

118.00000 2,006.00 115.00000 1,955.00 526.03000 8,942.51

0039 401009P

HMA MILLING, 3" OR LESS

332,842.000

SY

2.87000 955,256.54 4.50000 1,497,789.00 2.90000 965,241.80

0040 401015P

CONCRETE MILLING

2,100.000

SY

5.00000 10,500.00 5.00000 10,500.00 10.00000 21,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,500.000

SY

54.00000 81,000.00 46.00000 69,000.00 14.40000 21,600.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

244,461.000

LF

0.31000 75,782.91 0.40000 97,784.40 0.08000 19,556.88

0043 401030M

TACK COAT

36,612.000

GAL

0.01000 366.12 0.01000 366.12 4.25000 155,601.00

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

13,457.000

T

80.40000 1,081,942.80 83.00000 1,116,931.00 78.14000 1,051,529.98

0045 401108M

CORE SAMPLES, HOT MIX
ASPHALT

220.000

U

100.00000 22,000.00 100.00000 22,000.00 100.00000 22,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

29,183.000

T

97.25000 2,838,046.75 90.00000 2,626,470.00 107.43000 3,135,129.69

0047 409004M

BINDER RICH INTERMEDIATE
COURSE, 4.75MM

14,610.000

T

140.00000 2,045,400.00 150.00000 2,191,500.00 159.34000 2,327,957.40

0048 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

500.000

SY

112.50000 56,250.00 275.00000 137,500.00 79.62000 39,810.00

0049 602210M

BICYCLE SAFE GRATE

1.000

U

325.00000 325.00 250.00000 250.00 308.01000 308.01

0050 602213M

CURB PIECE

3.000

U

325.00000 975.00 400.00000 1,200.00 435.58000 1,306.74
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 602214M

INLET FACE PLATE

75.000

U

250.00000 18,750.00 190.00000 14,250.00 307.35000 23,051.25

0052 606012P

CONCRETE SIDEWALK, 4" THICK

125.000

SY

270.00000 33,750.00 260.00000 32,500.00 158.91000 19,863.75

0053 606084P

DETECTABLE WARNING SURFACE

36.000

SY

292.00000 10,512.00 285.00000 10,260.00 133.31000 4,799.16

0054 607012P

24" X 41" CONCRETE BARRIER
CURB

20.000

LF

1,020.00000 20,400.00 950.00000 19,000.00 705.07000 14,101.40

0055 607018P

9" X 16" CONCRETE VERTICAL
CURB

259.000

LF

123.00000 31,857.00 120.00000 31,080.00 55.15000 14,283.85
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 607021P

9" X 18" CONCRETE VERTICAL
CURB

80.000

LF

127.00000 10,160.00 124.00000 9,920.00 61.85000 4,948.00

0057 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,351.000

SY

35.50000 83,460.50 48.00000 112,848.00 39.54000 92,958.54

0058 609003M

BEAM GUIDE RAIL

4,718.000

LF

25.50000 120,309.00 31.50000 148,617.00 25.70000 121,252.60

0059 609021M

RUB RAIL

522.000

LF

11.60000 6,055.20 14.60000 7,621.20 11.86000 6,190.92

0060 609024M

FLARED GUIDE RAIL TERMINAL

24.000

U

2,975.00000 71,400.00 3,300.00000 79,200.00 2,668.95000 64,054.80
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 609039M

BEAM GUIDE RAIL ANCHORAGE

22.000

U

982.00000 21,604.00 1,025.00000 22,550.00 830.34000 18,267.48

0062 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

2,325.000

LF

11.60000 26,970.00 24.50000 56,962.50 19.77000 45,965.25

0063 609075M

REMOVAL OF BEAM GUIDE RAIL

5,058.000

LF

1.15000 5,816.70 1.00000 5,058.00 0.99000 5,007.42

0064 610003M

TRAFFIC STRIPES, 4"

165,000.000

LF

0.33000 54,450.00 0.31000 51,150.00 0.30000 49,500.00

0065 610007M

TRAFFIC STRIPES, 8"

671.000

LF

0.70000 469.70 0.62000 416.02 0.59000 395.89

0066 610008M

TRAFFIC MARKINGS, SYMBOLS

1,100.000

SF

6.05000 6,655.00 6.10000 6,710.00 5.44000 5,984.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 610009M

TRAFFIC MARKINGS

1,100.000

SF

6.05000 6,655.00 6.10000 6,710.00 5.44000 5,984.00

0068 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,829.000

U

29.20000 53,406.80 30.00000 54,870.00 26.20000 47,919.80

0069 610014M

TRAFFIC MARKING LINES, 8"

7,560.000

LF

1.35000 10,206.00 1.70000 12,852.00 1.19000 8,996.40

0070 610017M

TRAFFIC MARKING LINES, 24"

2,330.000

LF

4.00000 9,320.00 5.15000 11,999.50 3.56000 8,294.80

0071 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

537.000

U

29.20000 15,680.40 30.00000 16,110.00 26.20000 14,069.40

Page 12 of 88

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 610024M

REMOVAL OF RPM

2,366.000

U

4.00000 9,464.00 7.00000 16,562.00 9.78000 23,139.48

0073 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

29,700.00000 59,400.00 34,000.00000 68,000.00 23,882.72000 47,765.44

0074 612003P

REGULATORY AND WARNING
SIGN

24.000

SF

40.00000 960.00 38.00000 912.00 35.59000 854.16

0075 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

1,200.00000 1,200.00 485.00000 485.00 905.11000 905.11

0076 653084M

RESET GAS VALVE BOX

1.000

U

150.00000 150.00 25.00000 25.00 71.10000 71.10
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0077 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

46.20000 462.00 50.00000 500.00 45.47000 454.70

0078 701021P

3" RIGID METALLIC CONDUIT

530.000

LF

61.00000 32,330.00 64.00000 33,920.00 57.33000 30,384.90

0079 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,310.00000 6,930.00 2,538.00000 7,614.00 2,283.43000 6,850.29

0080 701123M

FOUNDATION, TYPE SFT

3.000

U

1,850.00000 5,550.00 1,980.00000 5,940.00 1,779.30000 5,337.90

0081 701135M

FOUNDATION, TYPE SPF

1.000

U

1,620.00000 1,620.00 1,760.00000 1,760.00 1,581.60000 1,581.60

0082 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,310.00000 2,310.00 3,100.00000 3,100.00 2,767.80000 2,767.80
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0083 701177M

METER CABINET, TYPE 1M-MC

1.000

U

10,975.00000 10,975.00 11,150.00000 11,150.00 10,023.39000 10,023.39

0084 701192P

GROUND WIRE, NO. 8 AWG

2,840.000

LF

2.35000 6,674.00 0.85000 2,414.00 0.76000 2,158.40

0085 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

4,400.000

LF

4.35000 19,140.00 4.15000 18,260.00 3.74000 16,456.00

0086 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

3,870.000

LF

2.35000 9,094.50 2.00000 7,740.00 1.80000 6,966.00

0087 701213P

SERVICE WIRE, NO. 6 AWG

160.000

LF

5.80000 928.00 2.65000 424.00 2.36000 377.60
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

4.000

U

2,400.00000 9,600.00 2,050.00000 8,200.00 1,818.84000 7,275.36

0089 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

1,155.00000 1,155.00 900.00000 900.00 812.55000 812.55

0090 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

2.000

U

3,010.00000 6,020.00 1,900.00000 3,800.00 1,680.45000 3,360.90

0091 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

2.000

U

5,200.00000 10,400.00 3,600.00000 7,200.00 3,252.17000 6,504.34

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

2,340.000

LF

2.35000 5,499.00 2.00000 4,680.00 1.86000 4,352.40
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,320.000

LF

3.20000 7,424.00 2.85000 6,612.00 2.56000 5,939.20

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

3,610.000

LF

3.50000 12,635.00 3.50000 12,635.00 3.17000 11,443.70

0095 702036M

TRAFFIC SIGNAL HEAD

16.000

U

1,400.00000 22,400.00 1,300.00000 20,800.00 1,166.43000 18,662.88

0096 702038M

PUSH BUTTON INSTALLATION

4.000

U

1,675.00000 6,700.00 1,900.00000 7,600.00 1,680.45000 6,721.80

0097 702039M

PEDESTRIAN SIGNAL HEAD

10.000

U

1,185.00000 11,850.00 980.00000 9,800.00 880.75000 8,807.50
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0098 702042M

PUSH BUTTON

11.000

U

510.00000 5,610.00 365.00000 4,015.00 325.22000 3,577.42

0099 702050M

GENERATOR AUXILIARY CABINET

2.000

U

8,900.00000 17,800.00 7,850.00000 15,700.00 7,048.01000 14,096.02

0100 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

11,550.00000 11,550.00 3,675.00000 3,675.00 3,301.59000 3,301.59

0101 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

11,550.00000 11,550.00 3,675.00000 3,675.00 3,301.59000 3,301.59

0102 702060M

CONTROLLER TURN-ON

2.000

U

13,200.00000 26,400.00 5,400.00000 10,800.00 4,863.42000 9,726.84
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

12,300.00000 61,500.00 3,330.00000 16,650.00 2,995.15000 14,975.75

0104 703018M

LUMINAIRE

6.000

U

7,650.00000 45,900.00 1,600.00000 9,600.00 1,443.21000 8,659.26

Section Totals: $9,353,697.92 $9,656,620.24 $9,737,298.40
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

29,500.00000 29,500.00 34,000.00000 34,000.00 32,500.00000 32,500.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

17.000

MO

4,510.00000 76,670.00 2,500.00000 42,500.00 3,800.00000 64,600.00

Section Totals: $106,170.00 $76,500.00 $97,100.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

6,910.00000 6,910.00 1,500.00000 1,500.00 6,000.00000 6,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,060.00000 10,060.00 2,500.00000 2,500.00 1.00000 1.00

Section Totals: $16,970.00 $4,000.00 $6,001.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

410.000

U

20.00000 8,200.00 0.01000 4.10 0.01000 4.10

0012 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

1,500.00000 1,500.00 1,000.00000 1,000.00 500.00000 500.00

0013 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

150.00000 300.00 500.00000 1,000.00 0.01000 0.02

Section Totals: $10,000.00 $2,004.10 $504.12
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0105 804006P

TOPSOILING, 4" THICK

9.000

SY

40.00000 360.00 50.00000 450.00 83.06000 747.54

0106 804015P

BORROW TOPSOIL

1.000

CY

80.00000 80.00 100.00000 100.00 17.78000 17.78

0107 805003M

TURF REPAIR STRIP

352.000

LF

10.00000 3,520.00 21.00000 7,392.00 4.39000 1,545.28

0108 806006P

FERTILIZING AND SEEDING, TYPE
A-3

9.000

SY

20.00000 180.00 2.00000 18.00 0.64000 5.76

0109 809006M

FIBER MULCHING

9.000

SY

20.00000 180.00 2.00000 18.00 0.74000 6.66

Section Totals: $4,320.00 $7,978.00 $2,323.02
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0006 STRUCTURE NO. 1103-153 (RTE. 1
OVER DUCK POND RUN)

SECTION: Cat Alt Set: Cat Alt Member:

0110 507037P

BARRIER PARAPET
MODIFICATIONS

3.000

LF

1,110.00000 3,330.00 820.00000 2,460.00 2,172.00000 6,516.00

Section Totals: $3,330.00 $2,460.00 $6,516.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0007 STRUCTURE NO. 1103-155 (RTE. 1
OVER MILLSTONE RIVER)

SECTION: Cat Alt Set: Cat Alt Member:

0111 551006M

REPAIR OF CONCRETE DECK,
TYPE B

20.000

SF

148.00000 2,960.00 140.00000 2,800.00 316.72000 6,334.40

Section Totals: $2,960.00 $2,800.00 $6,334.40
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0008 STRUCTURE NO. 1103-157
(QUAKERBRIDGE RD [CR 533]
OVER RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0112 507037P

BARRIER PARAPET
MODIFICATIONS

52.000

LF

1,110.00000 57,720.00 800.00000 41,600.00 548.50000 28,522.00

0113 551021M

HEADER RECONSTRUCTION

5.000

LF

325.00000 1,625.00 300.00000 1,500.00 359.32000 1,796.60

Section Totals: $59,345.00 $43,100.00 $30,318.60
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0009 STRUCTURE NO. 1103-158
(ALEXANDER RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0114 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,110.00000 35,520.00 800.00000 25,600.00 814.03000 26,048.96

0115 551021M

HEADER RECONSTRUCTION

35.000

LF

325.00000 11,375.00 300.00000 10,500.00 358.25000 12,538.75

Section Totals: $46,895.00 $36,100.00 $38,587.71
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0010 STRUCTURE NO. 1201-162
(COLLEGE RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0116 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,110.00000 35,520.00 800.00000 25,600.00 814.03000 26,048.96

Section Totals: $35,520.00 $25,600.00 $26,048.96
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) TRAP ROCK INDUSTRIES,
LLC

(3) EARLE ASPHALT
COMPANY

0011 STRUCTURE NO. 1201-163
(SCUDDERS MILL RD[CR 614] OVER
RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0117 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,110.00000 28,860.00 820.00000 21,320.00 695.42000 18,080.92

Section Totals: $28,860.00 $21,320.00 $18,080.92

( ) indicates item is bid as Lump Sum

$9,878,482.34$9,668,067.92 $9,969,113.13

$9,668,067.92

Contract Totals

$9,878,482.34 9,969,113.13Cost Plus Time Totals
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

35,000.00000 35,000.00 44,811.00000 44,811.00 40,000.00000 40,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 1,500.00000 1,500.00 4,000.00000 4,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

600.00000 5,400.00 100.00000 900.00 460.00000 4,140.00

0006 153011M

TRAINEES

1,190.000

HOUR

1.00000 1,190.00 1.00000 1,190.00 0.01000 11.90

0007 154003P

MOBILIZATION

(1)

LS

936,869.74000 936,869.74 825,000.00000 825,000.00 1,071,171.04000 1,071,171.04

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00 25,000.00000 25,000.00 18,360.00000 18,360.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0014 159003M

BREAKAWAY BARRICADE

50.000

U

0.01000 0.50 55.00000 2,750.00 103.22000 5,161.00

0015 159006M

DRUM

250.000

U

0.01000 2.50 1.00000 250.00 0.01000 2.50

0016 159009M

TRAFFIC CONE

300.000

U

0.01000 3.00 12.50000 3,750.00 14.23000 4,269.00

0017 159012M

CONSTRUCTION SIGNS

2,359.000

SF

14.00000 33,026.00 12.92000 30,478.28 18.60000 43,877.40

0018 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

850.00000 1,700.00 968.00000 1,936.00 1,658.18000 3,316.36

0019 159021P

CONSTRUCTION BARRIER CURB

1,800.000

LF

45.00000 81,000.00 10.00000 18,000.00 67.93000 122,274.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0020 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

4,800.00000 19,200.00 500.00000 2,000.00 2,000.00000 8,000.00

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

5,600.00000 22,400.00 7,500.00000 30,000.00 15,000.00000 60,000.00

0022 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

10,000.00000 40,000.00 15,000.00000 60,000.00 20,000.00000 80,000.00

0023 159138M

HMA PATCH

50.000

T

150.00000 7,500.00 95.00000 4,750.00 58.00000 2,900.00

0024 159141M

TRAFFIC DIRECTOR, FLAGGER

40.000

HOUR

75.00000 3,000.00 95.00000 3,800.00 113.15000 4,526.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0025 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

10.000

U

3,000.00000 30,000.00 500.00000 5,000.00 100.00000 1,000.00

0026 159300M

TRAFFIC STRIPES, LATEX, 4"

330,000.000

LF

0.18000 59,400.00 0.25000 82,500.00 0.15000 49,500.00

0027 159302M

TRAFFIC STRIPES, LATEX, 8"

1,400.000

LF

0.36000 504.00 0.51000 714.00 0.31000 434.00

0028 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

13,000.000

LF

0.50000 6,500.00 0.66000 8,580.00 0.51000 6,630.00

0029 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

5,000.000

LF

1.50000 7,500.00 1.98000 9,900.00 1.53000 7,650.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

2,000.000

SF

2.50000 5,000.00 2.64000 5,280.00 2.55000 5,100.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

31,300.00000 31,300.00 31,300.00000 31,300.00 31,300.00000 31,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

70,900.00000 70,900.00 70,900.00000 70,900.00 70,900.00000 70,900.00

0033 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 15,000.00000 15,000.00 5,742.42000 5,742.42

0034 201003P

CLEARING SITE

(1)

LS

40,000.00000 40,000.00 75,000.00000 75,000.00 50,000.00000 50,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

7.000

CY

80.00000 560.00 45.00000 315.00 491.23000 3,438.61

Page 34 of 88

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0036 202021P

REMOVAL OF PAVEMENT

17.000

SY

25.00000 425.00 100.00000 1,700.00 71.40000 1,213.80

0037 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

200.000

CY

45.00000 9,000.00 40.00000 8,000.00 25.00000 5,000.00

0038 304003P

CONCRETE BASE COURSE, 8"
THICK

17.000

SY

144.00000 2,448.00 117.70000 2,000.90 397.80000 6,762.60

0039 401009P

HMA MILLING, 3" OR LESS

332,842.000

SY

5.00000 1,664,210.00 3.45000 1,148,304.90 4.49000 1,494,460.58

0040 401015P

CONCRETE MILLING

2,100.000

SY

8.00000 16,800.00 5.00000 10,500.00 1.00000 2,100.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0041 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,500.000

SY

40.00000 60,000.00 75.00000 112,500.00 98.50000 147,750.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

244,461.000

LF

0.32000 78,227.52 0.34000 83,116.74 0.48000 117,341.28

0043 401030M

TACK COAT

36,612.000

GAL

0.01000 366.12 0.01000 366.12 0.01000 366.12

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

13,457.000

T

80.00000 1,076,560.00 83.00000 1,116,931.00 83.84000 1,128,234.88

0045 401108M

CORE SAMPLES, HOT MIX
ASPHALT

220.000

U

150.00000 33,000.00 95.00000 20,900.00 95.17000 20,937.40
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

29,183.000

T

95.00000 2,772,385.00 102.00000 2,976,666.00 89.45000 2,610,419.35

0047 409004M

BINDER RICH INTERMEDIATE
COURSE, 4.75MM

14,610.000

T

155.00000 2,264,550.00 164.40000 2,401,884.00 143.35000 2,094,343.50

0048 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

500.000

SY

185.00000 92,500.00 250.00000 125,000.00 100.00000 50,000.00

0049 602210M

BICYCLE SAFE GRATE

1.000

U

450.00000 450.00 498.00000 498.00 692.72000 692.72

0050 602213M

CURB PIECE

3.000

U

500.00000 1,500.00 458.00000 1,374.00 710.43000 2,131.29
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0051 602214M

INLET FACE PLATE

75.000

U

450.00000 33,750.00 426.00000 31,950.00 262.95000 19,721.25

0052 606012P

CONCRETE SIDEWALK, 4" THICK

125.000

SY

108.00000 13,500.00 266.20000 33,275.00 246.84000 30,855.00

0053 606084P

DETECTABLE WARNING SURFACE

36.000

SY

300.00000 10,800.00 292.00000 10,512.00 270.30000 9,730.80

0054 607012P

24" X 41" CONCRETE BARRIER
CURB

20.000

LF

600.00000 12,000.00 1,064.00000 21,280.00 943.50000 18,870.00

0055 607018P

9" X 16" CONCRETE VERTICAL
CURB

259.000

LF

60.00000 15,540.00 131.25000 33,993.75 113.22000 29,323.98
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0056 607021P

9" X 18" CONCRETE VERTICAL
CURB

80.000

LF

60.00000 4,800.00 135.70000 10,856.00 117.30000 9,384.00

0057 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,351.000

SY

40.00000 94,040.00 44.00000 103,444.00 40.80000 95,920.80

0058 609003M

BEAM GUIDE RAIL

4,718.000

LF

26.00000 122,668.00 28.60000 134,934.80 26.52000 125,121.36

0059 609021M

RUB RAIL

522.000

LF

12.00000 6,264.00 13.20000 6,890.40 12.24000 6,389.28

0060 609024M

FLARED GUIDE RAIL TERMINAL

24.000

U

2,700.00000 64,800.00 2,970.00000 71,280.00 2,754.00000 66,096.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0061 609039M

BEAM GUIDE RAIL ANCHORAGE

22.000

U

840.00000 18,480.00 924.00000 20,328.00 856.80000 18,849.60

0062 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

2,325.000

LF

20.00000 46,500.00 22.00000 51,150.00 20.40000 47,430.00

0063 609075M

REMOVAL OF BEAM GUIDE RAIL

5,058.000

LF

1.00000 5,058.00 1.10000 5,563.80 1.02000 5,159.16

0064 610003M

TRAFFIC STRIPES, 4"

165,000.000

LF

0.30000 49,500.00 0.32000 52,800.00 0.31000 51,150.00

0065 610007M

TRAFFIC STRIPES, 8"

671.000

LF

0.60000 402.60 0.65000 436.15 0.61000 409.31

0066 610008M

TRAFFIC MARKINGS, SYMBOLS

1,100.000

SF

5.50000 6,050.00 6.27000 6,897.00 5.61000 6,171.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 610009M

TRAFFIC MARKINGS

1,100.000

SF

5.50000 6,050.00 6.27000 6,897.00 5.61000 6,171.00

0068 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,829.000

U

26.50000 48,468.50 31.02000 56,735.58 27.03000 49,437.87

0069 610014M

TRAFFIC MARKING LINES, 8"

7,560.000

LF

1.20000 9,072.00 1.76000 13,305.60 1.22000 9,223.20

0070 610017M

TRAFFIC MARKING LINES, 24"

2,330.000

LF

3.60000 8,388.00 5.30000 12,349.00 3.67000 8,551.10

0071 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

537.000

U

26.50000 14,230.50 31.02000 16,657.74 27.03000 14,515.11
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 610024M

REMOVAL OF RPM

2,366.000

U

1.00000 2,366.00 3.00000 7,098.00 7.95000 18,809.70

0073 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

39,500.00000 79,000.00 35,620.00000 71,240.00 40,290.00000 80,580.00

0074 612003P

REGULATORY AND WARNING
SIGN

24.000

SF

36.00000 864.00 65.00000 1,560.00 45.90000 1,101.60

0075 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

600.00000 600.00 1,000.00000 1,000.00 1,045.14000 1,045.14

0076 653084M

RESET GAS VALVE BOX

1.000

U

150.00000 150.00 200.00000 200.00 260.74000 260.74
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0077 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

47.00000 470.00 44.00000 440.00 46.92000 469.20

0078 701021P

3" RIGID METALLIC CONDUIT

530.000

LF

52.50000 27,825.00 61.00000 32,330.00 59.16000 31,354.80

0079 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,175.00000 6,525.00 2,200.00000 6,600.00 2,356.20000 7,068.60

0080 701123M

FOUNDATION, TYPE SFT

3.000

U

1,670.00000 5,010.00 1,760.00000 5,280.00 1,836.00000 5,508.00

0081 701135M

FOUNDATION, TYPE SPF

1.000

U

980.00000 980.00 1,540.00000 1,540.00 1,632.00000 1,632.00

0082 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,220.00000 2,220.00 2,200.00000 2,200.00 2,856.00000 2,856.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0083 701177M

METER CABINET, TYPE 1M-MC

1.000

U

5,880.00000 5,880.00 10,500.00000 10,500.00 10,342.80000 10,342.80

0084 701192P

GROUND WIRE, NO. 8 AWG

2,840.000

LF

1.50000 4,260.00 2.20000 6,248.00 0.79000 2,243.60

0085 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

4,400.000

LF

3.00000 13,200.00 4.10000 18,040.00 3.86000 16,984.00

0086 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

3,870.000

LF

1.80000 6,966.00 2.20000 8,514.00 1.86000 7,198.20

0087 701213P

SERVICE WIRE, NO. 6 AWG

160.000

LF

3.00000 480.00 5.50000 880.00 2.44000 390.40
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0088 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

4.000

U

2,240.00000 8,960.00 2,285.00000 9,140.00 1,876.80000 7,507.20

0089 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

1,500.00000 1,500.00 1,100.00000 1,100.00 838.44000 838.44

0090 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

2.000

U

2,880.00000 5,760.00 2,860.00000 5,720.00 1,734.00000 3,468.00

0091 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

2.000

U

4,860.00000 9,720.00 4,925.00000 9,850.00 3,355.80000 6,711.60

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

2,340.000

LF

1.80000 4,212.00 2.20000 5,148.00 1.92000 4,492.80
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,320.000

LF

2.00000 4,640.00 3.00000 6,960.00 2.64000 6,124.80

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

3,610.000

LF

3.00000 10,830.00 3.15000 11,371.50 3.27000 11,804.70

0095 702036M

TRAFFIC SIGNAL HEAD

16.000

U

735.00000 11,760.00 1,330.00000 21,280.00 1,203.60000 19,257.60

0096 702038M

PUSH BUTTON INSTALLATION

4.000

U

1,325.00000 5,300.00 1,595.00000 6,380.00 1,734.00000 6,936.00

0097 702039M

PEDESTRIAN SIGNAL HEAD

10.000

U

940.00000 9,400.00 1,125.00000 11,250.00 908.82000 9,088.20
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135
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Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0098 702042M

PUSH BUTTON

11.000

U

320.00000 3,520.00 490.00000 5,390.00 335.58000 3,691.38

0099 702050M

GENERATOR AUXILIARY CABINET

2.000

U

8,280.00000 16,560.00 8,470.00000 16,940.00 7,272.60000 14,545.20

0100 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

8,500.00000 8,500.00 11,000.00000 11,000.00 3,406.80000 3,406.80

0101 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

7,200.00000 7,200.00 11,000.00000 11,000.00 3,406.80000 3,406.80

0102 702060M

CONTROLLER TURN-ON

2.000

U

4,850.00000 9,700.00 5,850.00000 11,700.00 5,018.40000 10,036.80
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.
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Letting Date: C1
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District(s):
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Project(s):135
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Contract Time:
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Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0103 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,420.00000 12,100.00 2,335.00000 11,675.00 3,090.60000 15,453.00

0104 703018M

LUMINAIRE

6.000

U

1,180.00000 7,080.00 1,210.00000 7,260.00 1,489.20000 8,935.20

Section Totals: $10,434,276.98 $10,408,716.26 $10,337,486.87
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

27,000.00000 27,000.00 19,600.00000 19,600.00 50,000.00000 50,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

17.000

MO

2,700.00000 45,900.00 2,500.00000 42,500.00 5,000.00000 85,000.00

Section Totals: $72,900.00 $62,100.00 $135,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00 9,039.00000 9,039.00 9,000.00000 9,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

12,000.00000 12,000.00 12,587.50000 12,587.50 15,000.00000 15,000.00

Section Totals: $22,000.00 $21,626.50 $24,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

410.000

U

125.00000 51,250.00 10.00000 4,100.00 99.93000 40,971.30

0012 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 3,500.00000 3,500.00 15,000.00000 15,000.00

0013 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

0.01000 0.02 500.00000 1,000.00 510.00000 1,020.00

Section Totals: $53,750.02 $8,600.00 $56,991.30
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0105 804006P

TOPSOILING, 4" THICK

9.000

SY

10.00000 90.00 25.00000 225.00 119.02000 1,071.18

0106 804015P

BORROW TOPSOIL

1.000

CY

60.00000 60.00 75.00000 75.00 308.61000 308.61

0107 805003M

TURF REPAIR STRIP

352.000

LF

5.00000 1,760.00 5.00000 1,760.00 12.14000 4,273.28

0108 806006P

FERTILIZING AND SEEDING, TYPE
A-3

9.000

SY

1.00000 9.00 2.00000 18.00 5.10000 45.90

0109 809006M

FIBER MULCHING

9.000

SY

1.00000 9.00 10.00000 90.00 10.20000 91.80

Section Totals: $1,928.00 $2,168.00 $5,790.77
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0006 STRUCTURE NO. 1103-153 (RTE. 1
OVER DUCK POND RUN)

SECTION: Cat Alt Set: Cat Alt Member:

0110 507037P

BARRIER PARAPET
MODIFICATIONS

3.000

LF

1.00000 3.00 837.10000 2,511.30 776.22000 2,328.66

Section Totals: $3.00 $2,511.30 $2,328.66
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0007 STRUCTURE NO. 1103-155 (RTE. 1
OVER MILLSTONE RIVER)

SECTION: Cat Alt Set: Cat Alt Member:

0111 551006M

REPAIR OF CONCRETE DECK,
TYPE B

20.000

SF

250.00000 5,000.00 140.80000 2,816.00 130.56000 2,611.20

Section Totals: $5,000.00 $2,816.00 $2,611.20
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0008 STRUCTURE NO. 1103-157
(QUAKERBRIDGE RD [CR 533]
OVER RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0112 507037P

BARRIER PARAPET
MODIFICATIONS

52.000

LF

1.00000 52.00 808.50000 42,042.00 1,212.62000 63,056.24

0113 551021M

HEADER RECONSTRUCTION

5.000

LF

800.00000 4,000.00 309.10000 1,545.50 286.62000 1,433.10

Section Totals: $4,052.00 $43,587.50 $64,489.34
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0009 STRUCTURE NO. 1103-158
(ALEXANDER RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0114 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1.00000 32.00 814.00000 26,048.00 1,379.55000 44,145.60

0115 551021M

HEADER RECONSTRUCTION

35.000

LF

800.00000 28,000.00 309.10000 10,818.50 286.62000 10,031.70

Section Totals: $28,032.00 $36,866.50 $54,177.30
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0010 STRUCTURE NO. 1201-162
(COLLEGE RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0116 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1.00000 32.00 814.00000 26,048.00 1,379.55000 44,145.60

Section Totals: $32.00 $26,048.00 $44,145.60
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) STAVOLA CONTRACTING
CO., INC

(5) SCHIFANO
CONSTRUCTION CORP.

(6) CRISDEL GROUP, INC.

0011 STRUCTURE NO. 1201-163
(SCUDDERS MILL RD[CR 614] OVER
RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0117 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1.00000 26.00 827.20000 21,507.20 1,229.96000 31,978.96

Section Totals: $26.00 $21,507.20 $31,978.96

( ) indicates item is bid as Lump Sum

$10,636,547.26$10,622,000.00 $10,759,000.00

$10,622,000.00

Contract Totals

$10,636,547.26 10,759,000.00Cost Plus Time Totals
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

46,600.00000 46,600.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,800.00000 15,800.00

0005 153005M

PROGRESS SCHEDULE UPDATE

9.000

U

500.00000 4,500.00

0006 153011M

TRAINEES

1,190.000

HOUR

1.00000 1,190.00

0007 154003P

MOBILIZATION

(1)

LS

1,210,000.00000 1,210,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00

0014 159003M

BREAKAWAY BARRICADE

50.000

U

0.01000 0.50

0015 159006M

DRUM

250.000

U

0.01000 2.50

0016 159009M

TRAFFIC CONE

300.000

U

25.00000 7,500.00

0017 159012M

CONSTRUCTION SIGNS

2,359.000

SF

12.00000 28,308.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0018 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,500.00000 3,000.00

0019 159021P

CONSTRUCTION BARRIER CURB

1,800.000

LF

50.00000 90,000.00

0020 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

3,000.00000 12,000.00

0021 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

42,000.00000 168,000.00

0022 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

10,000.00000 40,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0023 159138M

HMA PATCH

50.000

T

75.00000 3,750.00

0024 159141M

TRAFFIC DIRECTOR, FLAGGER

40.000

HOUR

150.00000 6,000.00

0025 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

10.000

U

12,000.00000 120,000.00

0026 159300M

TRAFFIC STRIPES, LATEX, 4"

330,000.000

LF

0.30000 99,000.00

0027 159302M

TRAFFIC STRIPES, LATEX, 8"

1,400.000

LF

0.35000 490.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

13,000.000

LF

1.00000 13,000.00

0029 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

5,000.000

LF

3.00000 15,000.00

0030 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

2,000.000

SF

5.00000 10,000.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

31,300.00000 31,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

70,900.00000 70,900.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 161003P

FINAL CLEANUP

(1)

LS

10,000.00000 10,000.00

0034 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

7.000

CY

300.00000 2,100.00

0036 202021P

REMOVAL OF PAVEMENT

17.000

SY

300.00000 5,100.00

0037 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

200.000

CY

85.00000 17,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 304003P

CONCRETE BASE COURSE, 8"
THICK

17.000

SY

300.00000 5,100.00

0039 401009P

HMA MILLING, 3" OR LESS

332,842.000

SY

4.65000 1,547,715.30

0040 401015P

CONCRETE MILLING

2,100.000

SY

6.00000 12,600.00

0041 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

1,500.000

SY

80.00000 120,000.00

0042 401027M

POLYMERIZED JOINT ADHESIVE

244,461.000

LF

0.50000 122,230.50
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0043 401030M

TACK COAT

36,612.000

GAL

5.50000 201,366.00

0044 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

13,457.000

T

90.00000 1,211,130.00

0045 401108M

CORE SAMPLES, HOT MIX
ASPHALT

220.000

U

100.00000 22,000.00

0046 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

29,183.000

T

115.00000 3,356,045.00

0047 409004M

BINDER RICH INTERMEDIATE
COURSE, 4.75MM

14,610.000

T

135.00000 1,972,350.00

Page 66 of 88

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0048 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

500.000

SY

200.00000 100,000.00

0049 602210M

BICYCLE SAFE GRATE

1.000

U

800.00000 800.00

0050 602213M

CURB PIECE

3.000

U

800.00000 2,400.00

0051 602214M

INLET FACE PLATE

75.000

U

300.00000 22,500.00

0052 606012P

CONCRETE SIDEWALK, 4" THICK

125.000

SY

255.00000 31,875.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0053 606084P

DETECTABLE WARNING SURFACE

36.000

SY

300.00000 10,800.00

0054 607012P

24" X 41" CONCRETE BARRIER
CURB

20.000

LF

1,000.00000 20,000.00

0055 607018P

9" X 16" CONCRETE VERTICAL
CURB

259.000

LF

125.00000 32,375.00

0056 607021P

9" X 18" CONCRETE VERTICAL
CURB

80.000

LF

125.00000 10,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0057 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,351.000

SY

45.00000 105,795.00

0058 609003M

BEAM GUIDE RAIL

4,718.000

LF

27.30000 128,801.40

0059 609021M

RUB RAIL

522.000

LF

12.60000 6,577.20

0060 609024M

FLARED GUIDE RAIL TERMINAL

24.000

U

2,835.00000 68,040.00

0061 609039M

BEAM GUIDE RAIL ANCHORAGE

22.000

U

882.00000 19,404.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0062 609063M

RESET BEAM GUIDE RAIL WITH
EXISTING POSTS

2,325.000

LF

21.00000 48,825.00

0063 609075M

REMOVAL OF BEAM GUIDE RAIL

5,058.000

LF

1.10000 5,563.80

0064 610003M

TRAFFIC STRIPES, 4"

165,000.000

LF

0.33000 54,450.00

0065 610007M

TRAFFIC STRIPES, 8"

671.000

LF

2.00000 1,342.00

0066 610008M

TRAFFIC MARKINGS, SYMBOLS

1,100.000

SF

7.00000 7,700.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0067 610009M

TRAFFIC MARKINGS

1,100.000

SF

7.00000 7,700.00

0068 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,829.000

U

30.00000 54,870.00

0069 610014M

TRAFFIC MARKING LINES, 8"

7,560.000

LF

1.70000 12,852.00

0070 610017M

TRAFFIC MARKING LINES, 24"

2,330.000

LF

6.00000 13,980.00

0071 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

537.000

U

30.00000 16,110.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0072 610024M

REMOVAL OF RPM

2,366.000

U

12.00000 28,392.00

0073 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

2.000

U

40,000.00000 80,000.00

0074 612003P

REGULATORY AND WARNING
SIGN

24.000

SF

70.00000 1,680.00

0075 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

1,000.00000 1,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 653084M

RESET GAS VALVE BOX

1.000

U

300.00000 300.00

0077 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

50.00000 500.00

0078 701021P

3" RIGID METALLIC CONDUIT

530.000

LF

55.00000 29,150.00

0079 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,285.00000 6,855.00

0080 701123M

FOUNDATION, TYPE SFT

3.000

U

1,755.00000 5,265.00

0081 701135M

FOUNDATION, TYPE SPF

1.000

U

1,030.00000 1,030.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0082 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,331.00000 2,331.00

0083 701177M

METER CABINET, TYPE 1M-MC

1.000

U

6,175.00000 6,175.00

0084 701192P

GROUND WIRE, NO. 8 AWG

2,840.000

LF

1.60000 4,544.00

0085 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

4,400.000

LF

3.20000 14,080.00

0086 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

3,870.000

LF

2.00000 7,740.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 701213P

SERVICE WIRE, NO. 6 AWG

160.000

LF

3.20000 512.00

0088 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

4.000

U

2,400.00000 9,600.00

0089 702018M

PEDESTRIAN SIGNAL STANDARD

1.000

U

1,600.00000 1,600.00

0090 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

2.000

U

3,000.00000 6,000.00

0091 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

2.000

U

5,000.00000 10,000.00

Page 75 of 88

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

2,340.000

LF

2.00000 4,680.00

0093 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

2,320.000

LF

2.10000 4,872.00

0094 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

3,610.000

LF

3.20000 11,552.00

0095 702036M

TRAFFIC SIGNAL HEAD

16.000

U

800.00000 12,800.00

0096 702038M

PUSH BUTTON INSTALLATION

4.000

U

1,400.00000 5,600.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 702039M

PEDESTRIAN SIGNAL HEAD

10.000

U

1,000.00000 10,000.00

0098 702042M

PUSH BUTTON

11.000

U

340.00000 3,740.00

0099 702050M

GENERATOR AUXILIARY CABINET

2.000

U

8,700.00000 17,400.00

0100 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

9,000.00000 9,000.00

0101 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

7,560.00000 7,560.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 702060M

CONTROLLER TURN-ON

2.000

U

5,100.00000 10,200.00

0103 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,550.00000 12,750.00

0104 703018M

LUMINAIRE

6.000

U

1,240.00000 7,440.00

Section Totals: $11,793,186.20
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

40,000.00000 40,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

17.000

MO

5,000.00000 85,000.00

Section Totals: $125,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

24,000.00000 24,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

16,000.00000 16,000.00

Section Totals: $40,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

410.000

U

125.00000 51,250.00

0012 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00

0013 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

2,000.00000 4,000.00

Section Totals: $60,250.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0005 GENERAL LANDSCAPESECTION: Cat Alt Set: Cat Alt Member:

0105 804006P

TOPSOILING, 4" THICK

9.000

SY

50.00000 450.00

0106 804015P

BORROW TOPSOIL

1.000

CY

150.00000 150.00

0107 805003M

TURF REPAIR STRIP

352.000

LF

9.00000 3,168.00

0108 806006P

FERTILIZING AND SEEDING, TYPE
A-3

9.000

SY

20.00000 180.00

0109 809006M

FIBER MULCHING

9.000

SY

10.00000 90.00

Section Totals: $4,038.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0006 STRUCTURE NO. 1103-153 (RTE. 1
OVER DUCK POND RUN)

SECTION: Cat Alt Set: Cat Alt Member:

0110 507037P

BARRIER PARAPET
MODIFICATIONS

3.000

LF

1,000.00000 3,000.00

Section Totals: $3,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0007 STRUCTURE NO. 1103-155 (RTE. 1
OVER MILLSTONE RIVER)

SECTION: Cat Alt Set: Cat Alt Member:

0111 551006M

REPAIR OF CONCRETE DECK,
TYPE B

20.000

SF

200.00000 4,000.00

Section Totals: $4,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0008 STRUCTURE NO. 1103-157
(QUAKERBRIDGE RD [CR 533]
OVER RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0112 507037P

BARRIER PARAPET
MODIFICATIONS

52.000

LF

1,000.00000 52,000.00

0113 551021M

HEADER RECONSTRUCTION

5.000

LF

300.00000 1,500.00

Section Totals: $53,500.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0009 STRUCTURE NO. 1103-158
(ALEXANDER RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0114 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,000.00000 32,000.00

0115 551021M

HEADER RECONSTRUCTION

35.000

LF

300.00000 10,500.00

Section Totals: $42,500.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0010 STRUCTURE NO. 1201-162
(COLLEGE RD OVER RTE. 1)

SECTION: Cat Alt Set: Cat Alt Member:

0116 507037P

BARRIER PARAPET
MODIFICATIONS

32.000

LF

1,000.00000 32,000.00

Section Totals: $32,000.00
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RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) JOSEPH DEFINO
TRUCKING CO., INC. T/A

DEFINO CONTRCTING CO.

0011 STRUCTURE NO. 1201-163
(SCUDDERS MILL RD[CR 614] OVER
RTE.1)

SECTION: Cat Alt Set: Cat Alt Member:

0117 507037P

BARRIER PARAPET
MODIFICATIONS

26.000

LF

1,000.00000 26,000.00

Section Totals: $26,000.00

( ) indicates item is bid as Lump Sum

$12,183,474.20

$12,183,474.20

Contract Totals

Cost Plus Time Totals

Page 88 of 88

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):135

Tabulation of Bids

Contract Time:

September 14, 2017

Contract Description:

17135

NHP-0001(317)

12/10/18 COMPLETION DATE

MERCER

Min: Max:

9/18/2017



Vendor Ranking Page: 1

Contract ID:

RT 1, CR 533 (QUAKERBRIDGE RD) TO RIDGE RD.

C1Letting Date:

Contract Description:

District(s):

12/10/18 COMPLETION DATE

17135

September 14, 2017 10:00 AM

NHP-0001(317)

MERCER135 Counties:

Contract Time:

Call Order:

Project(s):

9/18/2017

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 D2395 DELLA PELLO PAVING, INC. $9,668,067.92 100.00%

2 T7207 TRAP ROCK INDUSTRIES, LLC $9,878,482.34 102.18%

3 E0622 EARLE ASPHALT COMPANY $9,969,113.13 103.11%

4 S8162 STAVOLA CONTRACTING CO., INC $10,622,000.00 109.87%

5 S1389 SCHIFANO CONSTRUCTION CORP. $10,636,547.26 110.02%

6 C7444 CRISDEL GROUP, INC. $10,759,000.00 111.28%

7 D2206 JOSEPH DEFINO TRUCKING CO., INC. T/A DEFINO
CONTRCTING CO.

$12,183,474.20 126.02%

I5980 INTERCOUNTY PAVING ASSOCIATES, LLC Irregular

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


