
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

125,000.00000 125,000.00 75,000.00000 75,000.00 75,000.00000 75,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

20,000.00000 20,000.00 15,000.00000 15,000.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

10.000

U

1,500.00000 15,000.00 1,000.00000 10,000.00 500.00000 5,000.00

0006 153011M

TRAINEES

3,800.000

HOUR

1.00000 3,800.00 10.00000 38,000.00 0.01000 38.00

0007 154003P

MOBILIZATION

(1)

LS

2,000,000.00000 2,000,000.00 2,555,059.60000 2,555,059.60 1,960,075.54000 1,960,075.54

0012 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

350,000.00000 350,000.00 450,000.00000 450,000.00 340,000.00000 340,000.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 157006M

MONUMENT

7.000

U

1,000.00000 7,000.00 650.00000 4,550.00 700.91000 4,906.37

0014 157009M

MONUMENT BOX

7.000

U

1,000.00000 7,000.00 1,200.00000 8,400.00 540.00000 3,780.00

0015 158003M

CAUTION FENCE

1,760.000

LF

5.00000 8,800.00 2.00000 3,520.00 5.83000 10,260.80

0025 159003M

BREAKAWAY BARRICADE

300.000

U

1.00000 300.00 50.00000 15,000.00 18.03000 5,409.00

0026 159006M

DRUM

510.000

U

1.00000 510.00 75.00000 38,250.00 119.41000 60,899.10

0027 159009M

TRAFFIC CONE

100.000

U

40.00000 4,000.00 15.00000 1,500.00 20.53000 2,053.00
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Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151
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Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0028 159012M

CONSTRUCTION SIGNS

3,950.000

SF

18.00000 71,100.00 12.00000 47,400.00 14.12000 55,774.00

0029 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,500.00000 3,000.00 1,500.00000 3,000.00 2,000.00000 4,000.00

0030 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

5,500.00000 22,000.00 2,500.00000 10,000.00 5,000.00000 20,000.00

0031 159030M

PORTABLE VARIABLE MESSAGE
SIGN

2.000

U

25,000.00000 50,000.00 1,500.00000 3,000.00 50,000.00000 100,000.00

0032 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

2.000

U

30,000.00000 60,000.00 25,000.00000 50,000.00 100,000.00000 200,000.00
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Counties:

Project(s):151
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MONMOUTH

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0033 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

2,800.000

LF

2.00000 5,600.00 1.00000 2,800.00 1.25000 3,500.00

0034 159138M

HMA PATCH

50.000

T

200.00000 10,000.00 0.01000 0.50 100.00000 5,000.00

0035 159141M

TRAFFIC DIRECTOR, FLAGGER

1,200.000

HOUR

85.00000 102,000.00 0.01000 12.00 125.00000 150,000.00

0036 159300M

TRAFFIC STRIPES, LATEX, 4"

28,000.000

LF

0.30000 8,400.00 0.22000 6,160.00 1.25000 35,000.00

0037 159320M

TRAFFIC MARKINGS SYMBOLS,
LATEX

700.000

SF

4.00000 2,800.00 2.85000 1,995.00 4.50000 3,150.00
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District(s):
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17151
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0038 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

25,100.00000 25,100.00 25,100.00000 25,100.00 25,100.00000 25,100.00

0039 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

52,300.00000 52,300.00 52,300.00000 52,300.00 52,300.00000 52,300.00

0040 161003P

FINAL CLEANUP

(1)

LS

12,500.00000 12,500.00 12,500.00000 12,500.00 12,500.00000 12,500.00

0041 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00 250,000.00000 250,000.00 220,000.00000 220,000.00

0042 201020M

RESET MONITORING WELL BOX

14.000

U

1,000.00000 14,000.00 450.00000 6,300.00 500.00000 7,000.00

0043 201036M

REMOVAL OF ASBESTOS (___),
PARCEL (___) JUNCTION BOXES

1.000

U

500.00000 500.00 75,000.00000 75,000.00 165,000.00000 165,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0044 202006M

EXCAVATION, TEST PIT JUNCTION
BOXES

150.000

CY

200.00000 30,000.00 200.00000 30,000.00 100.00000 15,000.00

0045 202009P

EXCAVATION, UNCLASSIFIED

21,810.000

CY

37.00000 806,970.00 24.00000 523,440.00 50.02000 1,090,936.20

0046 202021P

REMOVAL OF PAVEMENT

1,900.000

SY

23.00000 43,700.00 21.00000 39,900.00 27.76000 52,744.00

0047 202024M

DISPOSAL OF REGULATED
MATERIAL

590.000

T

200.00000 118,000.00 150.00000 88,500.00 192.60000 113,634.00

0048 203021P

I-14 SOIL AGGREGATE

231.000

CY

25.00000 5,775.00 0.01000 2.31 10.39000 2,400.09

Page 6 of 41

RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:
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Counties:

Project(s):151
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17151
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MONMOUTH
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0050 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

35,600.000

SY

9.00000 320,400.00 9.00000 320,400.00 17.11000 609,116.00

0051 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

120.000

CY

45.00000 5,400.00 0.01000 1.20 37.41000 4,489.20

0052 401009P

HMA MILLING, 3" OR LESS

41,870.000

SY

4.00000 167,480.00 5.00000 209,350.00 5.40000 226,098.00

0053 401012P

HMA MILLING, MORE THAN 3" TO
6"

8,000.000

SY

6.00000 48,000.00 6.00000 48,000.00 5.40000 43,200.00

0054 401015P

CONCRETE MILLING

800.000

SY

10.00000 8,000.00 6.00000 4,800.00 13.84000 11,072.00
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Project(s):151

Tabulation of Bids

Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0055 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

5,670.000

SY

1.00000 5,670.00 25.00000 141,750.00 46.70000 264,789.00

0056 401027M

POLYMERIZED JOINT ADHESIVE

36,000.000

LF

0.75000 27,000.00 0.50000 18,000.00 0.08000 2,880.00

0057 401030M

TACK COAT

7,600.000

GAL

3.00000 22,800.00 4.00000 30,400.00 5.00000 38,000.00

0058 401036M

PRIME COAT

8,700.000

GAL

0.01000 87.00 0.01000 87.00 0.01000 87.00

0059 401042M

HOT MIX ASPHALT 9.5 M 64
SURFACE COURSE

6,910.000

T

83.00000 573,530.00 90.00000 621,900.00 88.32000 610,291.20
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03/13/20 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0060 401066M

HOT MIX ASPHALT 9.5 M 64
INTERMEDIATE COURSE

9,710.000

T

81.00000 786,510.00 90.00000 873,900.00 81.65000 792,821.50

0061 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

12,400.000

T

78.00000 967,200.00 86.00000 1,066,400.00 81.65000 1,012,460.00

0062 401108M

CORE SAMPLES, HOT MIX
ASPHALT

120.000

U

250.00000 30,000.00 175.00000 21,000.00 60.00000 7,200.00

0063 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

350.000

SY

120.00000 42,000.00 140.00000 49,000.00 144.19000 50,466.50

0064 601120P

12" REINFORCED CONCRETE
PIPE

850.000

LF

68.00000 57,800.00 100.00000 85,000.00 62.75000 53,337.50
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Contract Description:

17151
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0065 601122P

15" REINFORCED CONCRETE
PIPE

3,670.000

LF

73.00000 267,910.00 93.00000 341,310.00 61.45000 225,521.50

0066 601124P

18" REINFORCED CONCRETE
PIPE

615.000

LF

75.00000 46,125.00 95.00000 58,425.00 66.28000 40,762.20

0067 601128P

24" REINFORCED CONCRETE
PIPE

100.000

LF

98.00000 9,800.00 110.00000 11,000.00 75.07000 7,507.00

0068 601679M

8" DUCTILE IRON PIPE

96.000

LF

108.00000 10,368.00 105.00000 10,080.00 88.78000 8,522.88

0069 601680M

16" DUCTILE IRON PIPE

30.000

LF

330.00000 9,900.00 200.00000 6,000.00 152.48000 4,574.40
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0070 601681M

18" DUCTILE IRON PIPE

251.000

LF

130.00000 32,630.00 205.00000 51,455.00 165.90000 41,640.90

0071 601684M

12" DUCTILE IRON PIPE

268.000

LF

95.00000 25,460.00 135.00000 36,180.00 135.56000 36,330.08

0072 602011M

SPECIAL INLET, TYPE B

2.000

U

7,500.00000 15,000.00 6,200.00000 12,400.00 9,221.66000 18,443.32

0073 602012M

INLET, TYPE B

100.000

U

3,000.00000 300,000.00 2,900.00000 290,000.00 3,952.13000 395,213.00

0074 602013M

INLET, TYPE DOUBLE B

1.000

U

6,000.00000 6,000.00 3,500.00000 3,500.00 5,254.17000 5,254.17

0075 602018M

INLET, TYPE E

4.000

U

3,000.00000 12,000.00 3,100.00000 12,400.00 4,084.70000 16,338.80
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0076 602019M

INLET, TYPE DOUBLE E

2.000

U

6,500.00000 13,000.00 3,500.00000 7,000.00 7,190.12000 14,380.24

0077 602027M

INLET, TYPE B-2

1.000

U

6,000.00000 6,000.00 3,600.00000 3,600.00 4,476.88000 4,476.88

0078 602054M

MANHOLE, 4' DIAMETER

31.000

U

3,000.00000 93,000.00 2,500.00000 77,500.00 4,997.59000 154,925.29

0079 602057M

MANHOLE, 5' DIAMETER

2.000

U

5,000.00000 10,000.00 4,000.00000 8,000.00 9,090.71000 18,181.42

0080 602060M

MANHOLE, 6' DIAMETER

1.000

U

6,000.00000 6,000.00 8,000.00000 8,000.00 9,751.00000 9,751.00

0081 602099M

RESET EXISTING CASTING

4.000

U

500.00000 2,000.00 550.00000 2,200.00 485.44000 1,941.76
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0082 602105M

SET INLET TYPE B, CASTING

14.000

U

2,000.00000 28,000.00 525.00000 7,350.00 1,488.63000 20,840.82

0083 602108M

SET INLET TYPE E, CASTING

1.000

U

2,000.00000 2,000.00 525.00000 525.00 1,488.64000 1,488.64

0084 602114M

SET MANHOLE CASTING

7.000

U

1,000.00000 7,000.00 525.00000 3,675.00 827.43000 5,792.01

0085 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

8.000

U

2,000.00000 16,000.00 1,500.00000 12,000.00 1,636.32000 13,090.56

0086 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

1.000

U

2,500.00000 2,500.00 1,500.00000 1,500.00 1,636.93000 1,636.93
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17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0087 602183M

RECONSTRUCTED MANHOLE,
USING NEW CASTING

12.000

U

2,000.00000 24,000.00 1,500.00000 18,000.00 778.21000 9,338.52

0088 602210M

BICYCLE SAFE GRATE

7.000

U

500.00000 3,500.00 225.00000 1,575.00 276.46000 1,935.22

0089 602213M

CURB PIECE

11.000

U

500.00000 5,500.00 225.00000 2,475.00 413.06000 4,543.66

0090 606012P

CONCRETE SIDEWALK, 4" THICK

13,128.000

SY

70.00000 918,960.00 80.00000 1,050,240.00 54.89000 720,595.92

0091 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

1,616.000

SY

170.00000 274,720.00 190.00000 307,040.00 117.56000 189,976.96
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Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0092 606018P

CONCRETE SIDEWALK, 6" THICK

581.000

SY

78.00000 45,318.00 85.00000 49,385.00 83.96000 48,780.76

0093 606020P

TINTED CONCRETE SIDEWALK, 6"
THICK

76.000

SY

360.00000 27,360.00 200.00000 15,200.00 178.43000 13,560.68

0094 606039P

HOT MIX ASPHALT DRIVEWAY, 6"
THICK

200.000

SY

35.00000 7,000.00 65.00000 13,000.00 80.53000 16,106.00

0095 606051P

CONCRETE DRIVEWAY, 6" THICK

412.000

SY

78.00000 32,136.00 85.00000 35,020.00 83.95000 34,587.40

0096 606052P

TINTED CONCRETE DRIVEWAY, 6"
THICK

80.000

SY

360.00000 28,800.00 210.00000 16,800.00 469.78000 37,582.40
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0097 606084P

DETECTABLE WARNING SURFACE

208.000

SY

250.00000 52,000.00 120.00000 24,960.00 135.00000 28,080.00

0098 606145P

RESET SIDEWALK

60.000

SY

150.00000 9,000.00 55.00000 3,300.00 138.51000 8,310.60

0099 607018P

9" X 16" CONCRETE VERTICAL
CURB

10,908.000

LF

24.00000 261,792.00 26.00000 283,608.00 22.45000 244,884.60

0100 607021P

9" X 18" CONCRETE VERTICAL
CURB

2,382.000

LF

24.00000 57,168.00 27.00000 64,314.00 25.22000 60,074.04

0101 607031P

9" X 16" TINTED CONCRETE
VERTICAL CURB

3,296.000

LF

70.00000 230,720.00 65.00000 214,240.00 43.23000 142,486.08
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0102 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

3,245.000

LF

24.00000 77,880.00 35.00000 113,575.00 31.07000 100,822.15

0103 607080P

RESET STONE CURB

96.000

LF

80.00000 7,680.00 35.00000 3,360.00 45.91000 4,407.36

0104 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

60.000

SY

50.00000 3,000.00 50.00000 3,000.00 46.58000 2,794.80

0105 609003M

BEAM GUIDE RAIL

100.000

LF

35.00000 3,500.00 34.00000 3,400.00 30.02000 3,002.00

0106 609027M

TANGENT GUIDE RAIL TERMINAL

1.000

U

3,500.00000 3,500.00 3,400.00000 3,400.00 2,949.75000 2,949.75
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0107 609075M

REMOVAL OF BEAM GUIDE RAIL

58.000

LF

5.00000 290.00 1.00000 58.00 1.04000 60.32

0108 610003M

TRAFFIC STRIPES, 4"

28,200.000

LF

0.40000 11,280.00 0.35000 9,870.00 0.33000 9,306.00

0109 610006M

TRAFFIC STRIPES, 6"

12,400.000

LF

0.45000 5,580.00 0.40000 4,960.00 0.37000 4,588.00

0110 610008M

TRAFFIC MARKINGS, SYMBOLS

2,400.000

SF

6.00000 14,400.00 5.50000 13,200.00 5.18000 12,432.00

0111 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

180.000

U

27.50000 4,950.00 27.00000 4,860.00 23.75000 4,275.00

0112 610013M

TRAFFIC MARKING LINES, 4"

81,000.000

LF

0.60000 48,600.00 0.60000 48,600.00 0.52000 42,120.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0113 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

180.000

U

27.50000 4,950.00 27.00000 4,860.00 23.75000 4,275.00

0114 610024M

REMOVAL OF RPM

370.000

U

15.00000 5,550.00 1.00000 370.00 9.63000 3,563.10

0115 610036M

REMOVAL OF TRAFFIC STRIPES

1,900.000

LF

1.00000 1,900.00 0.60000 1,140.00 0.52000 988.00

0116 611300M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH
NARROW

1.000

U

32,000.00000 32,000.00 25,000.00000 25,000.00 23,255.22000 23,255.22

0117 612003P

REGULATORY AND WARNING
SIGN

2,719.000

SF

40.00000 108,760.00 25.00000 67,975.00 34.16000 92,881.04
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0118 612030P

OVERHEAD STREET NAME SIGNS

630.000

SF

52.00000 32,760.00 45.00000 28,350.00 45.54000 28,690.20

0119 651051P

4" DUCTILE IRON WATER PIPE,
CLASS 52

188.000

LF

410.00000 77,080.00 185.00000 34,780.00 359.70000 67,623.60

0120 651054P

6" DUCTILE IRON WATER PIPE,
CLASS 52

207.000

LF

655.00000 135,585.00 225.00000 46,575.00 473.40000 97,993.80

0121 651057P

8" DUCTILE IRON WATER PIPE,
CLASS 52

182.000

LF

665.00000 121,030.00 350.00000 63,700.00 535.03000 97,375.46

0122 651060P

10" DUCTILE IRON WATER PIPE,
CLASS 52

135.000

LF

785.00000 105,975.00 380.00000 51,300.00 527.80000 71,253.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0123 651063P

12" DUCTILE IRON WATER PIPE,
CLASS 52

143.000

LF

825.00000 117,975.00 400.00000 57,200.00 493.40000 70,556.20

0124 651191P

24" DUCTILE IRON WATER PIPE,
CLASS 52

28.000

LF

1,200.00000 33,600.00 750.00000 21,000.00 1,583.47000 44,337.16

0125 651243M

WATER SERVICE CONNECTION

10.000

U

2,850.00000 28,500.00 2,000.00000 20,000.00 3,357.33000 33,573.30

0126 651249M

RELOCATE FIRE HYDRANT

10.000

U

12,000.00000 120,000.00 2,500.00000 25,000.00 7,185.00000 71,850.00

0127 651252M

RESET FIRE HYDRANT

12.000

U

1,000.00000 12,000.00 2,500.00000 30,000.00 2,467.00000 29,604.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0128 651254M

RESET WATER METER PIT

47.000

U

1,500.00000 70,500.00 3,500.00000 164,500.00 473.28000 22,244.16

0129 651255M

RESET WATER VALVE BOX

149.000

U

50.00000 7,450.00 400.00000 59,600.00 131.78000 19,635.22

0130 652232P

4" POLYVINYL CHLORIDE SEWER
PIPE

100.000

LF

200.00000 20,000.00 25.00000 2,500.00 35.46000 3,546.00

0131 652233P

6" POLYVINYL CHLORIDE SEWER
PIPE

110.000

LF

300.00000 33,000.00 45.00000 4,950.00 48.52000 5,337.20

0133 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

45.000

U

500.00000 22,500.00 550.00000 24,750.00 485.43000 21,844.35
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0134 653084M

RESET GAS VALVE BOX

55.000

U

50.00000 2,750.00 500.00000 27,500.00 137.78000 7,577.90

0135 654007P

ELECTRICAL UTILITY
RELOCATION, _________ 1

(1)

LS

1,900,000.00000 1,900,000.00 2,000,000.00000 2,000,000.00 1,622,867.58000 1,622,867.58

0136 654008P

RELOCATE UNDERGROUND
ELECTRIC SERVICE 1

19.000

U

3,200.00000 60,800.00 3,500.00000 66,500.00 14,303.70000 271,770.30

0137 655007P

TELEPHONE UTILITY RELOCATION

(1)

LS

1,300,000.00000 1,300,000.00 450,000.00000 450,000.00 1,267,875.00000 1,267,875.00

0138 701012P

1 1/2" RIGID METALLIC CONDUIT

300.000

LF

11.00000 3,300.00 33.00000 9,900.00 28.34000 8,502.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0139 701015P

2" RIGID METALLIC CONDUIT

843.000

LF

42.00000 35,406.00 40.00000 33,720.00 30.52000 25,728.36

0140 701021P

3" RIGID METALLIC CONDUIT

11,453.000

LF

68.00000 778,804.00 50.00000 572,650.00 56.68000 649,156.04

0141 701024P

4" RIGID METALLIC CONDUIT

15.000

LF

58.00000 870.00 60.00000 900.00 109.00000 1,635.00

0142 701102M

18" X 36" JUNCTION BOX

129.000

U

2,700.00000 348,300.00 2,000.00000 258,000.00 2,109.15000 272,080.35

0143 701117M

JUNCTION BOX FOUNDATION

1.000

U

3,000.00000 3,000.00 3,200.00000 3,200.00 2,670.50000 2,670.50

0144 701123M

FOUNDATION, TYPE SFT

7.000

U

2,200.00000 15,400.00 1,900.00000 13,300.00 1,662.25000 11,635.75

Page 24 of 41

RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0145 701132M

FOUNDATION, TYPE P-MC

17.000

U

3,500.00000 59,500.00 3,200.00000 54,400.00 2,866.70000 48,733.90

0146 701135M

FOUNDATION, TYPE SPF

42.000

U

2,000.00000 84,000.00 1,150.00000 48,300.00 1,013.70000 42,575.40

0147 701138M

FOUNDATION, TYPE STF

46.000

U

7,000.00000 322,000.00 3,800.00000 174,800.00 4,469.00000 205,574.00

0148 701144M

FOUNDATION, TYPE SFK

25.000

U

2,400.00000 60,000.00 2,200.00000 55,000.00 1,880.25000 47,006.25

0149 701171M

METER CABINET, TYPE TL

17.000

U

3,600.00000 61,200.00 4,300.00000 73,100.00 3,161.00000 53,737.00

0150 701192P

GROUND WIRE, NO. 8 AWG

7,379.000

LF

1.00000 7,379.00 1.90000 14,020.10 2.29000 16,897.91
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0151 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

12,125.000

LF

2.00000 24,250.00 2.50000 30,312.50 2.29000 27,766.25

0152 701213P

SERVICE WIRE, NO. 6 AWG

2,529.000

LF

3.00000 7,587.00 3.50000 8,851.50 5.45000 13,783.05

0153 701219P

SERVICE WIRE, NO. 10 AWG

1,734.000

LF

2.00000 3,468.00 2.30000 3,988.20 2.18000 3,780.12

0154 702009M

CONTROLLER, 8 PHASE

17.000

U

18,000.00000 306,000.00 55,000.00000 935,000.00 18,911.50000 321,495.50

0155 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

32.000

U

3,300.00000 105,600.00 3,500.00000 112,000.00 3,084.70000 98,710.40
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0156 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

46.000

U

5,800.00000 266,800.00 7,000.00000 322,000.00 6,213.00000 285,798.00

0157 702018M

PEDESTRIAN SIGNAL STANDARD

42.000

U

900.00000 37,800.00 1,100.00000 46,200.00 784.80000 32,961.60

0158 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

27.000

U

1,900.00000 51,300.00 3,100.00000 83,700.00 2,054.65000 55,475.55

0159 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

47.000

U

3,500.00000 164,500.00 5,000.00000 235,000.00 5,450.00000 256,150.00

0160 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

10,493.000

LF

1.00000 10,493.00 2.33000 24,448.69 2.13000 22,350.09
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0161 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

21,793.000

LF

2.00000 43,586.00 2.60000 56,661.80 2.56000 55,790.08

0162 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

29,076.000

LF

2.50000 72,690.00 3.80000 110,488.80 3.00000 87,228.00

0163 702036M

TRAFFIC SIGNAL HEAD

190.000

U

1,265.00000 240,350.00 975.00000 185,250.00 1,193.55000 226,774.50

0164 702038M

PUSH BUTTON INSTALLATION

23.000

U

1,900.00000 43,700.00 1,600.00000 36,800.00 2,016.50000 46,379.50

0165 702039M

PEDESTRIAN SIGNAL HEAD

130.000

U

900.00000 117,000.00 1,000.00000 130,000.00 964.65000 125,404.50
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0166 702042M

PUSH BUTTON

66.000

U

470.00000 31,020.00 450.00000 29,700.00 545.00000 35,970.00

0167 702046M

RADAR DETECTOR

65.000

U

7,800.00000 507,000.00 8,800.00000 572,000.00 7,940.65000 516,142.25

0168 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

1,800.00000 1,800.00 9,250.00000 9,250.00 3,815.00000 3,815.00

0169 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

1.00000 1.00 9,300.00000 9,300.00 3,270.00000 3,270.00

0170 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 3

(1)

LS

2,000.00000 2,000.00 7,100.00000 7,100.00 3,270.00000 3,270.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0171 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 4

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 3,815.00000 3,815.00

0172 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 5

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 4,360.00000 4,360.00

0173 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 6

(1)

LS

3,700.00000 3,700.00 8,500.00000 8,500.00 5,450.00000 5,450.00

0174 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 7

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0175 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 8

(1)

LS

13,000.00000 13,000.00 8,900.00000 8,900.00 16,350.00000 16,350.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0176 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 9

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0177 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 10

(1)

LS

2,000.00000 2,000.00 7,100.00000 7,100.00 3,815.00000 3,815.00

0178 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 11

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0179 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 12

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0180 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 13

(1)

LS

3,700.00000 3,700.00 7,100.00000 7,100.00 2,725.00000 2,725.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0181 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 14

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0182 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 15

(1)

LS

5,500.00000 5,500.00 7,100.00000 7,100.00 2,725.00000 2,725.00

0183 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 16

(1)

LS

1.00000 1.00 7,100.00000 7,100.00 3,270.00000 3,270.00

0184 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 17

(1)

LS

2,000.00000 2,000.00 7,100.00000 7,100.00 3,815.00000 3,815.00

0185 702060M

CONTROLLER TURN-ON 17

17.000

U

6,000.00000 102,000.00 15,000.00000 255,000.00 11,554.00000 196,418.00

Page 32 of 41

RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0186 703003M

LIGHTING STANDARD ALUMINUM

1.000

U

2,700.00000 2,700.00 3,400.00000 3,400.00 2,218.15000 2,218.15

0187 703018M

LUMINAIRE

40.000

U

2,000.00000 80,000.00 1,800.00000 72,000.00 1,782.15000 71,286.00

Section Totals: $18,711,736.00 $19,173,109.20 $19,259,617.81
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

85,000.00000 85,000.00 45,000.00000 45,000.00 82,800.00000 82,800.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

28.000

MO

4,500.00000 126,000.00 3,300.00000 92,400.00 3,660.00000 102,480.00

0010 156009M

CURING FACILITY SET-UP

1.000

U

1.00000 1.00 1.00000 1.00 3,000.00000 3,000.00

0011 156012M

CURING FACILITY MAINTENANCE

22.000

MO

1.00000 22.00 1.00000 22.00 500.00000 11,000.00

Section Totals: $211,023.00 $137,423.00 $199,280.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

15,000.00000 15,000.00 1.00000 1.00 17,500.00000 17,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

20,000.00000 20,000.00 1.00000 1.00 0.01000 0.01

0132 652419M

SANITARY SEWER CLEANOUT

8.000

U

2,500.00000 20,000.00 1,500.00000 12,000.00 623.38000 4,987.04

0188 802006M

TRIMMING EXISTING TREE, OVER
12" TO 18" DIAMETER

1.000

U

250.00000 250.00 800.00000 800.00 698.63000 698.63

0189 802009M

TRIMMING EXISTING TREE, OVER
18" TO 24" DIAMETER

3.000

U

1,000.00000 3,000.00 1,000.00000 3,000.00 879.75000 2,639.25
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0003 NON-PARTICIPATING (ROADWAY)SECTION: Cat Alt Set: Cat Alt Member:

0190 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

1.000

U

350.00000 350.00 1,100.00000 1,100.00 812.48000 812.48

0191 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

3.000

U

2,500.00000 7,500.00 1,200.00000 3,600.00 905.63000 2,716.89

0192 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

4.000

U

4,500.00000 18,000.00 1,500.00000 6,000.00 1,035.00000 4,140.00

0199 810003M

MOWING

1.000

ACRE

1,000.00000 1,000.00 650.00000 650.00 1,552.50000 1,552.50

Section Totals: $85,100.00 $27,152.00 $35,046.80
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0016 158006M

SILT FENCE

100.000

LF

10.00000 1,000.00 10.00000 1,000.00 7.54000 754.00

0017 158015M

HAYBALE

29.000

U

50.00000 1,450.00 50.00000 1,450.00 30.18000 875.22

0018 158030M

INLET FILTER TYPE 2, 2' X 4'

173.000

U

100.00000 17,300.00 150.00000 25,950.00 162.83000 28,169.59

0019 158033M

INLET FILTER TYPE 2, 4' X 4'

9.000

U

200.00000 1,800.00 150.00000 1,350.00 162.83000 1,465.47

0020 158055M

SEDIMENT CONTROL BAG

2.000

U

300.00000 600.00 0.01000 0.02 576.01000 1,152.02

0021 158060M

CONSTRUCTION DRIVEWAY

180.000

T

1.00000 180.00 0.01000 1.80 114.71000 20,647.80
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0022 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 5,500.00000 5,500.00 7,500.00000 7,500.00

0023 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

1.000

U

2,000.00000 2,000.00 1,800.00000 1,800.00 1,800.00000 1,800.00

0024 158084M

EROSION CONTROL SEDIMENT
REMOVAL

10.000

CY

1.00000 10.00 0.01000 0.10 0.01000 0.10

0049 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

30,347.000

SY

2.00000 60,694.00 1.00000 30,347.00 1.26000 38,237.22

0196 806018P

FERTILIZING AND SEEDING, TYPE
F

200.000

SY

1.00000 200.00 0.01000 2.00 2.59000 518.00
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

Section Totals: $95,234.00 $67,400.92 $101,119.42
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPINGSECTION: Cat Alt Set: Cat Alt Member:

0193 804006P

TOPSOILING, 4" THICK

2,200.000

SY

4.00000 8,800.00 5.00000 11,000.00 12.91000 28,402.00

0194 804015P

BORROW TOPSOIL

225.000

CY

50.00000 11,250.00 50.00000 11,250.00 18.00000 4,050.00

0195 806009P

FERTILIZING AND SEEDING, TYPE
A-4

2,200.000

SY

1.00000 2,200.00 1.00000 2,200.00 2.07000 4,554.00

0197 809006M

FIBER MULCHING

2,200.000

SY

1.00000 2,200.00 1.00000 2,200.00 1.29000 2,838.00

0198 809021M

WOOD MULCHING, 2" THICK

11.000

SY

20.00000 220.00 15.00000 165.00 20.70000 227.70
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

(2) GREEN CONSTRUCTION,
INC.

(3) EARLE ASPHALT
COMPANY

0005 GENERAL LANDSCAPINGSECTION: Cat Alt Set: Cat Alt Member:

0200 811021M

SMALL DECIDUOUS TREE, 3-3 1/2"
CALIPER, B&B

4.000

U

500.00000 2,000.00 750.00000 3,000.00 752.24000 3,008.96

0201 811024M

SMALL DECIDUOUS TREE, 2-2 1/2"
CALIPER, B&B

4.000

U

500.00000 2,000.00 775.00000 3,100.00 510.86000 2,043.44

0202 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 15,525.00000 15,525.00

Section Totals: $33,670.00 $37,915.00 $60,649.10

( ) indicates item is bid as Lump Sum

$19,443,000.12$19,136,763.00 $19,655,713.13

$19,136,763.00

Contract Totals

$19,443,000.12 19,655,713.13Cost Plus Time Totals
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RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):151

Tabulation of Bids

Contract Time:

December 14, 2017

Contract Description:

17151

STP-0071(300)

03/13/20 COMPLETION DATE

MONMOUTH

Min: Max:

1/9/2018



Vendor Ranking Page: 1

Contract ID:

RE-ADVERTISEMENT OF ROUTE 71,MAIN AVE TO CEDAR AVE, PAVEMENT

C1Letting Date:

Contract Description:

District(s):

03/13/20 COMPLETION DATE

17151

December 14, 2017 10:00 AM

STP-0071(300)

MONMOUTH151 Counties:

Contract Time:

Call Order:

Project(s):

1/9/2018

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $19,136,763.00 100.00%

2 G7305 GREEN CONSTRUCTION, INC. $19,443,000.12 101.60%

3 E0622 EARLE ASPHALT COMPANY $19,655,713.13 102.71%

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY,
IN EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,


