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GENERAL NOTES:

NEW JERSEY DEPARTMENT OF TRANSPORTATION

TRAFFIC CONTROL DETAILS

NOTE TO DESIGNER:

REMOVE THIS NOTE AFTER DESIGN SPECIFIC 

INFORMATION IS ADDED.

THIS SHEET REQUIRES DESIGN SPECIFIC INFORMATION

TO BE ADDED AND INCLUDED IN THE CONTRACT PLANS.
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CONSTRUCTION SIGNS

CONE

BREAKAWAY BARRICADES

BREAKAWAY BARRICADES WITH SIGN

DRUMS 

DIRECTION OF TRAFFIC FLOW

TEMPORARY CRASH CUSHION, INERTIAL BARRIER SYSTEM

WORK AREA

BUFFER ZONE

TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION AND

ARROW BOARD SHOWING CAUTION MODE

PAINT STRIPING TRUCK OR OTHER OPERATING VEHICLE

S

LEGEND

LEFT RIGHT BOTH

LEFT RIGHT BOTH

TRAILER MOUNTED MOUNTED ARROW BOARD SHOWING CAUTION MODE

MOVING WORK AREAS IN A LANE CLOSURE REQUIRE A TRAILER MOUNTED ILLUMINATED 

FLASHING ARROW TO REMAIN AT THE END OF THE TAPER, THE  TRAFFIC CONTROL 

TRUCK WITH MOUNTED CRASH CUSHION THAT IS TO MOVE WITH THE WORK AREAS TO 

KEEP A 70 FEET MIN. AND 150 FEET MAX. BUFFER IN ADVANCE OF EACH WORK AREA.

B.  ADVANCE NOTICES 

C.  PROGRESS NOTICES

D.  CHANGES TO THE SCHEDULED CLOSURES

i.  IMPACTS TO NORMAL TRAFFIC FLOW - WORK THAT REQUIRES A PORTION OF THE PAVED 

ROADWAY BEING BLOCKED OR CLOSED WITH SAFETY DEVICES OR VEHICLES, INCLUDING, 

BUT NOT LIMITED TO, FULL OR PARTIAL LANE CLOSURES, FULL OR PARTIAL RAMP CLOSURES,

SHOULDER CLOSURES, MOVING OPERATIONS  SUCH AS TRAFFIC STRIPING OR SWEEPING, 

LANE SHIFTS, OR ALTERNATING TRAFFIC.  THIS APPLIES EVEN WHEN DETOURS ARE PROVIDED.

ii.  TEMPORARY LANE CLOSURES - WORK DESCRIBED UNDER  "IMPACTS TO NORMAL TRAFFIC 

FLOW" WHICH IS ROUTINELY SET UP AND REMOVED ON A DAILY BASIS.

iii. PERMANENT LANE CLOSURES - WORK DESCRIBED UNDER  "IMPACTS TO NORMAL  TRAFFIC 

FLOW"  WHICH REMAINS IN PLACE CONTINUOUSLY FOR 24 HOURS OR MORE.
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ADVANCE WARNING SIGNS DISTANCES AND TAPER LENGTHS MAY BE EXTENDED, AT

DIRECTION OF THE DEPARTMENT, TO ADJUST FOR REDUCED VISIBILITY DUE TO

HORIZONTAL AND VERTICAL CURVATURE OF THE ROADWAY.

THE APPROXIMATE LOCATIONS OF THE ILLUMINATED FLASHING ARROW BOARDS ARE

SHOWN ON THE TRAFFIC CONTROL PLANS. THESE LOCATIONS MAY BE MODIFIED AS 

APPROVED BY RE  TO ADJUST FOR VISIBILITY DUE TO HORIZONTAL OR VERTICAL 

CURVATURE OF THE ROADWAY OR TO POSITION AT A SAFER LOCATION. ILLUMINATED 

FLASHING ARROW BOARDS ARE TO BE USED FOR TEMPORARY LANE CLOSINGS AND AT 

LOCATIONS SHOWN ON THE TRAFFIC CONTROL PLANS.

WHERE REQUIRED, THE CONTRACTOR IS TO MAKE PROVISIONS FOR MAINTAINING

PEDESTRIAN CROSSING LOCATIONS AND TYPE AS DIRECTED BY THE RE.

CONES MAY BE SUBSTITUTED FOR DRUMS AND INSTALLED UPON THE APPROVAL OF THE RE.
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26. WHERE MILLING OR HMA PAVING IS PERFORMED AND THE LANE IS TO BE RE-OPENED TO TRAFFIC EACH DAY, 

APPLY TEMPORARY TRAFFIC STRIPES.  

CONSTRUCTION BARRIER CURB (TYPE SPECIFIED)

PRIOR TO ANY ROAD CONSTRUCTION, TRAFFIC CONTROL SIGNS AND DEVICES ARE TO BE IN PLACE.

RAMPS AND/OR SIDE STREETS ENTERING THE ROADWAY AFTER THE FIRST ADVANCE

WARNING SIGN ARE TO BE PROVIDED WITH AT LEAST ONE W20-IF SIGN (ROAD WORK

AHEAD) AS A MINIMUM.

CONFLICTING OR NON-OPERATING SIGNAL INDICATIONS ON EITHER THE EXISTING,

TEMPORARY,OR PROPOSED TRAFFIC SIGNAL SYSTEMS ARE TO BE BAGGED OR

COVERED.

MAINTENANCE AND PROTECTION OF TRAFFIC TO BE IN ACCORDANCE WITH THE

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES - PART VI "STANDARDS AND GUIDES

FOR TRAFFIC CONTROL FOR STREET AND HIGHWAY CONSTRUCTION, MAINTENANCE,

UTILITY, AND INCIDENT MANAGEMENT OPERATIONS", UNLESS OTHERWISE NOTED IN

THE PLANS AND SPECIFICATIONS.

CONSTRUCTION SIGN W99-2 (GIVE US A BRAKE) TO BE LOCATED 200 FEET IN

ADVANCE OF PROJECT LIMITS.

A W1-6 (ARROW) SIGN MOUNTED ON A BREAKAWAY BARRICADE AND CENTERED ON

THE CLOSED WIDTH TO BE LOCATED 100 FEET BEYOND EACH INTERSECTION OR

MAIN ACCESS POINT WITHIN THE AREA OF A LANE OR SHOULDER CLOSURE.

CONSTRUCTION SIGNS R11-4 (ROAD CLOSED TO THRU TRAFFIC) TO BE PLACED

AT THE INTERSECTING STREETS WHICH ARE CLOSED TO TRAFFIC BECAUSE OF

CONSTRUCTION.

CONSTRUCTION SIGNS W8-9A (SYMBOL FOR UNEVEN PAVEMENT) AND W8-14A

(GROOVED PAVEMENT) TO BE USED WHEN SUCH PAVEMENT CONDITIONS EXIST.

THE PLACEMENT OF THESE SIGNS TO BE AS DIRECTED BY THE RE.

THE CONTRACTOR TO SUBMIT A PLAN FOR THE SAFE ACCESS OF CONSTRUCTION

VEHICLES THROUGHOUT THE WORK SITE WHERE SPACE CONSTRAINTS PREVENT

THE USE OF LANE CLOSURES. THE PLAN TO BE SUBMITTED TO THE RE AS 

SPECIFIED IN THE SPECIFICATIONS.

THE REDUCED SPEED AHEAD SIGN, W3-5(S) (BLACK ON ORANGE) TO BE LOCATED

IN ADVANCE OF SPEED LIMIT R2-1 SIGNS WHICH REDUCE THE NORMAL  POSTED

SPEED LIMIT THROUGH THE CONSTRUCTION ZONE.

TRAFFIC FINES DOUBLED IN WORK AREA  R(NJ)5-17(S) , 4 FEET BY 2.5 FEET SIGN TO

BE LOCATED 500 FEET AFTER THE FIRST ADVANCE WARNING SIGN, (W20 SERIES) AT

EACH WORK AREA LOCATED WITHIN URBAN AREAS. THIS SIGN TO ALSO BE USED

ON PROJECTS REQUIRING MOVING OPERATIONS IN WHICH CASE THE SIGN IS TO BE

MOUNTED ON A SLOW MOVING CONSTRUCTION VEHICLE.

TRAFFIC IMPACT NOTICES AND CHANGES

A.  TERMS:

WHEN THE FOLLOWING TERMS ARE USED, THE INTENT AND MEANING IS AS FOLLOWS:

PLACE TRAFFIC CONTROL DEVICES FOR LANE CLOSURES INCLUDING SIGNS, CONES, BARRICADES,

ETC. AS SHOWN ON PLANS. NO SIGNS ARE TO BE PLACED WITHOUT ACTUAL LANE CLOSURES 

AND REMOVE IMMEDIATELY UPON REMOVAL OF THE CLOSURES.
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ILLUMINATED FLASHING ARROW MOUNTED ON TOWING VEHICLE

SHOWING ARROW PATTERN (LEFT, RIGHT, BOTH)

TRAFFIC CONTROL TRUCK WITH MOUNTED CRASH CUSHION AND

ARROW BOARD SHOWING ARROW PATTERN (LEFT, RIGHT, BOTH)

TEMPORARY CRASH CUSHION, (ALL OTHER APPROVED) 

ALL EXISTING ROAD SIGNS, PAVEMENT MARKINGS, AND / OR PLOWABLE PAVEMENT

REFLECTORS WHICH CONFLICT WITH THE PROPOSED TRAFFIC CONTROL PLAN ARE TO 

BE COVERED, REMOVED, OR RELOCATED AS DIRECTED BY THE RE.

BACKFILL ALL EXCAVATED AREAS WITHIN OR ADJACENT TO THE ROADWAY AND PLACE ON

AT LEAST 6H:1V SLOPE BEFORE THE END OF EACH WORK DAY.  OTHER

EXCAVATED AREA WITHIN THE CLEAR ZONE ARE TO BE BACKFILLED. 

BITUMINOUS CONCRETE PLACED DURING THE VARIOUS CONSTRUCTION STAGES TO

BE TRANSITIONED ON A MINIMUM 20H:1V SLOPE TO  MEET THE ADJACENT EXISTING

GRADE AT THE LONGITUDINAL AND TRANSVERSE LIMITS OF THE STAGE CONSTRUCTION

AREAS UNLESS OTHERWISE NOTED ON THE STAGE CONSTRUCTION PLANS.

THE PLACEMENT AND / OR RELOCATION OF CONSTRUCTION BARRIER CURB TO BE DONE

DURING APPROVED OFF-PEAK HOURS WHEN TRAFFIC MAY BE REDUCED TO 

ONE LANE IN EACH DIRECTION.

DO NOT CONSTRUCT THE FINAL HMA SURFACE PAVEMENT UNTIL THE FINAL STAGE OF 

THE PROJECT UNLESS OTHERWISE DIRECTED BY THE RE OR INDICATED ON THE 

PLANS. SET MANHOLES AND INLETS TO FINISHED GRADE AND CONSTRUCT TEMPORARY 

PAVEMENT RAMPS AROUND THEM WITH A MINIMUM 20H:1V  SLOPE IN ALL DIRECTIONS 

USING HOT MIX ASPHALT PAVEMENT. THIS TEMPORARY MATERIAL WILL BE REMOVED 

IMMEDIATELY PRIOR TO PLACING THE SURFACE COURSE.

FOR THE INITIAL START OF WORK THAT REQUIRES  "IMPACTS TO NORMAL TRAFFIC FLOW", THE 

CONTRACTOR IS TO NOTIFY THE RE IN WRITING, ON THE ADVANCE FORM  TO-103 PROVIDED 

BY THE DEPARTMENT, OF THE PROPOSED DATE.  THE NOTICE IS TO BE SUBMITTED  AT LEAST 

TWENTY-EIGHT CALENDAR DAYS, BUT NOT MORE THAN SIXTY CALENDAR DAYS, BEFORE  THE 

PROPOSED DATE.  START OF WORK THAT IMPACTS NORMAL TRAFFIC FLOW WILL NOT BE 

PERMITTED PRIOR TO THE DATE STATED IN THE NOTICE.  THE CONTRACTOR IS TO CONFIRM, IN 

WRITING TO THE RE, THE PROPOSED DATE SEVEN (AND/OR FOURTEEN) CALENDAR DAYS BEFORE

STARTING THE ESTABLISHMENT OF THE TRAFFIC CONTROL MEASURES FOR THE TRAFFIC IMPACT.  

THE CONTRACTOR IS TO IMMEDIATELY NOTIFY THE RE IF THE PROPOSED  ESTABLISHMENT 

CANNOT BE COMPLETED ON THE PROPOSED DATE.

 

FOR A  "PERMANENT LANE CLOSURE", THE CONTRACTOR IS TO NOTIFY THE RE IN  WRITING, ON 

ADVANCE FORM TO-103, OF THE PROPOSED DATE A NEW TRAFFIC PATTERN WILL BE  ESTABLISHED. 

THE NOTICE IS TO BE SUBMITTED AT LEAST TWENTY-EIGHT CALENDAR DAYS, BUT NOT MORE 

THAN SIXTY CALENDAR DAYS, IN ADVANCE OF THE PROPOSED DATE.  START OF A NEW TRAFFIC 

PATTERN WILL NOT BE PERMITTED PRIOR TO THE DATE STATED IN THE NOTICE. THE CONTRACTOR 

IS TO CONFIRM, IN WRITING TO THE RE, THE PROPOSED DATE OF THE NEW TRAFFIC PATTERN SEVEN 

(AND/OR FOURTEEN) DAYS BEFORE STARTING TRAFFIC CONTROL MEASURES FOR THE ESTABLISHMENT 

OF THE NEW PATTERN. THE CONTRACTOR IS TO IMMEDIATELY NOTIFY THE RE IF THE PROPOSED 

ESTABLISHMENT CANNOT BE COMPLETED ON THE PROPOSED DATE.

 

STARTING THE ESTABLISHMENT OF A NEW PERMANENT TRAFFIC PATTERN IS TO BEGIN NO EARLIER THAN 

11:00 PM FRIDAY AND BE COMPLETED AND READY FOR OPERATIONS BY 6:00 PM THE FOLLOWING SUNDAY.  

THE ESTABLISHMENT IS TO BE COMPLETED IN ACCORDANCE WITH THE LANE CLOSURE HOURS SPECIFIED IN 

THE CONTRACT.

 

ADVANCE NOTICES SENT PRIOR TO THE PRE-CONSTRUCTION MEETING ARE TO BE ADDRESSED TO THE 

CONTACT PERSON AS SPECIFIED IN SUBSECTION 101.04 OF THE SPECIAL PROVISIONS.

 

ALL "IMPACTS TO NORMAL TRAFFIC FLOW" SCHEDULED FOR THE SEVEN DAY PERIOD STARTING ON THE 

FOLLOWING  MONDAY ARE TO BE SUBMITTED TO THE RE BY 9:00 AM OF EACH FRIDAY ON WEEKLY FORM 

TO-100 PROVIDED BY THE DEPARTMENT.

 

EACH DAY OF  "TEMPORARY LANE CLOSURES"  ARE TO BE SUBMITTED TO THE RE BY 9:00 AM THE DAY IN 

ADVANCE OF THE START OF THOSE OPERATIONS ON DAILY FORM TO-101 PROVIDED BY THE DEPARTMENT.  

 

"TEMPORARY LANE CLOSURES"  FOR WEEKENDS ARE TO BE SUBMITTED TO THE RE BY 9:00 AM ON THE  

IMMEDIATELY PRECEDING FRIDAY ON THE DAILY FORM TO-101 PROVIDED BY THE DEPARTMENT.

 

REQUEST FOR A CHANGE TO THE TRAFFIC CONTROL REQUIREMENTS IN THE CONTRACT DOCUMENTS ARE 

TO BE SUBMITTED IN WRITING TO THE RE AS FOLLOWS: 

CHANGES TO THE SCHEDULED HOURS FOR  "TEMPORARY LANE CLOSURES"  ARE TO BE SUBMITTED TO THE 

RE AT LEAST EIGHT CALENDAR DAYS IN ADVANCE OF WHEN THE CHANGE IS PROPOSED TO START.

 

OTHER PROPOSED CHANGES TO "TEMPORARY LANE CLOSURES" AND ALL CHANGES TO "PERMANENT LANE 

CLOSURES" ARE TO BE SUBMITTED TO THE RE AS SPECIFIED IN THE SPECIFICATIONS.

CONSTRUCTION ZONE SPEED LIMIT WILL BE DETERMINED BY THE BUREAU OF TRAFFIC 

ENGINEERING, REGIONAL TRAFFIC ENGINEER - WORK ZONE, AT THE TIME OF OR

DURING CONSTRUCTION, AS REQUESTED BY THE RE.

THE SPEED LIMIT, R2-1 (BLACK ON WHITE) WITH ADDED WORK ZONE PLATE (BLACK 

ON ORANGE) SIGNS TO BE LOCATED THROUGH WORK AREAS AS DIRECTED BY

THE BUREAU OF TRAFFIC ENGINEERING, REGIONAL TRAFFIC ENGINEER - WORK ZONE.


