New Jersey Department of Transportation DATE 11/20/08
PAGE 141 -1
TABULATION OF BIDS
CALL ORDER 141 CONTRACT 1ID 08141 COUNTIES : MERCER
LETTING DATE 11/20/08 10:00AM DISTRICT c1
CONTRACT TIME 02/05/09 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S) STATE
DEMOLITION OF BUILDINGS & ASBESTOS REMOVAL CONTRACT #6-2008
ROUTE 130 & KLOCKNER RD.; HAMILTON TWP., MERCER COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 M0986 MAZZA & SONS INC $ 161,230.00 100.0000%
2 S4689 SITE CONTRACTORS, INC $ 227,630.00 141.1834%
3 P2743 PERRELLO INC $ 292,045.00 181.1356%
4 T9448 TWO BROTHERS CONTRACTING, INC $ 293,870.00 182.2676%
5 W4520 ROBERT T WINZINGER INC $ 393,000.00 243.7512%
| ( 1 ) M0986 I ( 2 ) S4689 I ( 3 ) P2743
|[MAZZA & SONS INC | SITE CONTRACTORS, INC |PERRELLO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 020011H21C 1.000 LS | 1000.00000 1000.00]| 2500.00000 2500.00| 1500.00000 1500.00
PROGRESS SCHEDULE | |
0002 020011C21E 1.000 LS | 3000.00000 3000.00] 2500.00000 2500.00] 3795.00000 3795.00
PERFORMANCE BOND AND PAYMENT BOND | |
0003 020011H21D 1.000 LS | 1000.00000 1000.00]| 5000.00000 5000.00| 35000.00000 35000.00
MOBILIZATION | |
0004 020011G131I 1.000 1Ls | 8000.00000 8000.00| 8000.00000 8000.00| 8000.00000 8000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0005 020012A21C 1.000 LS | 1500.00000 1500.00]| 5000.00000 5000.00| 5000.00000 5000.00
CLEARING SITE | |
0006 020012D03A 710.000 CY | 13.00000 9230.00]| 3.00000 2130.00] 25.00000 17750.00
BORROW EXCAVATION, ZONE 3 | |
0007 020012A60C 1.000 LS | 1800.00000 1800.00]| 7500.00000 7500.00 | 12000.00000 12000.00
CLEARING SITE, TANK REMOVAL | |
0008 020012A11H 1.000 LS | 15700.00000 15700.00]| 80000.00000 80000.00] 89000.00000 89000.00
DEMOLITION OF BUILDING DEMOLITION OF | |
BUILDING D-1, PARCEL 7 | |
0009 020012A36H 1.000 LS | 120000.00000 120000.00| 115000.00000 115000.00|] 120000.00000 120000.00
REMOVAL OF ASBESTOS REMOVAL OF ASBESTOS | |
D-1, PARCEL 7 | |
SECTION TOTALS | $ 161,230.00] $ 227,630.00] $ 292,045.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 161,230.00] S 227,630.00]| S 292,045.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE : 11/20/08
PAGE : 141 -2
TABULATION OF BIDS

CALL ORDER : 141 CONTRACT ID : 08141 COUNTIES : MERCER
LETTING DATE : 11/20/08 10:00AM DISTRICT : Cl
SET-ASIDE
| ( 4 ) T9448 | ( 5 ) W4520 (

| TWO BROTHERS CONTRACTING, IN |ROBERT T WINZINGER INC
LINE NO / ITEM CODE / ALT |

I
I
|
|
+ + +

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY
| | |
0001 020011H21C 1.000 LS | 1800.00000 1800.00| 2830.00000 2830.00]
PROGRESS SCHEDULE | |
0002 020011C21E 1.000 LS | 16000.00000 16000.00]| 5000.00000 5000.00]
PERFORMANCE BOND AND PAYMENT BOND | |
0003 020011H21D 1.000 LS | 2500.00000 2500.00] 20000.00000 20000.00]
MOBILIZATION | |
0004 020011G131I 1.000 LS | 6500.00000 6500.00] 2300.00000 2300.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0005 020012A21C 1.000 LS | 6000.00000 6000.00] 2000.00000 2000.00]
CLEARING SITE | |
0006 020012D03A 710.000 CY | 17.00000 12070.00]| 17.00000 12070.00]|
BORROW EXCAVATION, ZONE 3 | |
0007 020012A60C 1.000 LS | 9000.00000 9000.00 | 5800.00000 5800.00]
CLEARING SITE, TANK REMOVAL | |
0008 020012A11H 1.000 LS | 72000.00000 72000.00| 38000.00000 38000.00]
DEMOLITION OF BUILDING DEMOLITION OF | |
BUILDING D-1, PARCEL 7 | |
0009 020012A36H 1.000 LS | 168000.00000 168000.00| 305000.00000 305000.00]
REMOVAL OF ASBESTOS REMOVAL OF ASBESTOS | |
D-1, PARCEL 7 | |
SECTION TOTALS | $ 293,870.00] $ 393,000.00] $
+ + +
CONTRACT TOTALS | S 293,870.00]| S 393,000.00]| S

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



