
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

125,000.00000 125,000.00 150,000.00000 150,000.00 135,000.00000 135,000.00

0005 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0006 153005M

PROGRESS SCHEDULE UPDATE

20.000

U

400.00000 8,000.00 500.00000 10,000.00 700.00000 14,000.00

0007 153011M

TRAINEES

9,050.000

HOUR

1.00000 9,050.00 1.00000 9,050.00 0.01000 90.50

0008 154003P

MOBILIZATION

(1)

LS

2,481,400.00000 2,481,400.00 2,640,000.00000 2,640,000.00 2,650,000.00000 2,650,000.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

175,000.00000 175,000.00 1,042,000.00000 1,042,000.00 235,000.00000 235,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0016 157006M

MONUMENT

5.000

U

750.00000 3,750.00 650.00000 3,250.00 550.00000 2,750.00

0023 158062P

TEMPORARY ACCESS ROAD

(1)

LS

40,000.00000 40,000.00 5,000.00000 5,000.00 25,000.00000 25,000.00

0024 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

15,000.00000 15,000.00 33,000.00000 33,000.00 15,000.00000 15,000.00

0028 159003M

BREAKAWAY BARRICADE

50.000

U

50.00000 2,500.00 110.00000 5,500.00 125.00000 6,250.00

0029 159006M

DRUM

120.000

U

25.00000 3,000.00 50.00000 6,000.00 100.00000 12,000.00

0030 159009M

TRAFFIC CONE

100.000

U

5.00000 500.00 10.00000 1,000.00 25.00000 2,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 159012M

CONSTRUCTION SIGNS

2,131.000

SF

17.00000 36,227.00 35.00000 74,585.00 25.00000 53,275.00

0032 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

3.000

U

1,500.00000 4,500.00 2,500.00000 7,500.00 2,000.00000 6,000.00

0033 159021P

CONSTRUCTION BARRIER CURB

3,600.000

LF

100.00000 360,000.00 100.00000 360,000.00 85.46000 307,656.00

0034 159024M

FLASHING ARROW BOARD, 2' X 4'

4.000

U

500.00000 2,000.00 250.00000 1,000.00 0.01000 0.04

0035 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

500.00000 1,000.00 1,000.00000 2,000.00 7,500.00000 15,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

1,000.00000 2,000.00 50,000.00000 100,000.00 25,000.00000 50,000.00

0037 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

2,500.00000 10,000.00 5,000.00000 20,000.00 15,000.00000 60,000.00

0038 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

4,000.000

LF

3.00000 12,000.00 1.00000 4,000.00 1.50000 6,000.00

0039 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

4,000.000

LF

2.00000 8,000.00 0.90000 3,600.00 1.25000 5,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0040 159135M

TEMPORARY PAVEMENT
MARKERS

2,000.000

U

5.00000 10,000.00 1.00000 2,000.00 3.00000 6,000.00

0041 159138M

HMA PATCH

200.000

T

50.00000 10,000.00 200.00000 40,000.00 100.00000 20,000.00

0042 159141M

TRAFFIC DIRECTOR, FLAGGER

600.000

HOUR

90.00000 54,000.00 100.00000 60,000.00 110.00000 66,000.00

0043 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

60.000

TRP

100.00000 6,000.00 1.00000 60.00 0.01000 0.60

0044 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

200.000

TRP

50.00000 10,000.00 1.00000 200.00 0.01000 2.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0045 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

11.000

U

15,000.00000 165,000.00 12,000.00000 132,000.00 15,000.00000 165,000.00

0046 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

2.000

U

25,000.00000 50,000.00 14,000.00000 28,000.00 20,000.00000 40,000.00

0047 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

42,000.00000 42,000.00 42,000.00000 42,000.00 42,000.00000 42,000.00

0048 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

73,600.00000 73,600.00 73,600.00000 73,600.00 73,600.00000 73,600.00

0049 161003P

FINAL CLEANUP

(1)

LS

15,000.00000 15,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0050 162005P

VIBRATION MONITORING

(1)

LS

75,000.00000 75,000.00 10,000.00000 10,000.00 200,000.00000 200,000.00

0051 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00 220,000.00000 220,000.00 220,000.00000 220,000.00

0052 202006M

EXCAVATION, TEST PIT

150.000

CY

50.00000 7,500.00 250.00000 37,500.00 100.00000 15,000.00

0053 202009P

EXCAVATION, UNCLASSIFIED

4,297.000

CY

31.00000 133,207.00 53.50000 229,889.50 15.00000 64,455.00

0054 202015P

EXCAVATION, REGULATED
MATERIAL

10,613.000

CY

32.00000 339,616.00 53.50000 567,795.50 40.00000 424,520.00

0058 203015P

I-11 SOIL AGGREGATE

755.000

CY

50.00000 37,750.00 75.00000 56,625.00 55.00000 41,525.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 203021P

I-14 SOIL AGGREGATE

6,812.000

CY

40.00000 272,480.00 20.00000 136,240.00 30.00000 204,360.00

0060 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

11,427.000

SY

3.00000 34,281.00 1.25000 14,283.75 2.00000 22,854.00

0061 203060P

VERTICAL WICK DRAIN

25,000.000

LF

3.50000 87,500.00 2.20000 55,000.00 2.50000 62,500.00

0062 203063P

VERTICAL WICK DRAIN
OBSTRUCTION CLEARANCE

2,000.000

LF

7.00000 14,000.00 1.00000 2,000.00 0.01000 20.00

0063 203066P

SLOPE INCLINOMETER CASING

470.000

LF

140.00000 65,800.00 200.00000 94,000.00 100.00000 47,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 203069P

SLOPE INCLINOMETER PROBE

5.000

U

1,500.00000 7,500.00 1.00000 5.00 7,000.00000 35,000.00

0065 203072P

SETTLEMENT PLATFORM

13.000

U

3,500.00000 45,500.00 2,000.00000 26,000.00 1,500.00000 19,500.00

0066 203078P

WIRE PIEZOMETER

225.000

LF

150.00000 33,750.00 150.00000 33,750.00 300.00000 67,500.00

0067 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

11,427.000

SY

17.00000 194,259.00 20.00000 228,540.00 14.00000 159,978.00

0068 401009P

HMA MILLING, 3" OR LESS

2,760.000

SY

13.00000 35,880.00 10.00000 27,600.00 15.00000 41,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 401012P

HMA MILLING, MORE THAN 3" TO
6"

4,267.000

SY

19.00000 81,073.00 20.00000 85,340.00 20.00000 85,340.00

0070 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

3.00000 18,000.00 2.50000 15,000.00 2.50000 15,000.00

0071 401030M

TACK COAT

3,000.000

GAL

10.00000 30,000.00 9.00000 27,000.00 10.00000 30,000.00

0072 401036M

PRIME COAT

3,000.000

GAL

1.00000 3,000.00 0.10000 300.00 0.01000 30.00

0073 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

3,850.000

T

150.00000 577,500.00 160.00000 616,000.00 160.00000 616,000.00

Page 10 of 110

Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0074 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

5,783.000

T

145.00000 838,535.00 160.00000 925,280.00 130.00000 751,790.00

0076 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

2,206.000

T

155.00000 341,930.00 185.00000 408,110.00 220.00000 485,320.00

0077 514012P

TEMPORARY WALL

1,980.000

SF

50.00000 99,000.00 10.00000 19,800.00 85.00000 168,300.00

0078 601016P

18" CORRUGATED ALUMINUM
ALLOY PIPE

55.000

LF

50.00000 2,750.00 230.00000 12,650.00 100.00000 5,500.00

0079 601122P

15" REINFORCED CONCRETE
PIPE

1,002.000

LF

60.00000 60,120.00 250.00000 250,500.00 110.00000 110,220.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 601124P

18" REINFORCED CONCRETE
PIPE

1,461.000

LF

80.00000 116,880.00 260.00000 379,860.00 110.00000 160,710.00

0081 601372M

18" REINFORCED CONCRETE END
SECTION

3.000

U

1,250.00000 3,750.00 2,000.00000 6,000.00 2,500.00000 7,500.00

0083 602012M

INLET, TYPE B

13.000

U

3,000.00000 39,000.00 6,000.00000 78,000.00 4,500.00000 58,500.00

0084 602013M

INLET, TYPE DOUBLE B

1.000

U

7,000.00000 7,000.00 9,000.00000 9,000.00 8,000.00000 8,000.00

0085 602018M

INLET, TYPE E

11.000

U

3,500.00000 38,500.00 6,500.00000 71,500.00 4,500.00000 49,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 602045M

INLET, TYPE B MODIFIED

1.000

U

3,500.00000 3,500.00 7,000.00000 7,000.00 4,500.00000 4,500.00

0087 602054M

MANHOLE, 4' DIAMETER

3.000

U

3,000.00000 9,000.00 6,500.00000 19,500.00 4,000.00000 12,000.00

0088 602057M

MANHOLE, 5' DIAMETER

2.000

U

4,000.00000 8,000.00 10,000.00000 20,000.00 6,000.00000 12,000.00

0089 602096M

INLET CONVERTED TO MANHOLE

2.000

U

3,000.00000 6,000.00 3,000.00000 6,000.00 2,500.00000 5,000.00

0090 602102M

SET INLET TYPE A, CASTING

10.000

U

700.00000 7,000.00 1.00000 10.00 650.00000 6,500.00

0091 602108M

SET INLET TYPE E, CASTING

15.000

U

1,000.00000 15,000.00 1.00000 15.00 1,100.00000 16,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0092 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

1.000

U

1,300.00000 1,300.00 5,000.00000 5,000.00 1,250.00000 1,250.00

0093 602138M

RECONSTRUCTED INLET, TYPE D-
1, USING EXISTING CASTING

1.000

U

2,500.00000 2,500.00 5,000.00000 5,000.00 1,300.00000 1,300.00

0094 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

17.000

U

1,500.00000 25,500.00 1.00000 17.00 1,700.00000 28,900.00

0095 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

1,750.00000 21,000.00 1.00000 12.00 1,800.00000 21,600.00

0096 602223M

OUTLET CONTROL STRUCTURE

1.000

U

5,000.00000 5,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0097 602229M

MANUFACTURED TREATMENT
DEVICE

3.000

U

30,000.00000 90,000.00 30,000.00000 90,000.00 50,000.00000 150,000.00

0098 602290M

INLET, NON-STANDARD Type B

3.000

U

15,000.00000 45,000.00 25,000.00000 75,000.00 15,000.00000 45,000.00

0099 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

150.000

SY

35.00000 5,250.00 60.00000 9,000.00 100.00000 15,000.00

0100 605150M

GATE, CHAIN-LINK FENCE, 12'
WIDE

2.000

U

1,500.00000 3,000.00 1,400.00000 2,800.00 1,700.00000 3,400.00

0101 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

76.000

LF

40.00000 3,040.00 50.00000 3,800.00 60.00000 4,560.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0102 606012P

CONCRETE SIDEWALK, 4" THICK

743.000

SY

80.00000 59,440.00 125.00000 92,875.00 100.00000 74,300.00

0103 606075P

CONCRETE ISLAND, 4" THICK

657.000

SY

80.00000 52,560.00 120.00000 78,840.00 100.00000 65,700.00

0104 606084P

DETECTABLE WARNING SURFACE

7.000

SY

350.00000 2,450.00 325.00000 2,275.00 400.00000 2,800.00

0105 606095P

TURF PAVERS

112.000

SY

140.00000 15,680.00 200.00000 22,400.00 90.00000 10,080.00

0106 607003P

15" X 41" CONCRETE BARRIER
CURB

65.000

LF

160.00000 10,400.00 160.00000 10,400.00 120.00000 7,800.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 607018P

9" X 16" CONCRETE VERTICAL
CURB

3,564.000

LF

35.00000 124,740.00 45.00000 160,380.00 40.00000 142,560.00

0108 607034P

9" X 14" CONCRETE VERTICAL
CURB

397.000

LF

32.00000 12,704.00 42.00000 16,674.00 38.00000 15,086.00

0109 607060P

24" X VARIABLE HEIGHT
CONCRETE BARRIER CURB

335.000

LF

200.00000 67,000.00 210.00000 70,350.00 260.00000 87,100.00

0110 607074P

VARIABLE WIDTH X VARIABLE
HEIGHT CONCRETE BARRIER
CURB

971.000

LF

460.00000 446,660.00 500.00000 485,500.00 450.00000 436,950.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

884.000

SY

40.00000 35,360.00 60.00000 53,040.00 50.00000 44,200.00

0113 609003M

BEAM GUIDE RAIL

1,964.000

LF

26.00000 51,064.00 29.00000 56,956.00 32.00000 62,848.00

0114 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

3,400.00000 6,800.00 3,000.00000 6,000.00 3,800.00000 7,600.00

0115 609039M

BEAM GUIDE RAIL ANCHORAGE

3.000

U

1,600.00000 4,800.00 1,400.00000 4,200.00 1,750.00000 5,250.00

0116 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

2.000

U

4,400.00000 8,800.00 3,600.00000 7,200.00 5,000.00000 10,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0118 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

55.000

U

50.00000 2,750.00 10.00000 550.00 20.00000 1,100.00

0119 610003M

TRAFFIC STRIPES, 4"

22,000.000

LF

0.40000 8,800.00 0.50000 11,000.00 0.51000 11,220.00

0120 610007M

TRAFFIC STRIPES, 8"

2,600.000

LF

0.60000 1,560.00 1.00000 2,600.00 1.00000 2,600.00

0121 610008M

TRAFFIC MARKINGS, SYMBOLS

40.000

SF

10.00000 400.00 5.00000 200.00 11.50000 460.00

0122 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

150.000

U

35.00000 5,250.00 44.00000 6,600.00 33.00000 4,950.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0123 610016M

TRAFFIC MARKING LINES, 12"

200.000

LF

5.00000 1,000.00 3.00000 600.00 2.60000 520.00

0124 610017M

TRAFFIC MARKING LINES, 24"

617.000

LF

7.00000 4,319.00 5.00000 3,085.00 5.20000 3,208.40

0125 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

60.000

U

35.00000 2,100.00 44.00000 2,640.00 33.00000 1,980.00

0126 610030M

FLEXIBLE DELINEATOR, GROUND
MOUNTED

40.000

U

35.00000 1,400.00 170.00000 6,800.00 85.00000 3,400.00

0127 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

5.000

U

25.00000 125.00 90.00000 450.00 85.00000 425.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0128 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

35,000.00000 35,000.00 25,000.00000 25,000.00 40,000.00000 40,000.00

0129 612003P

REGULATORY AND WARNING
SIGN

486.000

SF

44.00000 21,384.00 35.00000 17,010.00 50.00000 24,300.00

0130 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

230.000

SF

150.00000 34,500.00 35.00000 8,050.00 52.00000 11,960.00

0131 612015P

GUIDE SIGN PANEL, TYPE GO

305.000

SF

40.00000 12,200.00 39.00000 11,895.00 35.00000 10,675.00

0132 612021M

RELOCATE SIGN

3.000

U

350.00000 1,050.00 50.00000 150.00 900.00000 2,700.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0133 612033P

SPECIALIZED SIGN

2.000

U

10,500.00000 21,000.00 500.00000 1,000.00 12,000.00000 24,000.00

0134 651064P

12" DUCTILE IRON WATER PIPE,
CLASS 54

208.000

LF

180.00000 37,440.00 350.00000 72,800.00 325.00000 67,600.00

0135 651261M

INSERTION VALVES AND BOXES

1.000

U

25,000.00000 25,000.00 40,000.00000 40,000.00 45,000.00000 45,000.00

0136 651272M

12" VALVES AND BOXES

2.000

U

1,500.00000 3,000.00 10.00000 20.00 50.00000 100.00

0137 654003P

ELECTRICAL CONDUIT

1,271.000

LF

270.00000 343,170.00 275.00000 349,525.00 310.00000 394,010.00

0138 654030M

ELECTRICAL MANHOLE

3.000

U

60,000.00000 180,000.00 60,000.00000 180,000.00 70,000.00000 210,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0139 701012P

1 1/2" RIGID METALLIC CONDUIT

15.000

LF

75.00000 1,125.00 55.00000 825.00 100.00000 1,500.00

0140 701015P

2" RIGID METALLIC CONDUIT

75.000

LF

40.00000 3,000.00 55.00000 4,125.00 50.00000 3,750.00

0141 701021P

3" RIGID METALLIC CONDUIT

3,561.000

LF

60.00000 213,660.00 62.00000 220,782.00 50.00000 178,050.00

0142 701102M

18" X 36" JUNCTION BOX

22.000

U

2,000.00000 44,000.00 2,000.00000 44,000.00 2,100.00000 46,200.00

0143 701105M

8" X 8" X 6" METAL JUNCTION BOX

5.000

U

1,100.00000 5,500.00 1,000.00000 5,000.00 1,300.00000 6,500.00

0144 701117M

JUNCTION BOX FOUNDATION

13.000

U

2,500.00000 32,500.00 2,600.00000 33,800.00 2,200.00000 28,600.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0145 701123M

FOUNDATION, TYPE SFT

2.000

U

1,750.00000 3,500.00 1,700.00000 3,400.00 2,400.00000 4,800.00

0146 701128M

FOUNDATION, TYPE P-MC
MODIFIED

1.000

U

3,500.00000 3,500.00 3,600.00000 3,600.00 5,000.00000 5,000.00

0147 701135M

FOUNDATION, TYPE SPF

5.000

U

1,200.00000 6,000.00 1,150.00000 5,750.00 1,400.00000 7,000.00

0148 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

3.000

U

7,500.00000 22,500.00 7,000.00000 21,000.00 50,000.00000 150,000.00

0149 701137M

FOUNDATION, TYPE STF FOR
GREATER THAN 50 FOOT MAST
ARM

3.000

LF

13,000.00000 39,000.00 13,000.00000 39,000.00 15,000.00000 45,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0150 701138M

FOUNDATION, TYPE STF

1.000

U

4,000.00000 4,000.00 4,000.00000 4,000.00 6,000.00000 6,000.00

0151 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

1,900.00000 1,900.00 2,000.00000 2,000.00 3,500.00000 3,500.00

0152 701171M

METER CABINET, TYPE TL

1.000

U

2,400.00000 2,400.00 2,500.00000 2,500.00 3,500.00000 3,500.00

0153 701177M

METER CABINET, TYPE 1M-MC

1.000

U

7,600.00000 7,600.00 8,000.00000 8,000.00 8,500.00000 8,500.00

0154 701189P

GROUND WIRE, NO. 6 AWG

2,793.000

LF

1.75000 4,887.75 2.00000 5,586.00 2.00000 5,586.00

0155 701192P

GROUND WIRE, NO. 8 AWG

1,456.000

LF

2.00000 2,912.00 3.00000 4,368.00 2.50000 3,640.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0156 701194P

MULTIPLE LIGHTING WIRE, NO. 1
AWG

6,934.000

LF

5.00000 34,670.00 5.00000 34,670.00 6.25000 43,337.50

0157 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,448.000

LF

3.50000 19,068.00 4.00000 21,792.00 4.00000 21,792.00

0158 701213P

SERVICE WIRE, NO. 6 AWG

267.000

LF

2.50000 667.50 3.00000 801.00 3.00000 801.00

0159 702009M

CONTROLLER, 8 PHASE

1.000

U

37,000.00000 37,000.00 35,000.00000 35,000.00 45,000.00000 45,000.00

0160 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

2.000

U

2,300.00000 4,600.00 2,300.00000 4,600.00 2,700.00000 5,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0161 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

3.000

U

11,300.00000 33,900.00 11,000.00000 33,000.00 13,500.00000 40,500.00

0162 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

1.000

U

7,000.00000 7,000.00 7,000.00000 7,000.00 8,500.00000 8,500.00

0163 702018M

PEDESTRIAN SIGNAL STANDARD

5.000

U

750.00000 3,750.00 800.00000 4,000.00 900.00000 4,500.00

0164 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

1.000

U

6,000.00000 6,000.00 6,000.00000 6,000.00 7,000.00000 7,000.00

0165 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

3.000

U

14,500.00000 43,500.00 14,000.00000 42,000.00 17,000.00000 51,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0166 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

1,628.000

LF

2.00000 3,256.00 2.00000 3,256.00 2.50000 4,070.00

0167 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

3,378.000

LF

2.50000 8,445.00 3.00000 10,134.00 3.25000 10,978.50

0168 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

4,177.000

LF

3.00000 12,531.00 4.00000 16,708.00 3.75000 15,663.75

0169 702035M

OPTICALLY PROGRAMMED LED
TRAFFIC SIGNAL HEAD

3.000

U

4,500.00000 13,500.00 5,000.00000 15,000.00 5,400.00000 16,200.00

0170 702036M

TRAFFIC SIGNAL HEAD

14.000

U

1,700.00000 23,800.00 1,600.00000 22,400.00 2,000.00000 28,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 702038M

PUSH BUTTON INSTALLATION

1.000

U

1,750.00000 1,750.00 1,600.00000 1,600.00 2,000.00000 2,000.00

0172 702039M

PEDESTRIAN SIGNAL HEAD

8.000

U

880.00000 7,040.00 900.00000 7,200.00 1,000.00000 8,000.00

0173 702042M

PUSH BUTTON

4.000

U

525.00000 2,100.00 500.00000 2,000.00 600.00000 2,400.00

0174 702045M

IMAGE DETECTOR

5.000

U

7,000.00000 35,000.00 7,000.00000 35,000.00 8,000.00000 40,000.00

0175 702050M

GENERATOR AUXILIARY CABINET

1.000

U

3,750.00000 3,750.00 3,800.00000 3,800.00 4,500.00000 4,500.00

0176 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

95,000.00000 95,000.00 90,000.00000 90,000.00 110,000.00000 110,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0177 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

45,000.00000 45,000.00 40,000.00000 40,000.00 52,000.00000 52,000.00

0178 702060M

CONTROLLER TURN-ON

1.000

U

14,500.00000 14,500.00 14,000.00000 14,000.00 15,000.00000 15,000.00

0179 702101M

UNINTERRUPTIBLE POWER
SUPPLY

1.000

U

5,000.00000 5,000.00 5,000.00000 5,000.00 6,000.00000 6,000.00

0180 703003M

LIGHTING STANDARD ALUMINUM

15.000

U

2,700.00000 40,500.00 2,600.00000 39,000.00 3,100.00000 46,500.00

0181 703012M

LIGHTING MAST ARM ALUMINUM

18.000

U

1,150.00000 20,700.00 1,100.00000 19,800.00 1,300.00000 23,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0182 703018M

LUMINAIRE

22.000

U

900.00000 19,800.00 900.00000 19,800.00 1,100.00000 24,200.00

0183 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 09008-205

(1)

LS

19,500.00000 19,500.00 20,000.00000 20,000.00 23,000.00000 23,000.00

0184 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

15,000.00000 15,000.00 14,000.00000 14,000.00 10,000.00000 10,000.00

0185 704003M

JUNCTION BOX ITS TYPE A

1.000

U

5,500.00000 5,500.00 5,500.00000 5,500.00 3,750.00000 3,750.00

0186 704078P

FIBER OPTIC CABLE TYPE E

539.000

LF

35.00000 18,865.00 33.00000 17,787.00 40.00000 21,560.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0187 704246P

ITS INTEGRATION

(1)

LS

22,500.00000 22,500.00 20,000.00000 20,000.00 26,000.00000 26,000.00

Section Totals: $10,511,761.25 $12,607,716.75 $11,633,617.29
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0009 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

14,000.00000 14,000.00 77,000.00000 77,000.00 45,000.00000 45,000.00

0010 155027M

FIELD OFFICE TYPE C
MAINTENANCE

44.000

MO

2,200.00000 96,800.00 3,500.00000 154,000.00 4,000.00000 176,000.00

0011 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

22,000.00000 22,000.00 10,000.00000 10,000.00 15,000.00000 15,000.00

0012 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

44.000

MO

2,400.00000 105,600.00 1,000.00000 44,000.00 1,000.00000 44,000.00

0013 156015M

NUCLEAR DENSITY GAUGE

1.000

U

12,000.00000 12,000.00 20,000.00000 20,000.00 5,000.00000 5,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0014 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

5,500.00000 5,500.00 9,000.00000 9,000.00 10,000.00000 10,000.00

Section Totals: $255,900.00 $314,000.00 $295,000.00

Page 34 of 110

Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

25,000.00000 25,000.00 40,000.00000 40,000.00 27,000.00000 27,000.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

55,000.00000 55,000.00 40,000.00000 40,000.00 60,000.00000 60,000.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

30,000.00000 30,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0055 202021P

REMOVAL OF PAVEMENT

11,046.000

SY

21.00000 231,966.00 20.00000 220,920.00 30.00000 331,380.00

0056 202024M

DISPOSAL OF REGULATED
MATERIAL

14,451.000

T

40.00000 578,040.00 50.00000 722,550.00 45.00000 650,295.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 202030M

SOIL SAMPLING AND ANALYSES,
REGULATED

29.000

U

1,800.00000 52,200.00 1,200.00000 34,800.00 1,400.00000 40,600.00

0075 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

350.00000 31,500.00 300.00000 27,000.00 350.00000 31,500.00

0082 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

410.000

LF

20.00000 8,200.00 50.00000 20,500.00 25.00000 10,250.00

0112 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

47.000

SY

90.00000 4,230.00 140.00000 6,580.00 100.00000 4,700.00

0117 609075M

REMOVAL OF BEAM GUIDE RAIL

2,050.000

LF

1.00000 2,050.00 10.00000 20,500.00 4.00000 8,200.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0196 810003M

MOWING

3.000

ACRE

1,500.00000 4,500.00 100.00000 300.00 1,200.00000 3,600.00

Section Totals: $1,022,686.00 $1,158,150.00 $1,192,525.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158009M

HEAVY DUTY SILT FENCE,
ORANGE

765.000

LF

7.00000 5,355.00 10.00000 7,650.00 7.00000 5,355.00

0018 158012M

HEAVY DUTY SILT FENCE, BLACK

3,848.000

LF

7.00000 26,936.00 10.00000 38,480.00 7.00000 26,936.00

0019 158015M

HAYBALE

395.000

U

25.00000 9,875.00 25.00000 9,875.00 20.00000 7,900.00

0020 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

150.00000 1,050.00 200.00000 1,400.00 200.00000 1,400.00

0021 158033M

INLET FILTER TYPE 2, 4' X 4'

52.000

U

200.00000 10,400.00 250.00000 13,000.00 300.00000 15,600.00

0022 158060M

CONSTRUCTION DRIVEWAY

50.000

T

50.00000 2,500.00 50.00000 2,500.00 60.00000 3,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0025 158069M

OIL-WATER SEPARATOR

1.000

U

7,500.00000 7,500.00 2,000.00000 2,000.00 7,500.00000 7,500.00

0026 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

600.00000 1,200.00 1,000.00000 2,000.00 1,000.00000 2,000.00

0027 158084M

EROSION CONTROL SEDIMENT
REMOVAL

100.000

CY

50.00000 5,000.00 1.00000 100.00 0.01000 1.00

0194 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

6,745.000

SY

6.00000 40,470.00 5.00000 33,725.00 4.00000 26,980.00

Section Totals: $110,286.00 $110,730.00 $96,672.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0188 804006P

TOPSOILING, 4" THICK

5,504.000

SY

12.00000 66,048.00 3.00000 16,512.00 5.00000 27,520.00

0189 804009P

TOPSOILING, 6" THICK

4,075.000

SY

10.00000 40,750.00 5.00000 20,375.00 6.00000 24,450.00

0190 804015P

BORROW TOPSOIL

1,063.000

CY

50.00000 53,150.00 45.00000 47,835.00 75.00000 79,725.00

0191 806003P

FERTILIZING AND SEEDING, TYPE
A

5,504.000

SY

2.00000 11,008.00 1.90000 10,457.60 1.65000 9,081.60

0192 806018P

FERTILIZING AND SEEDING, TYPE
F

958.000

SY

4.00000 3,832.00 4.00000 3,832.00 1.65000 1,580.70
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0193 806019P

FERTILIZING AND SEEDING, TYPE
M

4,075.000

SY

3.00000 12,225.00 2.00000 8,150.00 2.00000 8,150.00

0195 809003M

STRAW MULCHING

6,462.000

SY

1.50000 9,693.00 0.90000 5,815.80 1.00000 6,462.00

Section Totals: $196,706.00 $112,977.40 $156,969.30
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0197 201006P

CLEARING SITE, BRIDGE (___)
0908-153

(1)

LS

698,000.00000 698,000.00 698,000.00000 698,000.00 698,000.00000 698,000.00

0198 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 0908-153

(1)

LS

10,000.00000 10,000.00 1,000.00000 1,000.00 30,000.00000 30,000.00

0199 201039P

TEMPORARY SHIELDING

(1)

LS

3,352,072.75000 3,352,072.75 1,500,000.00000 1,500,000.00 1,200,000.00000 1,200,000.00

0200 501003P

TEMPORARY SHEETING

11,520.000

SF

15.00000 172,800.00 10.00000 115,200.00 0.01000 115.20

0201 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

375,000.00000 375,000.00 300,000.00000 300,000.00 100,000.00000 100,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0202 502009M

TEST PILE, FURNISHED

480.000

LF

68.00000 32,640.00 90.00000 43,200.00 80.00000 38,400.00

0203 502012M

TEST PILE, DRIVEN

440.000

LF

68.00000 29,920.00 68.00000 29,920.00 80.00000 35,200.00

0204 502018M

DYNAMIC PILE LOAD TEST

4.000

U

4,000.00000 16,000.00 5,000.00000 20,000.00 5,000.00000 20,000.00

0205 502174M

STEEL H-PILE, FURNISHED, HP 14
X 117

2,850.000

LF

68.00000 193,800.00 70.00000 199,500.00 80.00000 228,000.00

0206 502192M

STEEL H-PILE, DRIVEN, HP 14 X
117

2,850.000

LF

23.00000 65,550.00 20.00000 57,000.00 27.00000 76,950.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0207 502204M

SPLICE STEEL H-PILE

30.000

U

1,100.00000 33,000.00 3,000.00000 90,000.00 1,300.00000 39,000.00

0208 502207M

PILE SHOE

30.000

U

140.00000 4,200.00 1,000.00000 30,000.00 150.00000 4,500.00

0209 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

218,780.000

LB

2.00000 437,560.00 3.00000 656,340.00 3.00000 656,340.00

0210 504024P

CONCRETE ABUTMENT WALL

133.000

CY

1,500.00000 199,500.00 2,000.00000 266,000.00 2,200.00000 292,600.00

0211 506003P

STRUCTURAL STEEL

(1)

LS

3,128,000.00000 3,128,000.00 2,191,000.00000 2,191,000.00 2,815,000.00000 2,815,000.00

Page 44 of 110

Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0212 506012P

SHEAR CONNECTOR

5,000.000

U

5.00000 25,000.00 10.00000 50,000.00 6.00000 30,000.00

0213 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

186.000

LF

475.00000 88,350.00 500.00000 93,000.00 400.00000 74,400.00

0214 507024P

CONCRETE BRIDGE DECK, HPC

623.000

CY

900.00000 560,700.00 1,500.00000 934,500.00 1,200.00000 747,600.00

0215 507027M

DATE PANEL

2.000

U

750.00000 1,500.00 2,000.00000 4,000.00 2,100.00000 4,200.00

0216 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

24.000

CY

800.00000 19,200.00 1,000.00000 24,000.00 1,100.00000 26,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0217 507039P

CONCRETE BRIDGE PARAPET,
HPC

598.000

LF

300.00000 179,400.00 300.00000 179,400.00 350.00000 209,300.00

0218 507050M

CONCRETE SLEEPER SLAB

137.000

CY

600.00000 82,200.00 1,000.00000 137,000.00 750.00000 102,750.00

0219 507054P

CONCRETE BRIDGE RELIEF SLAB,
HPC

336.000

SY

300.00000 100,800.00 500.00000 168,000.00 375.00000 126,000.00

0220 507059P

CONCRETE MEDIAN BARRIER,
HPC

200.000

LF

110.00000 22,000.00 120.00000 24,000.00 200.00000 40,000.00

0221 507082P

STEEL 1 BAR BRIDGE RAILING

199.000

LF

250.00000 49,750.00 140.00000 27,860.00 180.00000 35,820.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0223 513003P

RETAINING WALL, LOCATION NO.
___ EAST ABUTMENT

3,550.000

SF

100.00000 355,000.00 300.00000 1,065,000.00 350.00000 1,242,500.00

0224 513003P

RETAINING WALL, LOCATION NO.
___ WEST ABUTMENT

3,130.000

SF

100.00000 313,000.00 300.00000 939,000.00 350.00000 1,095,500.00

0225 514012P

TEMPORARY WALL (WALL A)

1,080.000

SF

70.00000 75,600.00 50.00000 54,000.00 55.00000 59,400.00

0226 514012P

TEMPORARY WALL (WALL B)

1,100.000

SF

70.00000 77,000.00 50.00000 55,000.00 55.00000 60,500.00

0227 514012P

TEMPORARY WALL (WALL C)

1,080.000

SF

70.00000 75,600.00 50.00000 54,000.00 55.00000 59,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0228 514012P

TEMPORARY WALL (WALL D)

1,140.000

SF

70.00000 79,800.00 50.00000 57,000.00 55.00000 62,700.00

0229 514016P

TEMPORARY SUPPORTS

(1)

LS

35,000.00000 35,000.00 15,000.00000 15,000.00 100,000.00000 100,000.00

0230 514018P

TEMPORARY SIDEWALK

(1)

LS

45,000.00000 45,000.00 5,000.00000 5,000.00 100,000.00000 100,000.00

0231 654003P

ELECTRICAL CONDUIT

320.000

LF

275.00000 88,000.00 275.00000 88,000.00 300.00000 96,000.00

0233 701021P

3" RIGID METALLIC CONDUIT

596.000

LF

40.00000 23,840.00 45.00000 26,820.00 40.00000 23,840.00

Section Totals: $11,044,782.75 $10,197,740.00 $10,530,415.20
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0007 Non-Participating - BRIDGE NO. 0908
NJ 3/NORTHERN SEC. & RAMP 153 -
A

SECTION: Cat Alt Set: Cat Alt Member:

0222 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

199.000

LF

140.00000 27,860.00 150.00000 29,850.00 185.00000 36,815.00

0232 701012P

1 1/2" RIGID METALLIC CONDUIT

36.000

LF

150.00000 5,400.00 160.00000 5,760.00 20.00000 720.00

0234 701120M

JUNCTION BOX FRAME AND
COVER

4.000

U

1,900.00000 7,600.00 1,800.00000 7,200.00 2,200.00000 8,800.00

Section Totals: $40,860.00 $42,810.00 $46,335.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0235 501003P

TEMPORARY SHEETING

5,280.000

SF

100.00000 528,000.00 10.00000 52,800.00 200.00000 1,056,000.00

0236 513003P

RETAINING WALL, LOCATION NO.
___ 1

4,750.000

SF

100.00000 475,000.00 250.00000 1,187,500.00 310.00000 1,472,500.00

0237 502009M

TEST PILE, FURNISHED

131.000

LF

68.00000 8,908.00 200.00000 26,200.00 80.00000 10,480.00

0238 502012M

TEST PILE, DRIVEN

121.000

LF

130.00000 15,730.00 200.00000 24,200.00 145.00000 17,545.00

0239 502018M

DYNAMIC PILE LOAD TEST

1.000

U

4,000.00000 4,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0240 502174M

STEEL H-PILE, FURNISHED, HP 14
X 117

483.000

LF

68.00000 32,844.00 70.00000 33,810.00 80.00000 38,640.00

0241 502192M

STEEL H-PILE, DRIVEN, HP 14 X
117

483.000

LF

32.00000 15,456.00 28.00000 13,524.00 37.00000 17,871.00

0242 502204M

SPLICE STEEL H-PILE

5.000

U

1,100.00000 5,500.00 3,000.00000 15,000.00 1,300.00000 6,500.00

0243 502207M

PILE SHOE

5.000

U

140.00000 700.00 1,000.00000 5,000.00 150.00000 750.00

0244 504003P

REINFORCEMENT STEEL

180.000

LB

4.00000 720.00 2.75000 495.00 3.00000 540.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0245 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

13,100.000

LB

2.00000 26,200.00 3.00000 39,300.00 3.00000 39,300.00

0246 504015P

CONCRETE FOOTING

31.000

CY

600.00000 18,600.00 1,000.00000 31,000.00 1,000.00000 31,000.00

0247 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

72.000

CY

800.00000 57,600.00 2,000.00000 144,000.00 1,500.00000 108,000.00

Section Totals: $1,189,258.00 $1,577,829.00 $2,804,126.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0009 Non-Participating - OVERHEAD SIGN
-SUPPORT STRUCTURE NO. 0908
205

SECTION: Cat Alt Set: Cat Alt Member:

0248 201009P

CLEARING SITE, STRUCTURE
(___) 0908-205

(1)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

0249 202015P

EXCAVATION, REGULATED
MATERIAL

102.000

CY

150.00000 15,300.00 30.00000 3,060.00 55.00000 5,610.00

0250 501003P

TEMPORARY SHEETING

580.000

SF

14.00000 8,120.00 10.00000 5,800.00 0.01000 5.80

0251 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

5,680.000

LB

4.00000 22,720.00 3.00000 17,040.00 3.00000 17,040.00

0252 504015P

CONCRETE FOOTING

38.000

CY

800.00000 30,400.00 1,000.00000 38,000.00 1,000.00000 38,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) RITACCO CONSTRUCTION,
INC.

(2) ANSELMI & DECICCO, INC. (3) UNION PAVING &
CONSTRUCTION CO., INC.

0009 Non-Participating - OVERHEAD SIGN
-SUPPORT STRUCTURE NO. 0908
205

SECTION: Cat Alt Set: Cat Alt Member:

0253 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

5.000

CY

1,800.00000 9,000.00 2,000.00000 10,000.00 1,500.00000 7,500.00

0254 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ 0908-205

1.000

U

331,000.00000 331,000.00 250,000.00000 250,000.00 230,000.00000 230,000.00

0255 701012P

1 1/2" RIGID METALLIC CONDUIT

10.000

LF

22.00000 220.00 80.00000 800.00 20.00000 200.00

Section Totals: $441,760.00 $349,700.00 $323,355.80

( ) indicates item is bid as Lump Sum

$26,471,653.15$24,814,000.00 $27,079,015.59

$24,814,000.00

Contract Totals

$26,471,653.15 27,079,015.59Cost Plus Time Totals
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



( ) indicates item is bid as Lump Sum
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

126,083.67000 126,083.67 200,000.00000 200,000.00 400,000.00000 400,000.00

0005 153003P

PROGRESS SCHEDULE

(1)

LS

45,000.00000 45,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0006 153005M

PROGRESS SCHEDULE UPDATE

20.000

U

250.00000 5,000.00 500.00000 10,000.00 2,000.00000 40,000.00

0007 153011M

TRAINEES

9,050.000

HOUR

0.01000 90.50 1.00000 9,050.00 10.00000 90,500.00

0008 154003P

MOBILIZATION

(1)

LS

2,850,000.00000 2,850,000.00 3,000,000.00000 3,000,000.00 1,200,000.00000 1,200,000.00

0015 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

575,000.00000 575,000.00 350,000.00000 350,000.00 350,000.00000 350,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0016 157006M

MONUMENT

5.000

U

1,853.61000 9,268.05 2,500.00000 12,500.00 600.00000 3,000.00

0023 158062P

TEMPORARY ACCESS ROAD

(1)

LS

65,000.00000 65,000.00 50,000.00000 50,000.00 90,000.00000 90,000.00

0024 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

35,000.00000 35,000.00 5,000.00000 5,000.00 15,000.00000 15,000.00

0028 159003M

BREAKAWAY BARRICADE

50.000

U

122.77000 6,138.50 200.00000 10,000.00 120.00000 6,000.00

0029 159006M

DRUM

120.000

U

67.14000 8,056.80 150.00000 18,000.00 140.00000 16,800.00

0030 159009M

TRAFFIC CONE

100.000

U

16.43000 1,643.00 50.00000 5,000.00 40.00000 4,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0031 159012M

CONSTRUCTION SIGNS

2,131.000

SF

19.82000 42,236.42 25.00000 53,275.00 20.00000 42,620.00

0032 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

3.000

U

2,238.05000 6,714.15 10,000.00000 30,000.00 2,500.00000 7,500.00

0033 159021P

CONSTRUCTION BARRIER CURB

3,600.000

LF

86.24000 310,464.00 95.00000 342,000.00 80.00000 288,000.00

0034 159024M

FLASHING ARROW BOARD, 2' X 4'

4.000

U

1,598.60000 6,394.40 4,000.00000 16,000.00 6,000.00000 24,000.00

0035 159027M

FLASHING ARROW BOARD, 4' X 8'

2.000

U

1,598.61000 3,197.22 5,000.00000 10,000.00 7,000.00000 14,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 159029M

PORTABLE VARIABLE MESSAGE
SIGN W/REMOTE
COMMUNICATION

2.000

U

26,245.36000 52,490.72 25,000.00000 50,000.00 35,000.00000 70,000.00

0037 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

3,197.21000 12,788.84 25,000.00000 100,000.00 30,000.00000 120,000.00

0038 159114M

REMOVABLE BLACK LINE
MASKING TAPE, 6"

4,000.000

LF

2.93000 11,720.00 3.50000 14,000.00 2.50000 10,000.00

0039 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

4,000.000

LF

2.33000 9,320.00 3.50000 14,000.00 2.50000 10,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0040 159135M

TEMPORARY PAVEMENT
MARKERS

2,000.000

U

2.99000 5,980.00 2.50000 5,000.00 2.50000 5,000.00

0041 159138M

HMA PATCH

200.000

T

268.74000 53,748.00 275.00000 55,000.00 400.00000 80,000.00

0042 159141M

TRAFFIC DIRECTOR, FLAGGER

600.000

HOUR

53.56000 32,136.00 82.00000 49,200.00 60.00000 36,000.00

0043 159146M

EMERGENCY TOWING SERVICE,
ON CALL, HEAVY DUTY

60.000

TRP

358.57000 21,514.20 100.00000 6,000.00 500.00000 30,000.00

0044 159147M

EMERGENCY TOWING SERVICE,
ON CALL, LIGHT DUTY

200.000

TRP

239.04000 47,808.00 100.00000 20,000.00 400.00000 80,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0045 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

11.000

U

24,163.63000 265,799.93 15,000.00000 165,000.00 13,000.00000 143,000.00

0046 159212M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 3,
WIDTH NARROW

2.000

U

32,034.62000 64,069.24 15,000.00000 30,000.00 17,000.00000 34,000.00

0047 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

42,000.00000 42,000.00 42,000.00000 42,000.00 42,000.00000 42,000.00

0048 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

73,600.00000 73,600.00 73,600.00000 73,600.00 73,600.00000 73,600.00

0049 161003P

FINAL CLEANUP

(1)

LS

45,000.00000 45,000.00 10,000.00000 10,000.00 20,000.00000 20,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0050 162005P

VIBRATION MONITORING

(1)

LS

65,000.00000 65,000.00 100,000.00000 100,000.00 110,000.00000 110,000.00

0051 201003P

CLEARING SITE

(1)

LS

220,000.00000 220,000.00 220,000.00000 220,000.00 25,000.00000 25,000.00

0052 202006M

EXCAVATION, TEST PIT

150.000

CY

356.03000 53,404.50 50.00000 7,500.00 250.00000 37,500.00

0053 202009P

EXCAVATION, UNCLASSIFIED

4,297.000

CY

13.21000 56,763.37 40.00000 171,880.00 35.00000 150,395.00

0054 202015P

EXCAVATION, REGULATED
MATERIAL

10,613.000

CY

25.86000 274,452.18 77.00000 817,201.00 40.00000 424,520.00

0058 203015P

I-11 SOIL AGGREGATE

755.000

CY

68.43000 51,664.65 85.00000 64,175.00 85.00000 64,175.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 203021P

I-14 SOIL AGGREGATE

6,812.000

CY

45.86000 312,398.32 80.00000 544,960.00 70.00000 476,840.00

0060 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

11,427.000

SY

6.78000 77,475.06 2.50000 28,567.50 10.00000 114,270.00

0061 203060P

VERTICAL WICK DRAIN

25,000.000

LF

1.46000 36,500.00 2.75000 68,750.00 5.00000 125,000.00

0062 203063P

VERTICAL WICK DRAIN
OBSTRUCTION CLEARANCE

2,000.000

LF

14.94000 29,880.00 26.00000 52,000.00 8.00000 16,000.00

0063 203066P

SLOPE INCLINOMETER CASING

470.000

LF

183.93000 86,447.10 94.00000 44,180.00 150.00000 70,500.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 203069P

SLOPE INCLINOMETER PROBE

5.000

U

10,479.67000 52,398.35 4,300.00000 21,500.00 8,500.00000 42,500.00

0065 203072P

SETTLEMENT PLATFORM

13.000

U

5,019.48000 65,253.24 4,300.00000 55,900.00 1,700.00000 22,100.00

0066 203078P

WIRE PIEZOMETER

225.000

LF

153.17000 34,463.25 23.00000 5,175.00 150.00000 33,750.00

0067 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

11,427.000

SY

14.85000 169,690.95 18.00000 205,686.00 25.00000 285,675.00

0068 401009P

HMA MILLING, 3" OR LESS

2,760.000

SY

29.28000 80,812.80 15.00000 41,400.00 25.00000 69,000.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 401012P

HMA MILLING, MORE THAN 3" TO
6"

4,267.000

SY

33.76000 144,053.92 15.00000 64,005.00 30.00000 128,010.00

0070 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

2.69000 16,140.00 2.00000 12,000.00 2.50000 15,000.00

0071 401030M

TACK COAT

3,000.000

GAL

11.95000 35,850.00 5.00000 15,000.00 10.00000 30,000.00

0072 401036M

PRIME COAT

3,000.000

GAL

0.01000 30.00 5.00000 15,000.00 12.00000 36,000.00

0073 401090M

HOT MIX ASPHALT 19 M 76
INTERMEDIATE COURSE

3,850.000

T

166.73000 641,910.50 175.00000 673,750.00 140.00000 539,000.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0074 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

5,783.000

T

134.76000 779,317.08 125.00000 722,875.00 110.00000 636,130.00

0076 404006M

STONE MATRIX ASPHALT 12.5 MM
SURFACE COURSE

2,206.000

T

250.82000 553,308.92 210.00000 463,260.00 205.00000 452,230.00

0077 514012P

TEMPORARY WALL

1,980.000

SF

28.46000 56,350.80 32.00000 63,360.00 45.00000 89,100.00

0078 601016P

18" CORRUGATED ALUMINUM
ALLOY PIPE

55.000

LF

148.96000 8,192.80 89.00000 4,895.00 180.00000 9,900.00

0079 601122P

15" REINFORCED CONCRETE
PIPE

1,002.000

LF

84.21000 84,378.42 158.00000 158,316.00 150.00000 150,300.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 601124P

18" REINFORCED CONCRETE
PIPE

1,461.000

LF

94.93000 138,692.73 147.00000 214,767.00 170.00000 248,370.00

0081 601372M

18" REINFORCED CONCRETE END
SECTION

3.000

U

2,190.75000 6,572.25 4,554.00000 13,662.00 1,300.00000 3,900.00

0083 602012M

INLET, TYPE B

13.000

U

5,396.58000 70,155.54 6,000.00000 78,000.00 6,500.00000 84,500.00

0084 602013M

INLET, TYPE DOUBLE B

1.000

U

9,808.93000 9,808.93 8,600.00000 8,600.00 15,000.00000 15,000.00

0085 602018M

INLET, TYPE E

11.000

U

5,655.13000 62,206.43 5,900.00000 64,900.00 7,500.00000 82,500.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 602045M

INLET, TYPE B MODIFIED

1.000

U

5,172.60000 5,172.60 5,600.00000 5,600.00 8,000.00000 8,000.00

0087 602054M

MANHOLE, 4' DIAMETER

3.000

U

5,600.13000 16,800.39 3,300.00000 9,900.00 6,500.00000 19,500.00

0088 602057M

MANHOLE, 5' DIAMETER

2.000

U

8,043.36000 16,086.72 5,900.00000 11,800.00 12,000.00000 24,000.00

0089 602096M

INLET CONVERTED TO MANHOLE

2.000

U

3,433.64000 6,867.28 3,900.00000 7,800.00 4,500.00000 9,000.00

0090 602102M

SET INLET TYPE A, CASTING

10.000

U

1,588.34000 15,883.40 1,200.00000 12,000.00 1,500.00000 15,000.00

0091 602108M

SET INLET TYPE E, CASTING

15.000

U

2,024.59000 30,368.85 1,890.00000 28,350.00 3,000.00000 45,000.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0092 602129M

RECONSTRUCTED INLET, TYPE E,
USING EXISTING CASTING

1.000

U

3,410.64000 3,410.64 1,800.00000 1,800.00 3,500.00000 3,500.00

0093 602138M

RECONSTRUCTED INLET, TYPE D-
1, USING EXISTING CASTING

1.000

U

3,839.13000 3,839.13 1,650.00000 1,650.00 4,000.00000 4,000.00

0094 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

17.000

U

4,735.53000 80,504.01 2,850.00000 48,450.00 4,500.00000 76,500.00

0095 602159M

RECONSTRUCTED INLET, TYPE E,
USING NEW CASTING

12.000

U

4,801.27000 57,615.24 2,700.00000 32,400.00 5,000.00000 60,000.00

0096 602223M

OUTLET CONTROL STRUCTURE

1.000

U

7,674.50000 7,674.50 75,000.00000 75,000.00 27,000.00000 27,000.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0097 602229M

MANUFACTURED TREATMENT
DEVICE

3.000

U

68,384.83000 205,154.49 125,000.00000 375,000.00 50,000.00000 150,000.00

0098 602290M

INLET, NON-STANDARD Type B

3.000

U

22,071.71000 66,215.13 50,000.00000 150,000.00 19,000.00000 57,000.00

0099 603036P

RIPRAP STONE CHANNEL
PROTECTION, 12" THICK (D50=6")

150.000

SY

140.88000 21,132.00 150.00000 22,500.00 85.00000 12,750.00

0100 605150M

GATE, CHAIN-LINK FENCE, 12'
WIDE

2.000

U

2,509.96000 5,019.92 7,500.00000 15,000.00 1,600.00000 3,200.00

0101 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

76.000

LF

64.47000 4,899.72 150.00000 11,400.00 60.00000 4,560.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0102 606012P

CONCRETE SIDEWALK, 4" THICK

743.000

SY

107.57000 79,924.51 85.00000 63,155.00 130.00000 96,590.00

0103 606075P

CONCRETE ISLAND, 4" THICK

657.000

SY

101.59000 66,744.63 128.00000 84,096.00 135.00000 88,695.00

0104 606084P

DETECTABLE WARNING SURFACE

7.000

SY

418.33000 2,928.31 500.00000 3,500.00 220.00000 1,540.00

0105 606095P

TURF PAVERS

112.000

SY

374.73000 41,969.76 250.00000 28,000.00 180.00000 20,160.00

0106 607003P

15" X 41" CONCRETE BARRIER
CURB

65.000

LF

197.21000 12,818.65 250.00000 16,250.00 180.00000 11,700.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 607018P

9" X 16" CONCRETE VERTICAL
CURB

3,564.000

LF

41.83000 149,082.12 68.00000 242,352.00 30.00000 106,920.00

0108 607034P

9" X 14" CONCRETE VERTICAL
CURB

397.000

LF

39.44000 15,657.68 68.00000 26,996.00 28.00000 11,116.00

0109 607060P

24" X VARIABLE HEIGHT
CONCRETE BARRIER CURB

335.000

LF

239.04000 80,078.40 340.00000 113,900.00 200.00000 67,000.00

0110 607074P

VARIABLE WIDTH X VARIABLE
HEIGHT CONCRETE BARRIER
CURB

971.000

LF

573.70000 557,062.70 385.00000 373,835.00 450.00000 436,950.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0111 608003P

NONVEGETATIVE SURFACE, HOT
MIX ASPHALT

884.000

SY

47.81000 42,264.04 75.00000 66,300.00 45.00000 39,780.00

0113 609003M

BEAM GUIDE RAIL

1,964.000

LF

33.47000 65,735.08 42.00000 82,488.00 30.00000 58,920.00

0114 609027M

TANGENT GUIDE RAIL TERMINAL

2.000

U

4,123.50000 8,247.00 5,900.00000 11,800.00 3,500.00000 7,000.00

0115 609039M

BEAM GUIDE RAIL ANCHORAGE

3.000

U

1,912.35000 5,737.05 4,200.00000 12,600.00 1,600.00000 4,800.00

0116 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

2.000

U

5,318.72000 10,637.44 8,500.00000 17,000.00 4,300.00000 8,600.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0118 609078M

FLEXIBLE DELINEATORS, GUIDE
RAIL MOUNTED

55.000

U

20.32000 1,117.60 17.00000 935.00 20.00000 1,100.00

0119 610003M

TRAFFIC STRIPES, 4"

22,000.000

LF

0.54000 11,880.00 2.00000 44,000.00 1.00000 22,000.00

0120 610007M

TRAFFIC STRIPES, 8"

2,600.000

LF

1.08000 2,808.00 3.00000 7,800.00 1.00000 2,600.00

0121 610008M

TRAFFIC MARKINGS, SYMBOLS

40.000

SF

11.95000 478.00 18.00000 720.00 100.00000 4,000.00

0122 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

150.000

U

35.26000 5,289.00 75.00000 11,250.00 150.00000 22,500.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0123 610016M

TRAFFIC MARKING LINES, 12"

200.000

LF

2.69000 538.00 4.00000 800.00 2.00000 400.00

0124 610017M

TRAFFIC MARKING LINES, 24"

617.000

LF

5.38000 3,319.46 5.50000 3,393.50 3.00000 1,851.00

0125 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

60.000

U

35.26000 2,115.60 75.00000 4,500.00 100.00000 6,000.00

0126 610030M

FLEXIBLE DELINEATOR, GROUND
MOUNTED

40.000

U

29.43000 1,177.20 25.00000 1,000.00 100.00000 4,000.00

0127 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

5.000

U

29.43000 147.15 20.00000 100.00 50.00000 250.00
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Contract ID:

District(s):

Counties:

Project(s):103
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Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0128 611312M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 3, WIDTH
NARROW

1.000

U

49,302.71000 49,302.71 25,000.00000 25,000.00 40,000.00000 40,000.00

0129 612003P

REGULATORY AND WARNING
SIGN

486.000

SF

52.59000 25,558.74 30.00000 14,580.00 50.00000 24,300.00

0130 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

230.000

SF

221.12000 50,857.60 35.00000 8,050.00 180.00000 41,400.00

0131 612015P

GUIDE SIGN PANEL, TYPE GO

305.000

SF

58.57000 17,863.85 30.00000 9,150.00 50.00000 15,250.00

0132 612021M

RELOCATE SIGN

3.000

U

597.61000 1,792.83 350.00000 1,050.00 20.00000 60.00
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Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0133 612033P

SPECIALIZED SIGN

2.000

U

1,195.22000 2,390.44 7,500.00000 15,000.00 130.00000 260.00

0134 651064P

12" DUCTILE IRON WATER PIPE,
CLASS 54

208.000

LF

219.92000 45,743.36 300.00000 62,400.00 300.00000 62,400.00

0135 651261M

INSERTION VALVES AND BOXES

1.000

U

32,844.57000 32,844.57 50,000.00000 50,000.00 37,000.00000 37,000.00

0136 651272M

12" VALVES AND BOXES

2.000

U

2,067.73000 4,135.46 10,000.00000 20,000.00 60.00000 120.00

0137 654003P

ELECTRICAL CONDUIT

1,271.000

LF

325.10000 413,202.10 300.00000 381,300.00 260.00000 330,460.00

0138 654030M

ELECTRICAL MANHOLE

3.000

U

72,908.25000 218,724.75 75,000.00000 225,000.00 60,000.00000 180,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0139 701012P

1 1/2" RIGID METALLIC CONDUIT

15.000

LF

47.81000 717.15 42.00000 630.00 80.00000 1,200.00

0140 701015P

2" RIGID METALLIC CONDUIT

75.000

LF

49.00000 3,675.00 46.00000 3,450.00 40.00000 3,000.00

0141 701021P

3" RIGID METALLIC CONDUIT

3,561.000

LF

89.64000 319,208.04 51.00000 181,611.00 60.00000 213,660.00

0142 701102M

18" X 36" JUNCTION BOX

22.000

U

2,629.48000 57,848.56 3,400.00000 74,800.00 2,100.00000 46,200.00

0143 701105M

8" X 8" X 6" METAL JUNCTION BOX

5.000

U

1,553.78000 7,768.90 2,000.00000 10,000.00 1,100.00000 5,500.00

0144 701117M

JUNCTION BOX FOUNDATION

13.000

U

1,792.83000 23,306.79 4,200.00000 54,600.00 2,500.00000 32,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0145 701123M

FOUNDATION, TYPE SFT

2.000

U

1,792.83000 3,585.66 5,100.00000 10,200.00 1,800.00000 3,600.00

0146 701128M

FOUNDATION, TYPE P-MC
MODIFIED

1.000

U

3,824.70000 3,824.70 5,900.00000 5,900.00 3,600.00000 3,600.00

0147 701135M

FOUNDATION, TYPE SPF

5.000

U

1,314.74000 6,573.70 5,900.00000 29,500.00 1,300.00000 6,500.00

0148 701136M

BORING FOR FOUNDATION, TYPE
STF FOR GREATER THAN 50 FOOT
MAST ARM

3.000

U

6,693.22000 20,079.66 8,500.00000 25,500.00 8,000.00000 24,000.00

0149 701137M

FOUNDATION, TYPE STF FOR
GREATER THAN 50 FOOT MAST
ARM

3.000

LF

14,462.13000 43,386.39 8,500.00000 25,500.00 14,000.00000 42,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0150 701138M

FOUNDATION, TYPE STF

1.000

U

5,378.48000 5,378.48 7,600.00000 7,600.00 4,500.00000 4,500.00

0151 701159M

FOUNDATION, TYPE 1M-MC

1.000

U

2,509.96000 2,509.96 11,000.00000 11,000.00 2,000.00000 2,000.00

0152 701171M

METER CABINET, TYPE TL

1.000

U

5,976.09000 5,976.09 17,000.00000 17,000.00 2,500.00000 2,500.00

0153 701177M

METER CABINET, TYPE 1M-MC

1.000

U

20,199.17000 20,199.17 12,000.00000 12,000.00 7,300.00000 7,300.00

0154 701189P

GROUND WIRE, NO. 6 AWG

2,793.000

LF

3.59000 10,026.87 8.50000 23,740.50 1.50000 4,189.50

0155 701192P

GROUND WIRE, NO. 8 AWG

1,456.000

LF

2.99000 4,353.44 7.00000 10,192.00 2.00000 2,912.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0156 701194P

MULTIPLE LIGHTING WIRE, NO. 1
AWG

6,934.000

LF

6.57000 45,556.38 8.50000 58,939.00 5.00000 34,670.00

0157 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,448.000

LF

7.17000 39,062.16 8.50000 46,308.00 3.50000 19,068.00

0158 701213P

SERVICE WIRE, NO. 6 AWG

267.000

LF

7.17000 1,914.39 6.00000 1,602.00 3.00000 801.00

0159 702009M

CONTROLLER, 8 PHASE

1.000

U

53,784.78000 53,784.78 20,000.00000 20,000.00 36,000.00000 36,000.00

0160 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

2.000

U

3,705.18000 7,410.36 4,200.00000 8,400.00 2,200.00000 4,400.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0161 702014M

TRAFFIC SIGNAL STANDARD WITH
GREATER THAN 50 FOOT MAST
ARM, STEEL

3.000

U

10,039.83000 30,119.49 20,000.00000 60,000.00 11,000.00000 33,000.00

0162 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

1.000

U

8,605.56000 8,605.56 3,400.00000 3,400.00 7,000.00000 7,000.00

0163 702018M

PEDESTRIAN SIGNAL STANDARD

5.000

U

1,314.74000 6,573.70 2,100.00000 10,500.00 800.00000 4,000.00

0164 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

1.000

U

7,290.83000 7,290.83 2,000.00000 2,000.00 5,800.00000 5,800.00

0165 702025M

TRAFFIC SIGNAL MAST ARM
GREATER THAN 50 FOOT, STEEL

3.000

U

8,964.13000 26,892.39 17,000.00000 51,000.00 14,000.00000 42,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0166 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

1,628.000

LF

3.59000 5,844.52 3.50000 5,698.00 2.50000 4,070.00

0167 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

3,378.000

LF

4.42000 14,930.76 3.50000 11,823.00 3.00000 10,134.00

0168 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

4,177.000

LF

5.38000 22,472.26 8.50000 35,504.50 3.50000 14,619.50

0169 702035M

OPTICALLY PROGRAMMED LED
TRAFFIC SIGNAL HEAD

3.000

U

4,780.87000 14,342.61 17,000.00000 51,000.00 4,500.00000 13,500.00

0170 702036M

TRAFFIC SIGNAL HEAD

14.000

U

998.01000 13,972.14 1,700.00000 23,800.00 1,700.00000 23,800.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0171 702038M

PUSH BUTTON INSTALLATION

1.000

U

1,984.06000 1,984.06 1,200.00000 1,200.00 1,700.00000 1,700.00

0172 702039M

PEDESTRIAN SIGNAL HEAD

8.000

U

1,434.26000 11,474.08 2,500.00000 20,000.00 900.00000 7,200.00

0173 702042M

PUSH BUTTON

4.000

U

776.89000 3,107.56 1,700.00000 6,800.00 500.00000 2,000.00

0174 702045M

IMAGE DETECTOR

5.000

U

8,964.13000 44,820.65 9,300.00000 46,500.00 6,900.00000 34,500.00

0175 702050M

GENERATOR AUXILIARY CABINET

1.000

U

6,573.70000 6,573.70 12,800.00000 12,800.00 3,700.00000 3,700.00

0176 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 2

(1)

LS

65,736.95000 65,736.95 175,000.00000 175,000.00 95,000.00000 95,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0177 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___ 1

(1)

LS

198,406.07000 198,406.07 175,000.00000 175,000.00 45,000.00000 45,000.00

0178 702060M

CONTROLLER TURN-ON

1.000

U

5,976.09000 5,976.09 12,800.00000 12,800.00 15,000.00000 15,000.00

0179 702101M

UNINTERRUPTIBLE POWER
SUPPLY

1.000

U

7,171.30000 7,171.30 12,800.00000 12,800.00 5,000.00000 5,000.00

0180 703003M

LIGHTING STANDARD ALUMINUM

15.000

U

2,988.04000 44,820.60 3,400.00000 51,000.00 2,600.00000 39,000.00

0181 703012M

LIGHTING MAST ARM ALUMINUM

18.000

U

1,434.26000 25,816.68 1,700.00000 30,600.00 1,100.00000 19,800.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0182 703018M

LUMINAIRE

22.000

U

896.41000 19,721.02 1,700.00000 37,400.00 900.00000 19,800.00

0183 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 09008-205

(1)

LS

35,593.57000 35,593.57 29,900.00000 29,900.00 20,000.00000 20,000.00

0184 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

25,099.56000 25,099.56 58,900.00000 58,900.00 15,000.00000 15,000.00

0185 704003M

JUNCTION BOX ITS TYPE A

1.000

U

39,442.17000 39,442.17 2,500.00000 2,500.00 5,500.00000 5,500.00

0186 704078P

FIBER OPTIC CABLE TYPE E

539.000

LF

89.64000 48,315.96 59.00000 31,801.00 35.00000 18,865.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0187 704246P

ITS INTEGRATION

(1)

LS

17,928.26000 17,928.26 42,700.00000 42,700.00 22,000.00000 22,000.00

Section Totals: $13,122,830.71 $14,278,739.00 $11,244,006.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0009 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

53,481.50000 53,481.50 68,000.00000 68,000.00 60,000.00000 60,000.00

0010 155027M

FIELD OFFICE TYPE C
MAINTENANCE

44.000

MO

3,300.00000 145,200.00 4,100.00000 180,400.00 4,000.00000 176,000.00

0011 156003M

MATERIALS FIELD LABORATORY
SET-UP

1.000

U

0.01000 0.01 25,000.00000 25,000.00 25,000.00000 25,000.00

0012 156006M

MATERIALS FIELD LABORATORY
MAINTENANCE

44.000

MO

3,300.00000 145,200.00 3,200.00000 140,800.00 2,000.00000 88,000.00

0013 156015M

NUCLEAR DENSITY GAUGE

1.000

U

24,810.32000 24,810.32 26,400.00000 26,400.00 6,000.00000 6,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0014 156021M

CONCRETE COMPRESSION
TESTING EQUIPMENT

1.000

U

19,891.22000 19,891.22 30,000.00000 30,000.00 15,000.00000 15,000.00

Section Totals: $388,583.05 $470,600.00 $370,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

28,915.54000 28,915.54 98,000.00000 98,000.00 200,000.00000 200,000.00

0003 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

38,366.48000 38,366.48 93,300.00000 93,300.00 80,000.00000 80,000.00

0004 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

31,972.06000 31,972.06 43,300.00000 43,300.00 70,000.00000 70,000.00

0055 202021P

REMOVAL OF PAVEMENT

11,046.000

SY

38.41000 424,276.86 31.00000 342,426.00 55.00000 607,530.00

0056 202024M

DISPOSAL OF REGULATED
MATERIAL

14,451.000

T

47.59000 687,723.09 86.00000 1,242,786.00 40.00000 578,040.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0057 202030M

SOIL SAMPLING AND ANALYSES,
REGULATED

29.000

U

896.41000 25,995.89 2,000.00000 58,000.00 1,000.00000 29,000.00

0075 401108M

CORE SAMPLES, HOT MIX
ASPHALT

90.000

U

298.80000 26,892.00 150.00000 13,500.00 340.00000 30,600.00

0082 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

410.000

LF

14.52000 5,953.20 35.00000 14,350.00 30.00000 12,300.00

0112 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

47.000

SY

113.55000 5,336.85 65.00000 3,055.00 100.00000 4,700.00

0117 609075M

REMOVAL OF BEAM GUIDE RAIL

2,050.000

LF

4.18000 8,569.00 12.00000 24,600.00 6.00000 12,300.00
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Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0196 810003M

MOWING

3.000

ACRE

1,792.83000 5,378.49 1,000.00000 3,000.00 1,500.00000 4,500.00

Section Totals: $1,289,379.46 $1,936,317.00 $1,628,970.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158009M

HEAVY DUTY SILT FENCE,
ORANGE

765.000

LF

10.48000 8,017.20 10.00000 7,650.00 14.00000 10,710.00

0018 158012M

HEAVY DUTY SILT FENCE, BLACK

3,848.000

LF

10.48000 40,327.04 10.00000 38,480.00 14.00000 53,872.00

0019 158015M

HAYBALE

395.000

U

35.51000 14,026.45 25.00000 9,875.00 34.00000 13,430.00

0020 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

347.09000 2,429.63 175.00000 1,225.00 240.00000 1,680.00

0021 158033M

INLET FILTER TYPE 2, 4' X 4'

52.000

U

378.91000 19,703.32 175.00000 9,100.00 320.00000 16,640.00

0022 158060M

CONSTRUCTION DRIVEWAY

50.000

T

92.97000 4,648.50 100.00000 5,000.00 250.00000 12,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0025 158069M

OIL-WATER SEPARATOR

1.000

U

64,280.05000 64,280.05 5,300.00000 5,300.00 3,500.00000 3,500.00

0026 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,278.89000 2,557.78 550.00000 1,100.00 1,500.00000 3,000.00

0027 158084M

EROSION CONTROL SEDIMENT
REMOVAL

100.000

CY

0.01000 1.00 100.00000 10,000.00 80.00000 8,000.00

0194 807003M

TOPSOIL STABILIZATION, TYPE 1
MAT

6,745.000

SY

5.68000 38,311.60 5.00000 33,725.00 6.50000 43,842.50

Section Totals: $194,302.57 $121,455.00 $167,174.50
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0188 804006P

TOPSOILING, 4" THICK

5,504.000

SY

3.29000 18,108.16 6.00000 33,024.00 15.00000 82,560.00

0189 804009P

TOPSOILING, 6" THICK

4,075.000

SY

3.88000 15,811.00 9.00000 36,675.00 12.00000 48,900.00

0190 804015P

BORROW TOPSOIL

1,063.000

CY

64.46000 68,520.98 30.00000 31,890.00 55.00000 58,465.00

0191 806003P

FERTILIZING AND SEEDING, TYPE
A

5,504.000

SY

1.20000 6,604.80 1.00000 5,504.00 3.00000 16,512.00

0192 806018P

FERTILIZING AND SEEDING, TYPE
F

958.000

SY

5.98000 5,728.84 1.00000 958.00 5.00000 4,790.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0193 806019P

FERTILIZING AND SEEDING, TYPE
M

4,075.000

SY

2.99000 12,184.25 1.00000 4,075.00 3.00000 12,225.00

0195 809003M

STRAW MULCHING

6,462.000

SY

1.20000 7,754.40 2.00000 12,924.00 2.00000 12,924.00

Section Totals: $134,712.43 $125,050.00 $236,376.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0197 201006P

CLEARING SITE, BRIDGE (___)
0908-153

(1)

LS

698,000.00000 698,000.00 698,000.00000 698,000.00 3,236,968.50000 3,236,968.50

0198 201037P

ASBESTOS REMOVAL, BRIDGE
NO. ___ 0908-153

(1)

LS

75,896.30000 75,896.30 7,500.00000 7,500.00 80,000.00000 80,000.00

0199 201039P

TEMPORARY SHIELDING

(1)

LS

1,830,000.00000 1,830,000.00 330,000.00000 330,000.00 2,000,000.00000 2,000,000.00

0200 501003P

TEMPORARY SHEETING

11,520.000

SF

1.00000 11,520.00 110.00000 1,267,200.00 140.00000 1,612,800.00

0201 502003P

FURNISHING EQUIPMENT FOR
DRIVING PILES

(1)

LS

780,000.00000 780,000.00 150,000.00000 150,000.00 70,000.00000 70,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0202 502009M

TEST PILE, FURNISHED

480.000

LF

55.72000 26,745.60 150.00000 72,000.00 70.00000 33,600.00

0203 502012M

TEST PILE, DRIVEN

440.000

LF

79.69000 35,063.60 400.00000 176,000.00 50.00000 22,000.00

0204 502018M

DYNAMIC PILE LOAD TEST

4.000

U

5,223.10000 20,892.40 30,000.00000 120,000.00 4,500.00000 18,000.00

0205 502174M

STEEL H-PILE, FURNISHED, HP 14
X 117

2,850.000

LF

58.51000 166,753.50 100.00000 285,000.00 75.00000 213,750.00

0206 502192M

STEEL H-PILE, DRIVEN, HP 14 X
117

2,850.000

LF

36.91000 105,193.50 110.00000 313,500.00 50.00000 142,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0207 502204M

SPLICE STEEL H-PILE

30.000

U

1,690.16000 50,704.80 125.00000 3,750.00 600.00000 18,000.00

0208 502207M

PILE SHOE

30.000

U

149.40000 4,482.00 250.00000 7,500.00 260.00000 7,800.00

0209 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

218,780.000

LB

2.65000 579,767.00 2.50000 546,950.00 4.00000 875,120.00

0210 504024P

CONCRETE ABUTMENT WALL

133.000

CY

1,868.42000 248,499.86 2,400.00000 319,200.00 1,300.00000 172,900.00

0211 506003P

STRUCTURAL STEEL

(1)

LS

2,850,000.00000 2,850,000.00 2,750,000.00000 2,750,000.00 3,800,000.00000 3,800,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0212 506012P

SHEAR CONNECTOR

5,000.000

U

8.28000 41,400.00 12.00000 60,000.00 6.00000 30,000.00

0213 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

186.000

LF

601.58000 111,893.88 650.00000 120,900.00 460.00000 85,560.00

0214 507024P

CONCRETE BRIDGE DECK, HPC

623.000

CY

400.00000 249,200.00 2,100.00000 1,308,300.00 1,600.00000 996,800.00

0215 507027M

DATE PANEL

2.000

U

3,034.97000 6,069.94 500.00000 1,000.00 15,000.00000 30,000.00

0216 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

24.000

CY

956.17000 22,948.08 750.00000 18,000.00 1,200.00000 28,800.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0217 507039P

CONCRETE BRIDGE PARAPET,
HPC

598.000

LF

346.61000 207,272.78 425.00000 254,150.00 580.00000 346,840.00

0218 507050M

CONCRETE SLEEPER SLAB

137.000

CY

681.27000 93,333.99 1,200.00000 164,400.00 800.00000 109,600.00

0219 507054P

CONCRETE BRIDGE RELIEF SLAB,
HPC

336.000

SY

340.64000 114,455.04 500.00000 168,000.00 500.00000 168,000.00

0220 507059P

CONCRETE MEDIAN BARRIER,
HPC

200.000

LF

137.45000 27,490.00 325.00000 65,000.00 300.00000 60,000.00

0221 507082P

STEEL 1 BAR BRIDGE RAILING

199.000

LF

354.29000 70,503.71 400.00000 79,600.00 300.00000 59,700.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0223 513003P

RETAINING WALL, LOCATION NO.
___ EAST ABUTMENT

3,550.000

SF

318.22000 1,129,681.00 300.00000 1,065,000.00 310.00000 1,100,500.00

0224 513003P

RETAINING WALL, LOCATION NO.
___ WEST ABUTMENT

3,130.000

SF

318.83000 997,937.90 300.00000 939,000.00 315.00000 985,950.00

0225 514012P

TEMPORARY WALL (WALL A)

1,080.000

SF

29.11000 31,438.80 50.00000 54,000.00 25.00000 27,000.00

0226 514012P

TEMPORARY WALL (WALL B)

1,100.000

SF

28.82000 31,702.00 50.00000 55,000.00 25.00000 27,500.00

0227 514012P

TEMPORARY WALL (WALL C)

1,080.000

SF

29.11000 31,438.80 50.00000 54,000.00 25.00000 27,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0006 BRIDGE NO. 0908 - 153 NJ
NORTHERN SEC. & RAMP A/3

SECTION: Cat Alt Set: Cat Alt Member:

0228 514012P

TEMPORARY WALL (WALL D)

1,140.000

SF

29.11000 33,185.40 50.00000 57,000.00 25.00000 28,500.00

0229 514016P

TEMPORARY SUPPORTS

(1)

LS

125,000.00000 125,000.00 50,000.00000 50,000.00 30,000.00000 30,000.00

0230 514018P

TEMPORARY SIDEWALK

(1)

LS

250,000.00000 250,000.00 65,000.00000 65,000.00 75,000.00000 75,000.00

0231 654003P

ELECTRICAL CONDUIT

320.000

LF

338.25000 108,240.00 340.00000 108,800.00 270.00000 86,400.00

0233 701021P

3" RIGID METALLIC CONDUIT

596.000

LF

41.83000 24,930.68 30.00000 17,880.00 40.00000 23,840.00

Section Totals: $11,191,640.56 $11,751,630.00 $16,630,428.50
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0007 Non-Participating - BRIDGE NO. 0908
NJ 3/NORTHERN SEC. & RAMP 153 -
A

SECTION: Cat Alt Set: Cat Alt Member:

0222 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

199.000

LF

146.43000 29,139.57 125.00000 24,875.00 150.00000 29,850.00

0232 701012P

1 1/2" RIGID METALLIC CONDUIT

36.000

LF

35.86000 1,290.96 30.00000 1,080.00 150.00000 5,400.00

0234 701120M

JUNCTION BOX FRAME AND
COVER

4.000

U

1,015.94000 4,063.76 6,500.00000 26,000.00 1,800.00000 7,200.00

Section Totals: $34,494.29 $51,955.00 $42,450.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0235 501003P

TEMPORARY SHEETING

5,280.000

SF

112.45000 593,736.00 125.00000 660,000.00 140.00000 739,200.00

0236 513003P

RETAINING WALL, LOCATION NO.
___ 1

4,750.000

SF

231.03000 1,097,392.50 275.00000 1,306,250.00 315.00000 1,496,250.00

0237 502009M

TEST PILE, FURNISHED

131.000

LF

55.72000 7,299.32 135.00000 17,685.00 70.00000 9,170.00

0238 502012M

TEST PILE, DRIVEN

121.000

LF

72.45000 8,766.45 300.00000 36,300.00 50.00000 6,050.00

0239 502018M

DYNAMIC PILE LOAD TEST

1.000

U

5,223.10000 5,223.10 12,000.00000 12,000.00 4,500.00000 4,500.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0240 502174M

STEEL H-PILE, FURNISHED, HP 14
X 117

483.000

LF

58.51000 28,260.33 123.00000 59,409.00 75.00000 36,225.00

0241 502192M

STEEL H-PILE, DRIVEN, HP 14 X
117

483.000

LF

36.30000 17,532.90 235.00000 113,505.00 50.00000 24,150.00

0242 502204M

SPLICE STEEL H-PILE

5.000

U

1,351.46000 6,757.30 250.00000 1,250.00 600.00000 3,000.00

0243 502207M

PILE SHOE

5.000

U

149.40000 747.00 175.00000 875.00 260.00000 1,300.00

0244 504003P

REINFORCEMENT STEEL

180.000

LB

2.41000 433.80 2.50000 450.00 3.50000 630.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0008 Non-Participating - WALL NO. 1 ON
ROUTE 3 EB

SECTION: Cat Alt Set: Cat Alt Member:

0245 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

13,100.000

LB

2.65000 34,715.00 3.25000 42,575.00 4.00000 52,400.00

0246 504015P

CONCRETE FOOTING

31.000

CY

945.13000 29,299.03 1,200.00000 37,200.00 1,000.00000 31,000.00

0247 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

72.000

CY

1,086.68000 78,240.96 1,200.00000 86,400.00 750.00000 54,000.00

Section Totals: $1,908,403.69 $2,373,899.00 $2,457,875.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0009 Non-Participating - OVERHEAD SIGN
-SUPPORT STRUCTURE NO. 0908
205

SECTION: Cat Alt Set: Cat Alt Member:

0248 201009P

CLEARING SITE, STRUCTURE
(___) 0908-205

(1)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 35,000.00000 35,000.00

0249 202015P

EXCAVATION, REGULATED
MATERIAL

102.000

CY

185.26000 18,896.52 100.00000 10,200.00 100.00000 10,200.00

0250 501003P

TEMPORARY SHEETING

580.000

SF

16.73000 9,703.40 78.00000 45,240.00 100.00000 58,000.00

0251 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

5,680.000

LB

4.66000 26,468.80 3.00000 17,040.00 4.00000 22,720.00

0252 504015P

CONCRETE FOOTING

38.000

CY

782.87000 29,749.06 750.00000 28,500.00 1,000.00000 38,000.00
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) IEW CONSTRUCTION
GROUP, INC.

(5) SANZARI/RAILROAD -
JOINT VENTURE, LLC

(6) KISKA CONSTRUCTION,
INC.

0009 Non-Participating - OVERHEAD SIGN
-SUPPORT STRUCTURE NO. 0908
205

SECTION: Cat Alt Set: Cat Alt Member:

0253 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

5.000

CY

2,211.15000 11,055.75 2,300.00000 11,500.00 1,600.00000 8,000.00

0254 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ 0908-205

1.000

U

290,000.00000 290,000.00 385,000.00000 385,000.00 250,000.00000 250,000.00

0255 701012P

1 1/2" RIGID METALLIC CONDUIT

10.000

LF

35.86000 358.60 30.00000 300.00 80.00000 800.00

Section Totals: $411,232.13 $522,780.00 $422,720.00

( ) indicates item is bid as Lump Sum

$31,632,425.00$28,675,578.89 $33,200,000.00

$28,675,578.89

Contract Totals

$31,632,425.00 33,200,000.00Cost Plus Time Totals
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



( ) indicates item is bid as Lump Sum
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Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

Call Order:

Letting Date: H1

Contract ID:

District(s):

Counties:

Project(s):103

Tabulation of Bids

Contract Time:

November 21, 2019

Contract Description:

19103

NHP-0003(334)

08/15/23 COMPLETION DATE

HUDSON

Min: Max:

1/10/2020



Vendor Ranking Page: 1

Contract ID:

Rt 3 Bridge over N. 2ndary & Ramp A From RT 1& 9 To RT 495

H1Letting Date:

Contract Description:

District(s):

08/15/23 COMPLETION DATE

19103

November 21, 2019 10:00 am

NHP-0003(334)

HUDSON103 Counties:

Contract Time:

Call Order:

Project(s):

1/10/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 R4689 RITACCO CONSTRUCTION, INC. $24,814,000.00 100.00%

2 A5969 ANSELMI & DECICCO, INC. $26,471,653.15 106.68%

3 U5944 UNION PAVING & CONSTRUCTION CO., INC. $27,079,015.59 109.13%

4 I2943 IEW CONSTRUCTION GROUP, INC. $28,675,578.89 115.56%

5 R0178 SANZARI/RAILROAD - JOINT VENTURE, LLC $31,632,425.00 127.48%

6 K4645 KISKA CONSTRUCTION, INC. $33,200,000.00 133.80%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


