
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

71,000.00000 71,000.00 70,000.00000 70,000.00 50,000.00000 50,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 4,000.00000 4,000.00 4,500.00000 4,500.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

500.00000 7,000.00 500.00000 7,000.00 250.00000 3,500.00

0006 153011M

TRAINEES

300.000

HOUR

1.00000 300.00 1.00000 300.00 1.00000 300.00

0007 154003P

MOBILIZATION

(1)

LS

1,000,000.00000 1,000,000.00 840,000.00000 840,000.00 1,043,400.00000 1,043,400.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

100,000.00000 100,000.00 60,000.00000 60,000.00 95,000.00000 95,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0015 158060M

CONSTRUCTION DRIVEWAY

16.000

T

100.00000 1,600.00 50.00000 800.00 60.00000 960.00

0019 159003M

BREAKAWAY BARRICADE

60.000

U

1.00000 60.00 100.00000 6,000.00 25.00000 1,500.00

0020 159006M

DRUM

200.000

U

1.00000 200.00 15.00000 3,000.00 10.00000 2,000.00

0021 159009M

TRAFFIC CONE

350.000

U

1.00000 350.00 15.00000 5,250.00 5.00000 1,750.00

0022 159012M

CONSTRUCTION SIGNS

2,455.000

SF

17.00000 41,735.00 17.00000 41,735.00 18.00000 44,190.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,200.00000 2,400.00 800.00000 1,600.00 900.00000 1,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,000.00000 4,000.00 1,800.00000 3,600.00 1,100.00000 2,200.00

0025 159021P

CONSTRUCTION BARRIER CURB

3,800.000

LF

40.00000 152,000.00 90.00000 342,000.00 80.00000 304,000.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

400.00000 2,400.00 1,000.00000 6,000.00 500.00000 3,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

6,000.00000 36,000.00 5,000.00000 30,000.00 1,000.00000 6,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

6.000

U

13,000.00000 78,000.00 25,000.00000 150,000.00 1,500.00000 9,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

90.00000 7,200.00 95.00000 7,600.00 95.00000 7,600.00

0030 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

4.000

U

10,000.00000 40,000.00 7,500.00000 30,000.00 5,000.00000 20,000.00

0031 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

5.000

U

10,000.00000 50,000.00 9,000.00000 45,000.00 7,000.00000 35,000.00

0032 159300M

TRAFFIC STRIPES, LATEX, 4"

23,200.000

LF

0.30000 6,960.00 0.30000 6,960.00 0.30000 6,960.00

0033 159301M

TRAFFIC STRIPES, LATEX, 6"

3,700.000

LF

0.35000 1,295.00 0.40000 1,480.00 0.35000 1,295.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

200.000

LF

3.30000 660.00 4.00000 800.00 1.00000 200.00

0035 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

90.000

LF

6.50000 585.00 7.00000 630.00 2.00000 180.00

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0037 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

2,300.00000 2,300.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0038 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 7,500.00000 7,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 201003P

CLEARING SITE

(1)

LS

100,000.00000 100,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

0040 202006M

EXCAVATION, TEST PIT

20.000

CY

150.00000 3,000.00 100.00000 2,000.00 50.00000 1,000.00

0041 202009P

EXCAVATION, UNCLASSIFIED

154.000

CY

150.00000 23,100.00 90.00000 13,860.00 100.00000 15,400.00

0042 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

20.000

SY

10.00000 200.00 20.00000 400.00 50.00000 1,000.00

0043 301006P

SUBBASE

4.000

CY

400.00000 1,600.00 125.00000 500.00 400.00000 1,600.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

18.000

SY

30.00000 540.00 24.00000 432.00 80.00000 1,440.00

0045 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

796.000

SY

13.00000 10,348.00 1.00000 796.00 20.00000 15,920.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

65.00000 650.00 100.00000 1,000.00 60.00000 600.00

0047 304009P

CONCRETE BASE COURSE, 10"
THICK

40.000

SY

165.00000 6,600.00 150.00000 6,000.00 140.00000 5,600.00

0048 401009P

HMA MILLING, 3" OR LESS

6,500.000

SY

2.00000 13,000.00 9.00000 58,500.00 9.00000 58,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0049 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

42.00000 2,100.00 200.00000 10,000.00 50.00000 2,500.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

1.00000 6,000.00 0.60000 3,600.00 0.50000 3,000.00

0051 401030M

TACK COAT

2,300.000

GAL

3.00000 6,900.00 0.01000 23.00 0.01000 23.00

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

800.000

T

95.00000 76,000.00 125.00000 100,000.00 115.00000 92,000.00

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

5.000

T

200.00000 1,000.00 300.00000 1,500.00 400.00000 2,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

40.000

T

200.00000 8,000.00 300.00000 12,000.00 180.00000 7,200.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

200.00000 5,000.00 50.00000 1,250.00 100.00000 2,500.00

0056 401113M

HMA LONGITUDINAL JOINT
REPAIR

800.000

LF

3.00000 2,400.00 0.01000 8.00 5.00000 4,000.00

0057 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

233.000

LF

35.00000 8,155.00 70.00000 16,310.00 30.00000 6,990.00

0058 602066M

INLET, TYPE B, USING EXISTING
CASTING

2.000

U

1,300.00000 2,600.00 5,000.00000 10,000.00 3,000.00000 6,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 602114M

SET MANHOLE CASTING

1.000

U

1,800.00000 1,800.00 1,000.00000 1,000.00 750.00000 750.00

0060 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

450.000

LF

15.00000 6,750.00 40.00000 18,000.00 12.00000 5,400.00

0061 605207P

VINYL FENCE

167.000

LF

70.00000 11,690.00 70.00000 11,690.00 60.00000 10,020.00

0062 606006P

HOT MIX ASPHALT SIDEWALK, 5"
THICK

180.000

SY

65.00000 11,700.00 50.00000 9,000.00 90.00000 16,200.00

0063 606012P

CONCRETE SIDEWALK, 4" THICK

228.000

SY

95.00000 21,660.00 120.00000 27,360.00 85.00000 19,380.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 607021P

9" X 18" CONCRETE VERTICAL
CURB

400.000

LF

45.00000 18,000.00 60.00000 24,000.00 35.00000 14,000.00

0065 607045P

9" X 6" CONCRETE VERTICAL
CURB, DOWELLED

170.000

LF

65.00000 11,050.00 90.00000 15,300.00 55.00000 9,350.00

0066 607084P

9" X 6" HOT MIX ASPHALT CURB

205.000

LF

35.00000 7,175.00 35.00000 7,175.00 25.00000 5,125.00

0067 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,274.000

SY

50.00000 63,700.00 40.00000 50,960.00 38.00000 48,412.00

0068 609003M

BEAM GUIDE RAIL

2,242.000

LF

30.00000 67,260.00 27.00000 60,534.00 25.00000 56,050.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

3,400.00000 10,200.00 3,500.00000 10,500.00 3,300.00000 9,900.00

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,100.00000 4,400.00 1,600.00000 6,400.00 1,500.00000 6,000.00

0071 609054M

BEAM GUIDE RAIL ELEMENT

547.000

LF

10.00000 5,470.00 12.00000 6,564.00 10.00000 5,470.00

0072 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

2.000

U

1,600.00000 3,200.00 2,100.00000 4,200.00 1,900.00000 3,800.00

0073 609075M

REMOVAL OF BEAM GUIDE RAIL

2,210.000

LF

3.00000 6,630.00 4.00000 8,840.00 3.00000 6,630.00

0074 610003M

TRAFFIC STRIPES, 4"

6,000.000

LF

0.55000 3,300.00 0.60000 3,600.00 0.50000 3,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 610006M

TRAFFIC STRIPES, 6"

3,700.000

LF

0.65000 2,405.00 0.70000 2,590.00 0.75000 2,775.00

0076 610027M

REMOVAL AND REPLACEMENT OF
RPM LENS

39.000

U

21.00000 819.00 22.00000 858.00 80.00000 3,120.00

0077 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

90.000

U

23.00000 2,070.00 20.00000 1,800.00 10.00000 900.00

0078 610033M

RUMBLE STRIP

800.000

LF

7.00000 5,600.00 16.00000 12,800.00 4.00000 3,200.00

0079 610036M

REMOVAL OF TRAFFIC STRIPES

14,050.000

LF

0.80000 11,240.00 0.80000 11,240.00 0.50000 7,025.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 612015P

GUIDE SIGN PANEL, TYPE GO

1,486.000

SF

30.00000 44,580.00 26.00000 38,636.00 25.00000 37,150.00

0081 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

400,000.00000 400,000.00 200,000.00000 200,000.00 335,000.00000 335,000.00

0082 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

55.00000 550.00 46.00000 460.00 40.00000 400.00

0083 701021P

3" RIGID METALLIC CONDUIT

840.000

LF

50.00000 42,000.00 64.00000 53,760.00 60.00000 50,400.00

0084 701102M

18" X 36" JUNCTION BOX

11.000

U

2,100.00000 23,100.00 2,300.00000 25,300.00 2,200.00000 24,200.00

0085 701153M

FOUNDATION, TYPE 1M

1.000

U

2,700.00000 2,700.00 2,700.00000 2,700.00 2,500.00000 2,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 701174M

METER CABINET, TYPE 1M

1.000

U

8,900.00000 8,900.00 10,000.00000 10,000.00 14,000.00000 14,000.00

0087 701192P

GROUND WIRE, NO. 8 AWG

1,460.000

LF

2.00000 2,920.00 3.00000 4,380.00 2.00000 2,920.00

0088 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,870.000

LF

5.00000 29,350.00 5.00000 29,350.00 4.00000 23,480.00

0089 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

20.000

LF

27.00000 540.00 5.00000 100.00 5.00000 100.00

0090 701210P

SERVICE WIRE, NO. 2 AWG

30.000

LF

17.00000 510.00 5.00000 150.00 5.00000 150.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

175.000

LF

7.00000 1,225.00 6.00000 1,050.00 5.00000 875.00

0092 702104P

FLASHING WARNING SIGN

(1)

LS

6,500.00000 6,500.00 5,000.00000 5,000.00 3,700.00000 3,700.00

0093 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,000.00000 10,000.00 2,900.00000 14,500.00 2,600.00000 13,000.00

0094 703018M

LUMINAIRE

5.000

U

1,500.00000 7,500.00 1,900.00000 9,500.00 1,700.00000 8,500.00

0095 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 1

(1)

LS

20,000.00000 20,000.00 25,000.00000 25,000.00 30,000.00000 30,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 2

(1)

LS

19,000.00000 19,000.00 23,000.00000 23,000.00 25,000.00000 25,000.00

0097 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

25,000.00000 25,000.00 50,000.00000 50,000.00 35,000.00000 35,000.00

0164 609042M

BEAM GUIDE RAIL POST

58.000

U

60.00000 3,480.00 110.00000 6,380.00 100.00000 5,800.00

Section Totals: $2,828,812.00 $2,904,511.00 $2,931,690.00

Page 17 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

25,000.00000 25,000.00 25,000.00000 25,000.00 10,000.00000 10,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

31.000

MO

2,000.00000 62,000.00 3,500.00000 108,500.00 2,800.00000 86,800.00

Section Totals: $87,000.00 $133,500.00 $96,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

11,000.00000 11,000.00 24,000.00000 24,000.00 11,000.00000 11,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

1.00000 1.00 18,500.00000 18,500.00 8,000.00000 8,000.00

0098 801012M

SELECTIVE CLEARING

1,113.000

SY

10.00000 11,130.00 5.00000 5,565.00 16.00000 17,808.00

0099 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

1.000

U

2,500.00000 2,500.00 2,500.00000 2,500.00 2,250.00000 2,250.00

Section Totals: $24,631.00 $50,565.00 $39,058.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

315.000

LF

6.00000 1,890.00 7.00000 2,205.00 12.00000 3,780.00

0012 158015M

HAYBALE

30.000

U

15.00000 450.00 5.00000 150.00 20.00000 600.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

125.00000 875.00 100.00000 700.00 200.00000 1,400.00

0014 158033M

INLET FILTER TYPE 2, 4' X 4'

1.000

U

135.00000 135.00 100.00000 100.00 250.00000 250.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

2,500.00000 2,500.00 5,000.00000 5,000.00 6,000.00000 6,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,500.00000 3,000.00 1,200.00000 2,400.00 400.00000 800.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

15.000

CY

1.00000 15.00 1.00000 15.00 50.00000 750.00

Section Totals: $8,865.00 $10,570.00 $13,580.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

573.000

SY

5.00000 2,865.00 10.00000 5,730.00 3.00000 1,719.00

0101 804009P

TOPSOILING, 6" THICK

386.000

SY

6.00000 2,316.00 10.00000 3,860.00 5.00000 1,930.00

0102 804015P

BORROW TOPSOIL

138.000

CY

45.00000 6,210.00 50.00000 6,900.00 55.00000 7,590.00

0103 806006P

FERTILIZING AND SEEDING, TYPE
A-3

648.000

SY

1.50000 972.00 1.00000 648.00 5.00000 3,240.00

0104 807021M

WASHED RIVERJACK STONE
WITH WEED BARRIER

667.000

SY

5.00000 3,335.00 20.00000 13,340.00 20.00000 13,340.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 809003M

STRAW MULCHING

648.000

SY

1.00000 648.00 1.00000 648.00 1.75000 1,134.00

0106 809021M

WOOD MULCHING, 2" THICK

386.000

SY

10.00000 3,860.00 1.00000 386.00 4.00000 1,544.00

0107 811062M

DECIDUOUS SHRUB, 18-24" HIGH,
#1 CONTAINER

550.000

U

19.00000 10,450.00 100.00000 55,000.00 25.00000 13,750.00

0108 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

3,000.00000 3,000.00 10,000.00000 10,000.00 5,500.00000 5,500.00

0109 811165M

WATERING

3.000

MG

1,000.00000 3,000.00 1,000.00000 3,000.00 700.00000 2,100.00

Section Totals: $36,656.00 $99,512.00 $51,847.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0110 201006P

CLEARING SITE, BRIDGE (___)
2010-169

(1)

LS

640,043.00000 640,043.00 366,000.00000 366,000.00 336,000.00000 336,000.00

0111 201039P

TEMPORARY SHIELDING

(1)

LS

600,000.00000 600,000.00 900,000.00000 900,000.00 1,968,132.00000 1,968,132.00

0112 202009P

EXCAVATION, UNCLASSIFIED

275.000

CY

150.00000 41,250.00 100.00000 27,500.00 60.00000 16,500.00

0113 203009P

I-9 SOIL AGGREGATE

105.000

CY

145.00000 15,225.00 150.00000 15,750.00 100.00000 10,500.00

0114 301006P

SUBBASE

39.000

CY

145.00000 5,655.00 150.00000 5,850.00 100.00000 3,900.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0115 501003P

TEMPORARY SHEETING

325.000

SF

80.00000 26,000.00 100.00000 32,500.00 50.00000 16,250.00

0116 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

196,710.000

LB

2.00000 393,420.00 2.00000 393,420.00 2.40000 472,104.00

0117 504024P

CONCRETE ABUTMENT WALL

43.000

CY

1,500.00000 64,500.00 4,000.00000 172,000.00 2,500.00000 107,500.00

0118 504027P

CONCRETE PIER COLUMN AND
CAP

3.000

CY

5,500.00000 16,500.00 7,500.00000 22,500.00 15,000.00000 45,000.00

0119 504036P

EPOXY WATERPROOFING

76.000

SY

85.00000 6,460.00 50.00000 3,800.00 80.00000 6,080.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0120 506003P

STRUCTURAL STEEL 180,000 LBS

(1)

LS

600,000.00000 600,000.00 480,000.00000 480,000.00 988,000.00000 988,000.00

0121 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

14.000

U

1,800.00000 25,200.00 2,200.00000 30,800.00 4,850.00000 67,900.00

0122 506012P

SHEAR CONNECTOR

10,528.000

U

4.50000 47,376.00 5.00000 52,640.00 5.00000 52,640.00

0123 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

290.000

LF

400.00000 116,000.00 500.00000 145,000.00 550.00000 159,500.00

0124 507024P

CONCRETE BRIDGE DECK, HPC

619.000

CY

1,000.00000 619,000.00 900.00000 557,100.00 1,000.00000 619,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0125 507027M

DATE PANEL

2.000

U

1,500.00000 3,000.00 1,500.00000 3,000.00 1,250.00000 2,500.00

0126 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

120.000

CY

600.00000 72,000.00 550.00000 66,000.00 450.00000 54,000.00

0127 507051P

CONCRETE BRIDGE APPROACH

117.000

CY

1,000.00000 117,000.00 1,200.00000 140,400.00 800.00000 93,600.00

0128 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

696.000

LF

200.00000 139,200.00 165.00000 114,840.00 150.00000 104,400.00

0129 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

723.000

LF

250.00000 180,750.00 350.00000 253,050.00 325.00000 234,975.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0130 514018P

TEMPORARY SIDEWALK

(1)

LS

60,000.00000 60,000.00 50,000.00000 50,000.00 45,000.00000 45,000.00

0131 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

50.000

LF

80.00000 4,000.00 100.00000 5,000.00 200.00000 10,000.00

0132 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

1.00000 1.00 12,000.00000 12,000.00 10,000.00000 10,000.00

0133 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

22,000.00000 22,000.00 125,000.00000 125,000.00 90,000.00000 90,000.00

0134 555003M

SUBSTRUCTURE CONCRETE
REPAIR

200.000

SF

165.00000 33,000.00 300.00000 60,000.00 300.00000 60,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0135 609004M

BEAM GUIDE RAIL, BRIDGE

406.000

LF

140.00000 56,840.00 160.00000 64,960.00 150.00000 60,900.00

0136 609054M

BEAM GUIDE RAIL ELEMENT

406.000

LF

10.00000 4,060.00 12.00000 4,872.00 10.00000 4,060.00

0137 657005P

UTILITY PIPE SUPPORT

(1)

LS

20,000.00000 20,000.00 50,000.00000 50,000.00 55,000.00000 55,000.00

0138 701012P

1 1/2" RIGID METALLIC CONDUIT

21.000

LF

95.00000 1,995.00 76.00000 1,596.00 70.00000 1,470.00

0139 701021P

3" RIGID METALLIC CONDUIT

1,446.000

LF

16.00000 23,136.00 46.00000 66,516.00 40.00000 57,840.00

0140 701091P

FIBERGLASS CONDUIT

1,605.000

LF

16.00000 25,680.00 51.00000 81,855.00 80.00000 128,400.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0141 701102M

18" X 36" JUNCTION BOX

6.000

U

2,500.00000 15,000.00 1,700.00000 10,200.00 1,500.00000 9,000.00

0142 701105M

8" X 8" X 6" METAL JUNCTION BOX

1.000

U

1,300.00000 1,300.00 2,000.00000 2,000.00 1,800.00000 1,800.00

Section Totals: $3,995,591.00 $4,316,149.00 $5,891,951.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0143 201009P

CLEARING SITE, STRUCTURE
(___) 2010-226

(1)

LS

3,500.00000 3,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

50.000

CY

300.00000 15,000.00 180.00000 9,000.00 175.00000 8,750.00

0145 501003P

TEMPORARY SHEETING

200.000

SF

80.00000 16,000.00 55.00000 11,000.00 50.00000 10,000.00

0146 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 10,000.00000 10,000.00 8,800.00000 8,800.00

0147 503012M

CROSSHOLE SONIC LOGGING

4.000

U

1,500.00000 6,000.00 2,000.00000 8,000.00 1,600.00000 6,400.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0148 503015M

SHAFT CORING

63.000

LF

75.00000 4,725.00 150.00000 9,450.00 145.00000 9,135.00

0149 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

116.000

LF

1,200.00000 139,200.00 1,600.00000 185,600.00 1,500.00000 174,000.00

0150 503048M

OBSTRUCTION REMOVAL

25.000

LF

1.00000 25.00 40.00000 1,000.00 37.00000 925.00

0151 503051M

TOMOGRAPHY

2.000

U

600.00000 1,200.00 3,500.00000 7,000.00 3,250.00000 6,500.00

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

3,240.000

LB

2.50000 8,100.00 4.00000 12,960.00 3.60000 11,664.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0153 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

34.000

CY

850.00000 28,900.00 1,200.00000 40,800.00 1,050.00000 35,700.00

0154 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure
No.1

1.000

U

350,000.00000 350,000.00 325,000.00000 325,000.00 410,000.00000 410,000.00

Section Totals: $587,650.00 $624,810.00 $686,874.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0155 201009P

CLEARING SITE, STRUCTURE
(___) 2010-227

(1)

LS

1,000.00000 1,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0156 202009P

EXCAVATION, UNCLASSIFIED

60.000

CY

300.00000 18,000.00 150.00000 9,000.00 145.00000 8,700.00

0157 501003P

TEMPORARY SHEETING

520.000

SF

80.00000 41,600.00 24.00000 12,480.00 20.00000 10,400.00

0158 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

15,000.00000 15,000.00 9,000.00000 9,000.00 7,300.00000 7,300.00

0159 503012M

CROSSHOLE SONIC LOGGING

4.000

U

1,500.00000 6,000.00 2,000.00000 8,000.00 1,600.00000 6,400.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) KYLE CONTI
CONSTRUCTION, LLC

(2) BERTO CONSTRUCTION,
INC.

(3) RITACCO CONSTRUCTION,
INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0160 503024M

DRILLED SHAFT IN SOIL 54"
DIAMETER

132.000

LF

1,200.00000 158,400.00 1,700.00000 224,400.00 1,550.00000 204,600.00

0161 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

4,140.000

LB

2.50000 10,350.00 4.00000 16,560.00 3.00000 12,420.00

0162 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

42.000

CY

850.00000 35,700.00 1,000.00000 42,000.00 890.00000 37,380.00

0163 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure No.
2

1.000

U

400,000.00000 400,000.00 350,000.00000 350,000.00 430,000.00000 430,000.00

Section Totals: $686,050.00 $676,440.00 $722,200.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



( ) indicates item is bid as Lump Sum

$8,816,057.00$8,255,255.00 $10,434,000.00

$8,255,255.00

Contract Totals

$8,816,057.00 10,434,000.00Cost Plus Time Totals
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

65,000.00000 65,000.00 51,307.71000 51,307.71 85,000.00000 85,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00 20,000.00000 20,000.00 8,671.00000 8,671.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

900.00000 12,600.00 100.00000 1,400.00 867.00000 12,138.00

0006 153011M

TRAINEES

300.000

HOUR

1.00000 300.00 0.01000 3.00 1.00000 300.00

0007 154003P

MOBILIZATION

(1)

LS

1,000,000.00000 1,000,000.00 1,050,000.00000 1,050,000.00 1,000,000.00000 1,000,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

350,000.00000 350,000.00 98,673.74000 98,673.74 112,056.00000 112,056.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0015 158060M

CONSTRUCTION DRIVEWAY

16.000

T

100.00000 1,600.00 97.06000 1,552.96 38.00000 608.00

0019 159003M

BREAKAWAY BARRICADE

60.000

U

100.00000 6,000.00 122.19000 7,331.40 120.00000 7,200.00

0020 159006M

DRUM

200.000

U

55.00000 11,000.00 62.28000 12,456.00 93.00000 18,600.00

0021 159009M

TRAFFIC CONE

350.000

U

15.00000 5,250.00 19.33000 6,765.50 16.00000 5,600.00

0022 159012M

CONSTRUCTION SIGNS

2,455.000

SF

30.00000 73,650.00 15.15000 37,193.25 19.00000 46,645.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

2,500.00000 5,000.00 932.18000 1,864.36 1,627.00000 3,254.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

3,000.00000 6,000.00 1,747.83000 3,495.66 3,455.00000 6,910.00

0025 159021P

CONSTRUCTION BARRIER CURB

3,800.000

LF

125.00000 475,000.00 77.20000 293,360.00 70.00000 266,000.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

2,500.00000 15,000.00 1,870.18000 11,221.08 2,401.00000 14,406.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

5,000.00000 30,000.00 31,600.38000 189,602.28 7,737.00000 46,422.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

6.000

U

5,000.00000 30,000.00 3,116.97000 18,701.82 6,670.00000 40,020.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

100.00000 8,000.00 102.32000 8,185.60 131.00000 10,480.00

0030 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

4.000

U

1,000.00000 4,000.00 29,263.05000 117,052.20 12,006.00000 48,024.00

0031 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

5.000

U

1,000.00000 5,000.00 29,263.05000 146,315.25 16,008.00000 80,040.00

0032 159300M

TRAFFIC STRIPES, LATEX, 4"

23,200.000

LF

0.50000 11,600.00 0.29000 6,728.00 0.33000 7,656.00

0033 159301M

TRAFFIC STRIPES, LATEX, 6"

3,700.000

LF

0.50000 1,850.00 0.35000 1,295.00 0.40000 1,480.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

200.000

LF

1.00000 200.00 3.50000 700.00 4.00000 800.00

0035 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

90.000

LF

2.00000 180.00 6.99000 629.10 8.00000 720.00

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0037 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

2,300.00000 2,300.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0038 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00 9,204.27000 9,204.27 27,374.00000 27,374.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 249,325.00000 249,325.00

0040 202006M

EXCAVATION, TEST PIT

20.000

CY

250.00000 5,000.00 527.33000 10,546.60 240.00000 4,800.00

0041 202009P

EXCAVATION, UNCLASSIFIED

154.000

CY

100.00000 15,400.00 112.05000 17,255.70 170.00000 26,180.00

0042 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

20.000

SY

15.00000 300.00 21.71000 434.20 24.00000 480.00

0043 301006P

SUBBASE

4.000

CY

50.00000 200.00 173.94000 695.76 77.00000 308.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

18.000

SY

50.00000 900.00 65.32000 1,175.76 16.00000 288.00

0045 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

796.000

SY

50.00000 39,800.00 28.75000 22,885.00 20.00000 15,920.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

50.00000 500.00 88.28000 882.80 91.00000 910.00

0047 304009P

CONCRETE BASE COURSE, 10"
THICK

40.000

SY

145.00000 5,800.00 174.78000 6,991.20 200.00000 8,000.00

0048 401009P

HMA MILLING, 3" OR LESS

6,500.000

SY

9.00000 58,500.00 9.96000 64,740.00 10.00000 65,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0049 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

90.00000 4,500.00 317.11000 15,855.50 197.00000 9,850.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

0.45000 2,700.00 0.58000 3,480.00 0.66000 3,960.00

0051 401030M

TACK COAT

2,300.000

GAL

0.01000 23.00 0.01000 23.00 0.01000 23.00

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

800.000

T

125.00000 100,000.00 132.25000 105,800.00 176.00000 140,800.00

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

5.000

T

200.00000 1,000.00 700.55000 3,502.75 176.00000 880.00

Page 44 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

40.000

T

200.00000 8,000.00 557.56000 22,302.40 173.00000 6,920.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

90.00000 2,250.00 116.52000 2,913.00 133.00000 3,325.00

0056 401113M

HMA LONGITUDINAL JOINT
REPAIR

800.000

LF

30.00000 24,000.00 0.01000 8.00 250.00000 200,000.00

0057 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

233.000

LF

28.00000 6,524.00 34.50000 8,038.50 40.00000 9,320.00

0058 602066M

INLET, TYPE B, USING EXISTING
CASTING

2.000

U

2,000.00000 4,000.00 6,043.71000 12,087.42 2,901.00000 5,802.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 602114M

SET MANHOLE CASTING

1.000

U

2,000.00000 2,000.00 1,413.86000 1,413.86 633.00000 633.00

0060 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

450.000

LF

12.00000 5,400.00 15.02000 6,759.00 17.00000 7,650.00

0061 605207P

VINYL FENCE

167.000

LF

60.00000 10,020.00 72.56000 12,117.52 83.00000 13,861.00

0062 606006P

HOT MIX ASPHALT SIDEWALK, 5"
THICK

180.000

SY

55.00000 9,900.00 58.26000 10,486.80 67.00000 12,060.00

0063 606012P

CONCRETE SIDEWALK, 4" THICK

228.000

SY

150.00000 34,200.00 104.87000 23,910.36 120.00000 27,360.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 607021P

9" X 18" CONCRETE VERTICAL
CURB

400.000

LF

50.00000 20,000.00 46.61000 18,644.00 53.00000 21,200.00

0065 607045P

9" X 6" CONCRETE VERTICAL
CURB, DOWELLED

170.000

LF

65.00000 11,050.00 69.91000 11,884.70 80.00000 13,600.00

0066 607084P

9" X 6" HOT MIX ASPHALT CURB

205.000

LF

24.00000 4,920.00 36.12000 7,404.60 41.00000 8,405.00

0067 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,274.000

SY

40.00000 50,960.00 45.44000 57,890.56 100.00000 127,400.00

0068 609003M

BEAM GUIDE RAIL

2,242.000

LF

25.00000 56,050.00 30.30000 67,932.60 47.00000 105,374.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

3,200.00000 9,600.00 3,961.75000 11,885.25 4,669.00000 14,007.00

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,500.00000 6,000.00 1,806.09000 7,224.36 2,400.00000 9,600.00

0071 609054M

BEAM GUIDE RAIL ELEMENT

547.000

LF

10.00000 5,470.00 12.82000 7,012.54 16.00000 8,752.00

0072 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

2.000

U

1,800.00000 3,600.00 2,272.18000 4,544.36 2,335.00000 4,670.00

0073 609075M

REMOVAL OF BEAM GUIDE RAIL

2,210.000

LF

10.00000 22,100.00 4.08000 9,016.80 4.00000 8,840.00

0074 610003M

TRAFFIC STRIPES, 4"

6,000.000

LF

0.50000 3,000.00 0.58000 3,480.00 0.66000 3,960.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 610006M

TRAFFIC STRIPES, 6"

3,700.000

LF

0.80000 2,960.00 0.70000 2,590.00 0.80000 2,960.00

0076 610027M

REMOVAL AND REPLACEMENT OF
RPM LENS

39.000

U

25.00000 975.00 23.30000 908.70 26.70000 1,041.30

0077 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

90.000

U

18.00000 1,620.00 11.65000 1,048.50 86.70000 7,803.00

0078 610033M

RUMBLE STRIP

800.000

LF

20.00000 16,000.00 18.35000 14,680.00 21.00000 16,800.00

0079 610036M

REMOVAL OF TRAFFIC STRIPES

14,050.000

LF

1.00000 14,050.00 0.87000 12,223.50 1.00000 14,050.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 612015P

GUIDE SIGN PANEL, TYPE GO

1,486.000

SF

24.00000 35,664.00 29.13000 43,287.18 46.70000 69,396.20

0081 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

400,000.00000 400,000.00 412,488.46000 412,488.46 472,236.00000 472,236.00

0082 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

55.00000 550.00 58.26000 582.60 74.00000 740.00

0083 701021P

3" RIGID METALLIC CONDUIT

840.000

LF

60.00000 50,400.00 64.09000 53,835.60 66.00000 55,440.00

0084 701102M

18" X 36" JUNCTION BOX

11.000

U

2,300.00000 25,300.00 2,913.05000 32,043.55 2,701.00000 29,711.00

0085 701153M

FOUNDATION, TYPE 1M

1.000

U

1,800.00000 1,800.00 2,213.92000 2,213.92 3,468.00000 3,468.00
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Contract ID:

District(s):

Counties:

Project(s):101
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20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION
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3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 701174M

METER CABINET, TYPE 1M

1.000

U

12,000.00000 12,000.00 14,565.27000 14,565.27 11,472.00000 11,472.00

0087 701192P

GROUND WIRE, NO. 8 AWG

1,460.000

LF

2.50000 3,650.00 2.33000 3,401.80 2.00000 2,920.00

0088 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,870.000

LF

5.00000 29,350.00 5.24000 30,758.80 6.50000 38,155.00

0089 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

20.000

LF

2.00000 40.00 5.36000 107.20 33.50000 670.00

0090 701210P

SERVICE WIRE, NO. 2 AWG

30.000

LF

6.00000 180.00 8.16000 244.80 20.00000 600.00
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Letting Date: C1
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Counties:

Project(s):101
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March 19, 2020
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10/21/22 COMPLETION DATE
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

175.000

LF

5.00000 875.00 4.66000 815.50 6.70000 1,172.50

0092 702104P

FLASHING WARNING SIGN

(1)

LS

10,000.00000 10,000.00 12,526.13000 12,526.13 8,000.00000 8,000.00

0093 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,000.00000 10,000.00 2,446.97000 12,234.85 2,554.00000 12,770.00

0094 703018M

LUMINAIRE

5.000

U

1,000.00000 5,000.00 1,176.87000 5,884.35 1,887.00000 9,435.00

0095 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 1

(1)

LS

20,000.00000 20,000.00 23,828.78000 23,828.78 25,012.00000 25,012.00
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Counties:

Project(s):101
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Contract Time:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 2

(1)

LS

18,000.00000 18,000.00 21,556.60000 21,556.60 22,678.00000 22,678.00

0097 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

10,000.00000 10,000.00 45,327.12000 45,327.12 20,010.00000 20,010.00

0164 609042M

BEAM GUIDE RAIL POST

58.000

U

100.00000 5,800.00 122.35000 7,096.30 100.00000 5,800.00

Section Totals: $3,544,011.00 $3,614,412.59 $3,826,107.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

50,000.00000 50,000.00 39,392.72000 39,392.72 20,010.00000 20,010.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

31.000

MO

4,000.00000 124,000.00 3,771.53000 116,917.43 3,335.00000 103,385.00

Section Totals: $174,000.00 $156,310.15 $123,395.00
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Contract ID:
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20101
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

10,000.00000 10,000.00 17,500.00000 17,500.00 18,676.00000 18,676.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

15,000.00000 15,000.00 18,701.81000 18,701.81 1.00000 1.00

0098 801012M

SELECTIVE CLEARING

1,113.000

SY

15.00000 16,695.00 20.97000 23,339.61 24.00000 26,712.00

0099 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

1.000

U

7,500.00000 7,500.00 2,621.75000 2,621.75 3,000.00000 3,000.00

Section Totals: $49,195.00 $62,163.17 $48,389.00
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10/21/22 COMPLETION DATE

UNION
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3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

315.000

LF

12.00000 3,780.00 11.60000 3,654.00 8.00000 2,520.00

0012 158015M

HAYBALE

30.000

U

25.00000 750.00 41.68000 1,250.40 24.00000 720.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

200.00000 1,400.00 437.40000 3,061.80 133.00000 931.00

0014 158033M

INLET FILTER TYPE 2, 4' X 4'

1.000

U

250.00000 250.00 462.35000 462.35 160.00000 160.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00 11,595.12000 11,595.12 6,670.00000 6,670.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

900.00000 1,800.00 1,246.79000 2,493.58 1.00000 2.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

15.000

CY

25.00000 375.00 69.87000 1,048.05 1.00000 15.00

Section Totals: $18,355.00 $23,565.30 $11,018.00

Page 57 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

573.000

SY

5.00000 2,865.00 11.36000 6,509.28 13.00000 7,449.00

0101 804009P

TOPSOILING, 6" THICK

386.000

SY

7.50000 2,895.00 12.82000 4,948.52 15.00000 5,790.00

0102 804015P

BORROW TOPSOIL

138.000

CY

45.00000 6,210.00 48.94000 6,753.72 56.00000 7,728.00

0103 806006P

FERTILIZING AND SEEDING, TYPE
A-3

648.000

SY

0.90000 583.20 1.75000 1,134.00 2.00000 1,296.00

0104 807021M

WASHED RIVERJACK STONE
WITH WEED BARRIER

667.000

SY

12.00000 8,004.00 39.03000 26,033.01 45.00000 30,015.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 809003M

STRAW MULCHING

648.000

SY

0.90000 583.20 1.28000 829.44 1.50000 972.00

0106 809021M

WOOD MULCHING, 2" THICK

386.000

SY

7.00000 2,702.00 11.07000 4,273.02 13.00000 5,018.00

0107 811062M

DECIDUOUS SHRUB, 18-24" HIGH,
#1 CONTAINER

550.000

U

40.00000 22,000.00 21.56000 11,858.00 25.00000 13,750.00

0108 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

2,000.00000 2,000.00 2,068.27000 2,068.27 2,367.00000 2,367.00

0109 811165M

WATERING

3.000

MG

200.00000 600.00 1,136.09000 3,408.27 1,300.00000 3,900.00

Section Totals: $48,442.40 $67,815.53 $78,285.00
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Letting Date: C1

Contract ID:
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Tabulation of Bids
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0110 201006P

CLEARING SITE, BRIDGE (___)
2010-169

(1)

LS

366,207.00000 366,207.00 366,207.00000 366,207.00 366,207.00000 366,207.00

0111 201039P

TEMPORARY SHIELDING

(1)

LS

1,000,000.00000 1,000,000.00 1,223,073.40000 1,223,073.40 712,000.00000 712,000.00

0112 202009P

EXCAVATION, UNCLASSIFIED

275.000

CY

100.00000 27,500.00 107.97000 29,691.75 110.00000 30,250.00

0113 203009P

I-9 SOIL AGGREGATE

105.000

CY

150.00000 15,750.00 95.36000 10,012.80 64.00000 6,720.00

0114 301006P

SUBBASE

39.000

CY

150.00000 5,850.00 112.64000 4,392.96 91.00000 3,549.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0115 501003P

TEMPORARY SHEETING

325.000

SF

1.00000 325.00 184.93000 60,102.25 105.00000 34,125.00

0116 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

196,710.000

LB

3.00000 590,130.00 2.55000 501,610.50 3.00000 590,130.00

0117 504024P

CONCRETE ABUTMENT WALL

43.000

CY

2,500.00000 107,500.00 3,838.32000 165,047.76 3,425.00000 147,275.00

0118 504027P

CONCRETE PIER COLUMN AND
CAP

3.000

CY

10,000.00000 30,000.00 7,804.16000 23,412.48 6,309.00000 18,927.00

0119 504036P

EPOXY WATERPROOFING

76.000

SY

150.00000 11,400.00 75.74000 5,756.24 87.00000 6,612.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0120 506003P

STRUCTURAL STEEL 180,000 LBS

(1)

LS

850,000.00000 850,000.00 446,135.43000 446,135.43 561,880.00000 561,880.00

0121 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

14.000

U

3,000.00000 42,000.00 3,016.91000 42,236.74 5,239.00000 73,346.00

0122 506012P

SHEAR CONNECTOR

10,528.000

U

8.00000 84,224.00 5.24000 55,166.72 9.30000 97,910.40

0123 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

290.000

LF

500.00000 145,000.00 796.98000 231,124.20 586.00000 169,940.00

0124 507024P

CONCRETE BRIDGE DECK, HPC

619.000

CY

1,500.00000 928,500.00 1,328.75000 822,496.25 1,202.00000 744,038.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0125 507027M

DATE PANEL

2.000

U

2,500.00000 5,000.00 2,154.10000 4,308.20 2,934.00000 5,868.00

0126 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

120.000

CY

750.00000 90,000.00 640.87000 76,904.40 617.00000 74,040.00

0127 507051P

CONCRETE BRIDGE APPROACH

117.000

CY

2,000.00000 234,000.00 1,037.05000 121,334.85 834.00000 97,578.00

0128 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

696.000

LF

120.00000 83,520.00 217.35000 151,275.60 207.00000 144,072.00

0129 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

723.000

LF

410.00000 296,430.00 425.35000 307,528.05 391.00000 282,693.00
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(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0130 514018P

TEMPORARY SIDEWALK

(1)

LS

25,000.00000 25,000.00 197,458.36000 197,458.36 130,000.00000 130,000.00

0131 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

50.000

LF

200.00000 10,000.00 264.51000 13,225.50 144.00000 7,200.00

0132 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

8,000.00000 8,000.00 33,220.47000 33,220.47 38,032.00000 38,032.00

0133 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

25,000.00000 25,000.00 71,369.82000 71,369.82 81,707.00000 81,707.00

0134 555003M

SUBSTRUCTURE CONCRETE
REPAIR

200.000

SF

350.00000 70,000.00 310.09000 62,018.00 350.00000 70,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0135 609004M

BEAM GUIDE RAIL, BRIDGE

406.000

LF

150.00000 60,900.00 225.69000 91,630.14 200.00000 81,200.00

0136 609054M

BEAM GUIDE RAIL ELEMENT

406.000

LF

10.00000 4,060.00 12.82000 5,204.92 16.00000 6,496.00

0137 657005P

UTILITY PIPE SUPPORT

(1)

LS

9,000.00000 9,000.00 9,503.05000 9,503.05 80,040.00000 80,040.00

0138 701012P

1 1/2" RIGID METALLIC CONDUIT

21.000

LF

44.00000 924.00 52.43000 1,101.03 133.00000 2,793.00

0139 701021P

3" RIGID METALLIC CONDUIT

1,446.000

LF

32.00000 46,272.00 40.78000 58,967.88 44.00000 63,624.00

0140 701091P

FIBERGLASS CONDUIT

1,605.000

LF

20.00000 32,100.00 12.82000 20,576.10 9.40000 15,087.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0141 701102M

18" X 36" JUNCTION BOX

6.000

U

1,000.00000 6,000.00 1,281.74000 7,690.44 2,448.00000 14,688.00

0142 701105M

8" X 8" X 6" METAL JUNCTION BOX

1.000

U

1,600.00000 1,600.00 1,980.88000 1,980.88 1,467.00000 1,467.00

Section Totals: $5,212,192.00 $5,221,764.17 $4,759,494.40
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0143 201009P

CLEARING SITE, STRUCTURE
(___) 2010-226

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

50.000

CY

150.00000 7,500.00 256.93000 12,846.50 167.00000 8,350.00

0145 501003P

TEMPORARY SHEETING

200.000

SF

1.00000 200.00 61.76000 12,352.00 34.00000 6,800.00

0146 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

150,000.00000 150,000.00 10,253.95000 10,253.95 40,020.00000 40,020.00

0147 503012M

CROSSHOLE SONIC LOGGING

4.000

U

900.00000 3,600.00 1,864.36000 7,457.44 3,335.00000 13,340.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0148 503015M

SHAFT CORING

63.000

LF

75.00000 4,725.00 168.96000 10,644.48 67.00000 4,221.00

0149 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

116.000

LF

1,300.00000 150,800.00 1,806.09000 209,506.44 1,367.00000 158,572.00

0150 503048M

OBSTRUCTION REMOVAL

25.000

LF

10.00000 250.00 43.11000 1,077.75 914.00000 22,850.00

0151 503051M

TOMOGRAPHY

2.000

U

1,000.00000 2,000.00 3,786.97000 7,573.94 667.00000 1,334.00

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

3,240.000

LB

3.00000 9,720.00 4.19000 13,575.60 4.00000 12,960.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0153 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

34.000

CY

2,000.00000 68,000.00 1,223.48000 41,598.32 2,268.00000 77,112.00

0154 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure
No.1

1.000

U

310,000.00000 310,000.00 362,966.54000 362,966.54 520,260.00000 520,260.00

Section Totals: $711,795.00 $694,852.96 $870,819.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0155 201009P

CLEARING SITE, STRUCTURE
(___) 2010-227

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0156 202009P

EXCAVATION, UNCLASSIFIED

60.000

CY

150.00000 9,000.00 221.97000 13,318.20 167.00000 10,020.00

0157 501003P

TEMPORARY SHEETING

520.000

SF

1.00000 520.00 24.47000 12,724.40 33.00000 17,160.00

0158 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

150,000.00000 150,000.00 8,506.12000 8,506.12 40,020.00000 40,020.00

0159 503012M

CROSSHOLE SONIC LOGGING

4.000

U

900.00000 3,600.00 1,864.36000 7,457.44 3,335.00000 13,340.00

Page 70 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) ANSELMI & DECICCO, INC. (5) IEW CONSTRUCTION
GROUP, INC.

(6) JOSEPH M. SANZARI, INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0160 503024M

DRILLED SHAFT IN SOIL 54"
DIAMETER

132.000

LF

1,200.00000 158,400.00 1,864.35000 246,094.20 1,367.00000 180,444.00

0161 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

4,140.000

LB

3.00000 12,420.00 3.50000 14,490.00 4.00000 16,560.00

0162 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

42.000

CY

2,000.00000 84,000.00 1,037.05000 43,556.10 2,268.00000 95,256.00

0163 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure No.
2

1.000

U

350,000.00000 350,000.00 395,592.74000 395,592.74 560,280.00000 560,280.00

Section Totals: $772,940.00 $746,739.20 $938,080.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



( ) indicates item is bid as Lump Sum

$10,587,623.07$10,530,930.40 $10,655,587.40

$10,530,930.40

Contract Totals

$10,587,623.07 10,655,587.40Cost Plus Time Totals
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

61,000.00000 61,000.00 88,000.00000 88,000.00 85,000.00000 85,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 70,000.00000 70,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

780.00000 10,920.00 800.00000 11,200.00 725.00000 10,150.00

0006 153011M

TRAINEES

300.000

HOUR

0.01000 3.00 0.02000 6.00 0.01000 3.00

0007 154003P

MOBILIZATION

(1)

LS

1,060,000.00000 1,060,000.00 1,125,000.00000 1,125,000.00 1,180,000.00000 1,180,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

152,000.00000 152,000.00 471,746.86000 471,746.86 65,000.00000 65,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0015 158060M

CONSTRUCTION DRIVEWAY

16.000

T

65.00000 1,040.00 80.00000 1,280.00 125.00000 2,000.00

0019 159003M

BREAKAWAY BARRICADE

60.000

U

130.00000 7,800.00 150.00000 9,000.00 110.00000 6,600.00

0020 159006M

DRUM

200.000

U

66.00000 13,200.00 70.00000 14,000.00 65.00000 13,000.00

0021 159009M

TRAFFIC CONE

350.000

U

20.00000 7,000.00 20.00000 7,000.00 16.00000 5,600.00

0022 159012M

CONSTRUCTION SIGNS

2,455.000

SF

19.00000 46,645.00 30.00000 73,650.00 20.00000 49,100.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,700.00000 3,400.00 1,000.00000 2,000.00 1,000.00000 2,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

1,900.00000 3,800.00 2,000.00000 4,000.00 2,000.00000 4,000.00

0025 159021P

CONSTRUCTION BARRIER CURB

3,800.000

LF

65.00000 247,000.00 100.00000 380,000.00 72.00000 273,600.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

1,900.00000 11,400.00 6,000.00000 36,000.00 4,500.00000 27,000.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

13,000.00000 78,000.00 8,000.00000 48,000.00 5,000.00000 30,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

6.000

U

2,500.00000 15,000.00 30,000.00000 180,000.00 10,000.00000 60,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

110.00000 8,800.00 120.00000 9,600.00 120.00000 9,600.00

0030 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

4.000

U

28,335.00000 113,340.00 35,000.00000 140,000.00 8,500.00000 34,000.00

0031 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

5.000

U

38,212.00000 191,060.00 40,000.00000 200,000.00 10,300.00000 51,500.00

0032 159300M

TRAFFIC STRIPES, LATEX, 4"

23,200.000

LF

0.42000 9,744.00 0.43000 9,976.00 0.35000 8,120.00

0033 159301M

TRAFFIC STRIPES, LATEX, 6"

3,700.000

LF

0.55000 2,035.00 0.59000 2,183.00 0.50000 1,850.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

200.000

LF

2.20000 440.00 2.24000 448.00 1.00000 200.00

0035 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

90.000

LF

3.15000 283.50 3.36000 302.40 2.00000 180.00

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,600.00000 1,600.00 1,600.00000 1,600.00 1,600.00000 1,600.00

0037 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

2,300.00000 2,300.00 2,300.00000 2,300.00 2,300.00000 2,300.00

0038 161003P

FINAL CLEANUP

(1)

LS

16,400.00000 16,400.00 16,847.02000 16,847.02 7,500.00000 7,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00 200,000.00000 200,000.00 200,000.00000 200,000.00

0040 202006M

EXCAVATION, TEST PIT

20.000

CY

180.00000 3,600.00 300.00000 6,000.00 200.00000 4,000.00

0041 202009P

EXCAVATION, UNCLASSIFIED

154.000

CY

50.00000 7,700.00 200.00000 30,800.00 99.00000 15,246.00

0042 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

20.000

SY

2.20000 44.00 10.00000 200.00 40.00000 800.00

0043 301006P

SUBBASE

4.000

CY

100.00000 400.00 150.00000 600.00 150.00000 600.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

18.000

SY

30.00000 540.00 200.00000 3,600.00 30.00000 540.00

0045 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

796.000

SY

31.00000 24,676.00 50.00000 39,800.00 45.00000 35,820.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

70.00000 700.00 90.00000 900.00 100.00000 1,000.00

0047 304009P

CONCRETE BASE COURSE, 10"
THICK

40.000

SY

112.00000 4,480.00 300.00000 12,000.00 500.00000 20,000.00

0048 401009P

HMA MILLING, 3" OR LESS

6,500.000

SY

8.00000 52,000.00 8.46000 54,990.00 9.50000 61,750.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0049 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

32.00000 1,600.00 342.16000 17,108.00 111.00000 5,550.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

0.60000 3,600.00 0.67000 4,020.00 3.30000 19,800.00

0051 401030M

TACK COAT

2,300.000

GAL

6.00000 13,800.00 5.15000 11,845.00 0.01000 23.00

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

800.000

T

105.00000 84,000.00 150.47000 120,376.00 124.00000 99,200.00

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

5.000

T

155.00000 775.00 218.15000 1,090.75 200.00000 1,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

40.000

T

130.00000 5,200.00 221.31000 8,852.40 187.00000 7,480.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

130.00000 3,250.00 138.43000 3,460.75 150.00000 3,750.00

0056 401113M

HMA LONGITUDINAL JOINT
REPAIR

800.000

LF

49.00000 39,200.00 50.57000 40,456.00 12.00000 9,600.00

0057 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

233.000

LF

33.00000 7,689.00 56.00000 13,048.00 32.00000 7,456.00

0058 602066M

INLET, TYPE B, USING EXISTING
CASTING

2.000

U

4,500.00000 9,000.00 2,969.33000 5,938.66 6,560.00000 13,120.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 602114M

SET MANHOLE CASTING

1.000

U

2,000.00000 2,000.00 1,274.67000 1,274.67 1,500.00000 1,500.00

0060 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

450.000

LF

13.50000 6,075.00 56.00000 25,200.00 120.00000 54,000.00

0061 605207P

VINYL FENCE

167.000

LF

68.00000 11,356.00 84.00000 14,028.00 66.00000 11,022.00

0062 606006P

HOT MIX ASPHALT SIDEWALK, 5"
THICK

180.000

SY

50.00000 9,000.00 89.60000 16,128.00 26.00000 4,680.00

0063 606012P

CONCRETE SIDEWALK, 4" THICK

228.000

SY

89.00000 20,292.00 166.88000 38,048.64 113.00000 25,764.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 607021P

9" X 18" CONCRETE VERTICAL
CURB

400.000

LF

45.00000 18,000.00 88.48000 35,392.00 60.00000 24,000.00

0065 607045P

9" X 6" CONCRETE VERTICAL
CURB, DOWELLED

170.000

LF

70.00000 11,900.00 125.44000 21,324.80 35.00000 5,950.00

0066 607084P

9" X 6" HOT MIX ASPHALT CURB

205.000

LF

4.00000 820.00 28.00000 5,740.00 8.00000 1,640.00

0067 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,274.000

SY

49.00000 62,426.00 43.68000 55,648.32 45.00000 57,330.00

0068 609003M

BEAM GUIDE RAIL

2,242.000

LF

29.00000 65,018.00 29.12000 65,287.04 31.00000 69,502.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

3,800.00000 11,400.00 3,808.00000 11,424.00 3,750.00000 11,250.00

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,705.00000 6,820.00 1,736.00000 6,944.00 1,200.00000 4,800.00

0071 609054M

BEAM GUIDE RAIL ELEMENT

547.000

LF

12.00000 6,564.00 12.32000 6,739.04 20.00000 10,940.00

0072 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

2.000

U

2,145.00000 4,290.00 2,184.00000 4,368.00 3,100.00000 6,200.00

0073 609075M

REMOVAL OF BEAM GUIDE RAIL

2,210.000

LF

3.85000 8,508.50 3.92000 8,663.20 3.00000 6,630.00

0074 610003M

TRAFFIC STRIPES, 4"

6,000.000

LF

0.75000 4,500.00 0.78000 4,680.00 0.75000 4,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 610006M

TRAFFIC STRIPES, 6"

3,700.000

LF

0.90000 3,330.00 0.96000 3,552.00 1.00000 3,700.00

0076 610027M

REMOVAL AND REPLACEMENT OF
RPM LENS

39.000

U

66.00000 2,574.00 12.29000 479.31 19.00000 741.00

0077 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

90.000

U

88.00000 7,920.00 43.58000 3,922.20 39.00000 3,510.00

0078 610033M

RUMBLE STRIP

800.000

LF

6.50000 5,200.00 15.82000 12,656.00 17.00000 13,600.00

0079 610036M

REMOVAL OF TRAFFIC STRIPES

14,050.000

LF

0.70000 9,835.00 0.74000 10,397.00 0.60000 8,430.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 612015P

GUIDE SIGN PANEL, TYPE GO

1,486.000

SF

27.00000 40,122.00 28.00000 41,608.00 61.00000 90,646.00

0081 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

400,000.00000 400,000.00 477,978.00000 477,978.00 380,000.00000 380,000.00

0082 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

55.00000 550.00 61.60000 616.00 1,200.00000 12,000.00

0083 701021P

3" RIGID METALLIC CONDUIT

840.000

LF

60.00000 50,400.00 56.00000 47,040.00 55.00000 46,200.00

0084 701102M

18" X 36" JUNCTION BOX

11.000

U

3,300.00000 36,300.00 2,268.00000 24,948.00 2,250.00000 24,750.00

0085 701153M

FOUNDATION, TYPE 1M

1.000

U

2,100.00000 2,100.00 2,912.00000 2,912.00 2,800.00000 2,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 701174M

METER CABINET, TYPE 1M

1.000

U

13,750.00000 13,750.00 9,632.00000 9,632.00 9,500.00000 9,500.00

0087 701192P

GROUND WIRE, NO. 8 AWG

1,460.000

LF

2.20000 3,212.00 1.96000 2,861.60 2.00000 2,920.00

0088 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,870.000

LF

5.00000 29,350.00 5.43000 31,874.10 5.00000 29,350.00

0089 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

20.000

LF

1.75000 35.00 28.00000 560.00 27.00000 540.00

0090 701210P

SERVICE WIRE, NO. 2 AWG

30.000

LF

7.70000 231.00 16.80000 504.00 16.50000 495.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

175.000

LF

4.40000 770.00 5.60000 980.00 5.50000 962.50

0092 702104P

FLASHING WARNING SIGN

(1)

LS

11,825.00000 11,825.00 6,720.00000 6,720.00 6,600.00000 6,600.00

0093 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,310.00000 11,550.00 2,144.80000 10,724.00 2,100.00000 10,500.00

0094 703018M

LUMINAIRE

5.000

U

1,111.00000 5,555.00 1,584.80000 7,924.00 1,500.00000 7,500.00

0095 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 1

(1)

LS

22,495.00000 22,495.00 21,000.00000 21,000.00 20,000.00000 20,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 2

(1)

LS

20,350.00000 20,350.00 19,040.00000 19,040.00 18,000.00000 18,000.00

0097 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

68,000.00000 68,000.00 16,800.00000 16,800.00 25,000.00000 25,000.00

0164 609042M

BEAM GUIDE RAIL POST

58.000

U

115.00000 6,670.00 117.60000 6,820.80 94.00000 5,452.00

Section Totals: $3,542,558.00 $4,506,663.56 $3,529,542.50
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

83,000.00000 83,000.00 32,000.00000 32,000.00 125,000.00000 125,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

31.000

MO

5,800.00000 179,800.00 2,600.00000 80,600.00 1,000.00000 31,000.00

Section Totals: $262,800.00 $112,600.00 $156,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

9,500.00000 9,500.00 11,500.00000 11,500.00 13,000.00000 13,000.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

7,700.00000 7,700.00 12,000.00000 12,000.00 18,000.00000 18,000.00

0098 801012M

SELECTIVE CLEARING

1,113.000

SY

21.00000 23,373.00 31.36000 34,903.68 12.00000 13,356.00

0099 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

1.000

U

2,000.00000 2,000.00 1,680.00000 1,680.00 3,500.00000 3,500.00

Section Totals: $42,573.00 $60,083.68 $47,856.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

315.000

LF

6.50000 2,047.50 10.00000 3,150.00 30.00000 9,450.00

0012 158015M

HAYBALE

30.000

U

29.00000 870.00 15.00000 450.00 10.00000 300.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

180.00000 1,260.00 200.00000 1,400.00 50.00000 350.00

0014 158033M

INLET FILTER TYPE 2, 4' X 4'

1.000

U

240.00000 240.00 350.00000 350.00 75.00000 75.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

3,600.00000 3,600.00 50,000.00000 50,000.00 2,500.00000 2,500.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,250.00000 2,500.00 800.00000 1,600.00 1,250.00000 2,500.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

15.000

CY

92.00000 1,380.00 100.00000 1,500.00 1.00000 15.00

Section Totals: $11,897.50 $58,450.00 $15,190.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

573.000

SY

3.85000 2,206.05 3.92000 2,246.16 4.00000 2,292.00

0101 804009P

TOPSOILING, 6" THICK

386.000

SY

5.50000 2,123.00 5.60000 2,161.60 5.50000 2,123.00

0102 804015P

BORROW TOPSOIL

138.000

CY

60.00000 8,280.00 61.60000 8,500.80 60.00000 8,280.00

0103 806006P

FERTILIZING AND SEEDING, TYPE
A-3

648.000

SY

5.50000 3,564.00 5.60000 3,628.80 5.50000 3,564.00

0104 807021M

WASHED RIVERJACK STONE
WITH WEED BARRIER

667.000

SY

24.00000 16,008.00 33.60000 22,411.20 50.00000 33,350.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 809003M

STRAW MULCHING

648.000

SY

1.85000 1,198.80 1.96000 1,270.08 2.00000 1,296.00

0106 809021M

WOOD MULCHING, 2" THICK

386.000

SY

8.00000 3,088.00 5.04000 1,945.44 5.00000 1,930.00

0107 811062M

DECIDUOUS SHRUB, 18-24" HIGH,
#1 CONTAINER

550.000

U

29.00000 15,950.00 29.96000 16,478.00 28.00000 15,400.00

0108 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

6,000.00000 6,000.00 6,160.00000 6,160.00 6,000.00000 6,000.00

0109 811165M

WATERING

3.000

MG

770.00000 2,310.00 784.00000 2,352.00 770.00000 2,310.00

Section Totals: $60,727.85 $67,154.08 $76,545.00
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Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101
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Contract Time:
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Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0110 201006P

CLEARING SITE, BRIDGE (___)
2010-169

(1)

LS

366,207.00000 366,207.00 366,207.00000 366,207.00 366,207.00000 366,207.00

0111 201039P

TEMPORARY SHIELDING

(1)

LS

569,528.65000 569,528.65 800,000.00000 800,000.00 750,000.00000 750,000.00

0112 202009P

EXCAVATION, UNCLASSIFIED

275.000

CY

72.00000 19,800.00 200.00000 55,000.00 80.00000 22,000.00

0113 203009P

I-9 SOIL AGGREGATE

105.000

CY

67.00000 7,035.00 200.00000 21,000.00 150.00000 15,750.00

0114 301006P

SUBBASE

39.000

CY

106.00000 4,134.00 220.00000 8,580.00 75.00000 2,925.00
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March 19, 2020
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Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0115 501003P

TEMPORARY SHEETING

325.000

SF

150.00000 48,750.00 300.00000 97,500.00 150.00000 48,750.00

0116 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

196,710.000

LB

3.00000 590,130.00 3.00000 590,130.00 3.50000 688,485.00

0117 504024P

CONCRETE ABUTMENT WALL

43.000

CY

2,700.00000 116,100.00 4,000.00000 172,000.00 9,500.00000 408,500.00

0118 504027P

CONCRETE PIER COLUMN AND
CAP

3.000

CY

10,000.00000 30,000.00 18,000.00000 54,000.00 7,300.00000 21,900.00

0119 504036P

EPOXY WATERPROOFING

76.000

SY

95.00000 7,220.00 120.00000 9,120.00 15.00000 1,140.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0120 506003P

STRUCTURAL STEEL 180,000 LBS

(1)

LS

1,120,600.00000 1,120,600.00 600,000.00000 600,000.00 654,000.00000 654,000.00

0121 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

14.000

U

3,200.00000 44,800.00 5,500.00000 77,000.00 1,700.00000 23,800.00

0122 506012P

SHEAR CONNECTOR

10,528.000

U

5.00000 52,640.00 10.00000 105,280.00 7.70000 81,065.60

0123 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

290.000

LF

400.00000 116,000.00 600.00000 174,000.00 600.00000 174,000.00

0124 507024P

CONCRETE BRIDGE DECK, HPC

619.000

CY

710.00000 439,490.00 1,600.00000 990,400.00 1,775.00000 1,098,725.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0125 507027M

DATE PANEL

2.000

U

3,400.00000 6,800.00 1,700.00000 3,400.00 4,000.00000 8,000.00

0126 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

120.000

CY

750.00000 90,000.00 920.00000 110,400.00 660.00000 79,200.00

0127 507051P

CONCRETE BRIDGE APPROACH

117.000

CY

1,100.00000 128,700.00 1,800.00000 210,600.00 1,500.00000 175,500.00

0128 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

696.000

LF

190.00000 132,240.00 218.40000 152,006.40 175.00000 121,800.00

0129 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

723.000

LF

330.00000 238,590.00 416.19000 300,905.37 305.00000 220,515.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0130 514018P

TEMPORARY SIDEWALK

(1)

LS

90,000.00000 90,000.00 200,000.00000 200,000.00 325,000.00000 325,000.00

0131 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

50.000

LF

180.00000 9,000.00 200.00000 10,000.00 300.00000 15,000.00

0132 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

38,000.00000 38,000.00 28,000.00000 28,000.00 31,000.00000 31,000.00

0133 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

112,000.00000 112,000.00 28,000.00000 28,000.00 90,000.00000 90,000.00

0134 555003M

SUBSTRUCTURE CONCRETE
REPAIR

200.000

SF

420.00000 84,000.00 300.00000 60,000.00 454.00000 90,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0135 609004M

BEAM GUIDE RAIL, BRIDGE

406.000

LF

160.00000 64,960.00 200.00000 81,200.00 250.00000 101,500.00

0136 609054M

BEAM GUIDE RAIL ELEMENT

406.000

LF

12.00000 4,872.00 15.00000 6,090.00 20.00000 8,120.00

0137 657005P

UTILITY PIPE SUPPORT

(1)

LS

322,000.00000 322,000.00 40,000.00000 40,000.00 65,000.00000 65,000.00

0138 701012P

1 1/2" RIGID METALLIC CONDUIT

21.000

LF

50.00000 1,050.00 112.00000 2,352.00 110.00000 2,310.00

0139 701021P

3" RIGID METALLIC CONDUIT

1,446.000

LF

40.00000 57,840.00 36.96000 53,444.16 36.00000 52,056.00

0140 701091P

FIBERGLASS CONDUIT

1,605.000

LF

105.00000 168,525.00 28.23000 45,309.15 37.00000 59,385.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0141 701102M

18" X 36" JUNCTION BOX

6.000

U

1,200.00000 7,200.00 2,055.20000 12,331.20 2,000.00000 12,000.00

0142 701105M

8" X 8" X 6" METAL JUNCTION BOX

1.000

U

1,800.00000 1,800.00 1,232.00000 1,232.00 1,250.00000 1,250.00

Section Totals: $5,090,011.65 $5,465,487.28 $5,815,683.60
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0143 201009P

CLEARING SITE, STRUCTURE
(___) 2010-226

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

50.000

CY

200.00000 10,000.00 300.00000 15,000.00 100.00000 5,000.00

0145 501003P

TEMPORARY SHEETING

200.000

SF

27.50000 5,500.00 300.00000 60,000.00 1.00000 200.00

0146 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

65,000.00000 65,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

0147 503012M

CROSSHOLE SONIC LOGGING

4.000

U

9,900.00000 39,600.00 1,120.00000 4,480.00 2,200.00000 8,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0148 503015M

SHAFT CORING

63.000

LF

155.00000 9,765.00 224.00000 14,112.00 650.00000 40,950.00

0149 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

116.000

LF

1,400.00000 162,400.00 1,092.00000 126,672.00 1,000.00000 116,000.00

0150 503048M

OBSTRUCTION REMOVAL

25.000

LF

754.00000 18,850.00 672.00000 16,800.00 1,300.00000 32,500.00

0151 503051M

TOMOGRAPHY

2.000

U

550.00000 1,100.00 1,344.00000 2,688.00 3,300.00000 6,600.00

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

3,240.000

LB

3.30000 10,692.00 1.93000 6,253.20 3.00000 9,720.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0153 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

34.000

CY

1,490.00000 50,660.00 800.00000 27,200.00 4,000.00000 136,000.00

0154 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure
No.1

1.000

U

590,000.00000 590,000.00 400,000.00000 400,000.00 695,469.00000 695,469.00

Section Totals: $968,567.00 $723,205.20 $1,101,239.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0155 201009P

CLEARING SITE, STRUCTURE
(___) 2010-227

(1)

LS

5,000.00000 5,000.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0156 202009P

EXCAVATION, UNCLASSIFIED

60.000

CY

200.00000 12,000.00 300.00000 18,000.00 100.00000 6,000.00

0157 501003P

TEMPORARY SHEETING

520.000

SF

23.00000 11,960.00 100.00000 52,000.00 0.01000 5.20

0158 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

65,000.00000 65,000.00 45,000.00000 45,000.00 45,000.00000 45,000.00

0159 503012M

CROSSHOLE SONIC LOGGING

4.000

U

9,900.00000 39,600.00 1,120.00000 4,480.00 2,200.00000 8,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) CONTI ENTERPRISES, INC. (8) FERREIRA
CONSTRUCTION CO., INC.

(9) CARBRO CONSTRUCTORS
CORP.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0160 503024M

DRILLED SHAFT IN SOIL 54"
DIAMETER

132.000

LF

1,250.00000 165,000.00 985.60000 130,099.20 1,000.00000 132,000.00

0161 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

4,140.000

LB

3.30000 13,662.00 1.90000 7,866.00 4.00000 16,560.00

0162 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

42.000

CY

1,200.00000 50,400.00 800.00000 33,600.00 4,000.00000 168,000.00

0163 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure No.
2

1.000

U

633,000.00000 633,000.00 400,000.00000 400,000.00 696,276.00000 696,276.00

Section Totals: $995,622.00 $696,045.20 $1,077,641.20
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



( ) indicates item is bid as Lump Sum

$11,689,689.00$10,974,757.00 $11,819,697.30

$10,974,757.00

Contract Totals

$11,689,689.00 11,819,697.30Cost Plus Time Totals
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

63,000.00000 63,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

19,655.50000 19,655.50

0005 153005M

PROGRESS SCHEDULE UPDATE

14.000

U

1,200.00000 16,800.00

0006 153011M

TRAINEES

300.000

HOUR

10.00000 3,000.00

0007 154003P

MOBILIZATION

(1)

LS

1,200,000.00000 1,200,000.00

0010 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

250,000.00000 250,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0015 158060M

CONSTRUCTION DRIVEWAY

16.000

T

100.00000 1,600.00

0019 159003M

BREAKAWAY BARRICADE

60.000

U

120.00000 7,200.00

0020 159006M

DRUM

200.000

U

70.00000 14,000.00

0021 159009M

TRAFFIC CONE

350.000

U

18.00000 6,300.00

0022 159012M

CONSTRUCTION SIGNS

2,455.000

SF

35.00000 85,925.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

2,500.00000 5,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0024 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

2.000

U

2,500.00000 5,000.00

0025 159021P

CONSTRUCTION BARRIER CURB

3,800.000

LF

100.00000 380,000.00

0026 159027M

FLASHING ARROW BOARD, 4' X 8'

6.000

U

150.00000 900.00

0027 159030M

PORTABLE VARIABLE MESSAGE
SIGN

6.000

U

5,000.00000 30,000.00

0028 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

6.000

U

6,000.00000 36,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0029 159141M

TRAFFIC DIRECTOR, FLAGGER

80.000

HOUR

100.00000 8,000.00

0030 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

4.000

U

10,000.00000 40,000.00

0031 159224M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 4,
WIDTH NARROW

5.000

U

12,000.00000 60,000.00

0032 159300M

TRAFFIC STRIPES, LATEX, 4"

23,200.000

LF

0.50000 11,600.00

0033 159301M

TRAFFIC STRIPES, LATEX, 6"

3,700.000

LF

1.00000 3,700.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0034 159313M

TRAFFIC MARKINGS LINES,
LATEX, 12"

200.000

LF

1.50000 300.00

0035 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

90.000

LF

3.00000 270.00

0036 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

1,600.00000 1,600.00

0037 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

2,300.00000 2,300.00

0038 161003P

FINAL CLEANUP

(1)

LS

20,000.00000 20,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0039 201003P

CLEARING SITE

(1)

LS

200,000.00000 200,000.00

0040 202006M

EXCAVATION, TEST PIT

20.000

CY

200.00000 4,000.00

0041 202009P

EXCAVATION, UNCLASSIFIED

154.000

CY

225.00000 34,650.00

0042 203041P

GEOTEXTILE, ROADWAY
STABILIZATION

20.000

SY

35.00000 700.00

0043 301006P

SUBBASE

4.000

CY

100.00000 400.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0044 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

18.000

SY

20.00000 360.00

0045 302045P

DENSE-GRADED AGGREGATE
BASE COURSE, 10" THICK

796.000

SY

30.00000 23,880.00

0046 302060P

COARSE AGGREGATE, SIZE NO.
57

10.000

CY

150.00000 1,500.00

0047 304009P

CONCRETE BASE COURSE, 10"
THICK

40.000

SY

100.00000 4,000.00

0048 401009P

HMA MILLING, 3" OR LESS

6,500.000

SY

10.00000 65,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0049 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

50.000

SY

250.00000 12,500.00

0050 401027M

POLYMERIZED JOINT ADHESIVE

6,000.000

LF

1.00000 6,000.00

0051 401030M

TACK COAT

2,300.000

GAL

2.50000 5,750.00

0052 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

800.000

T

150.00000 120,000.00

0053 401072M

HOT MIX ASPHALT 12.5 M 64
INTERMEDIATE COURSE

5.000

T

300.00000 1,500.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 401099M

HOT MIX ASPHALT 25 M 64 BASE
COURSE

40.000

T

300.00000 12,000.00

0055 401108M

CORE SAMPLES, HOT MIX
ASPHALT

25.000

U

130.00000 3,250.00

0056 401113M

HMA LONGITUDINAL JOINT
REPAIR

800.000

LF

30.00000 24,000.00

0057 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

233.000

LF

70.00000 16,310.00

0058 602066M

INLET, TYPE B, USING EXISTING
CASTING

2.000

U

12,000.00000 24,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0059 602114M

SET MANHOLE CASTING

1.000

U

750.00000 750.00

0060 605183P

TEMPORARY CHAIN-LINK FENCE,
6' HIGH

450.000

LF

40.00000 18,000.00

0061 605207P

VINYL FENCE

167.000

LF

70.00000 11,690.00

0062 606006P

HOT MIX ASPHALT SIDEWALK, 5"
THICK

180.000

SY

200.00000 36,000.00

0063 606012P

CONCRETE SIDEWALK, 4" THICK

228.000

SY

160.00000 36,480.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0064 607021P

9" X 18" CONCRETE VERTICAL
CURB

400.000

LF

82.00000 32,800.00

0065 607045P

9" X 6" CONCRETE VERTICAL
CURB, DOWELLED

170.000

LF

120.00000 20,400.00

0066 607084P

9" X 6" HOT MIX ASPHALT CURB

205.000

LF

30.00000 6,150.00

0067 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

1,274.000

SY

50.00000 63,700.00

0068 609003M

BEAM GUIDE RAIL

2,242.000

LF

22.00000 49,324.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0069 609027M

TANGENT GUIDE RAIL TERMINAL

3.000

U

1,500.00000 4,500.00

0070 609039M

BEAM GUIDE RAIL ANCHORAGE

4.000

U

1,000.00000 4,000.00

0071 609054M

BEAM GUIDE RAIL ELEMENT

547.000

LF

22.00000 12,034.00

0072 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

2.000

U

3,200.00000 6,400.00

0073 609075M

REMOVAL OF BEAM GUIDE RAIL

2,210.000

LF

6.00000 13,260.00

0074 610003M

TRAFFIC STRIPES, 4"

6,000.000

LF

1.20000 7,200.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 610006M

TRAFFIC STRIPES, 6"

3,700.000

LF

1.25000 4,625.00

0076 610027M

REMOVAL AND REPLACEMENT OF
RPM LENS

39.000

U

45.00000 1,755.00

0077 610031M

FLEXIBLE DELINEATORS,
BARRIER CURB MOUNTED

90.000

U

40.00000 3,600.00

0078 610033M

RUMBLE STRIP

800.000

LF

6.00000 4,800.00

0079 610036M

REMOVAL OF TRAFFIC STRIPES

14,050.000

LF

0.75000 10,537.50
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 612015P

GUIDE SIGN PANEL, TYPE GO

1,486.000

SF

37.00000 54,982.00

0081 654007P

ELECTRICAL UTILITY
RELOCATION, _________ JCP&L

(1)

LS

450,000.00000 450,000.00

0082 701015P

2" RIGID METALLIC CONDUIT

10.000

LF

60.00000 600.00

0083 701021P

3" RIGID METALLIC CONDUIT

840.000

LF

55.00000 46,200.00

0084 701102M

18" X 36" JUNCTION BOX

11.000

U

2,100.00000 23,100.00

0085 701153M

FOUNDATION, TYPE 1M

1.000

U

2,700.00000 2,700.00

Page 122 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 701174M

METER CABINET, TYPE 1M

1.000

U

9,000.00000 9,000.00

0087 701192P

GROUND WIRE, NO. 8 AWG

1,460.000

LF

2.00000 2,920.00

0088 701195P

MULTIPLE LIGHTING WIRE, NO. 2
AWG

5,870.000

LF

5.00000 29,350.00

0089 701204P

MULTIPLE LIGHTING WIRE, NO. 10
AWG

20.000

LF

27.00000 540.00

0090 701210P

SERVICE WIRE, NO. 2 AWG

30.000

LF

17.00000 510.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

175.000

LF

6.00000 1,050.00

0092 702104P

FLASHING WARNING SIGN

(1)

LS

7,000.00000 7,000.00

0093 703003M

LIGHTING STANDARD ALUMINUM

5.000

U

2,100.00000 10,500.00

0094 703018M

LUMINAIRE

5.000

U

1,500.00000 7,500.00

0095 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 1

(1)

LS

25,000.00000 25,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 703021M

SIGN LIGHTING, STRUCTURE NO.
___ 2

(1)

LS

25,000.00000 25,000.00

0097 703033P

TEMPORARY HIGHWAY LIGHTING
SYSTEM

(1)

LS

30,000.00000 30,000.00

0164 609042M

BEAM GUIDE RAIL POST

58.000

U

60.00000 3,480.00

Section Totals: $3,909,388.00

Page 125 of 144

CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0008 155009M

FIELD OFFICE TYPE C SET UP

1.000

U

75,000.00000 75,000.00

0009 155027M

FIELD OFFICE TYPE C
MAINTENANCE

31.000

MO

4,100.00000 127,100.00

Section Totals: $202,100.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

11,500.00000 11,500.00

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

11,500.00000 11,500.00

0098 801012M

SELECTIVE CLEARING

1,113.000

SY

4.00000 4,452.00

0099 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

1.000

U

3,500.00000 3,500.00

Section Totals: $30,952.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0011 158009M

HEAVY DUTY SILT FENCE,
ORANGE

315.000

LF

12.00000 3,780.00

0012 158015M

HAYBALE

30.000

U

70.00000 2,100.00

0013 158030M

INLET FILTER TYPE 2, 2' X 4'

7.000

U

450.00000 3,150.00

0014 158033M

INLET FILTER TYPE 2, 4' X 4'

1.000

U

750.00000 750.00

0016 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

10,000.00000 10,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0017 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,000.00000 2,000.00

0018 158084M

EROSION CONTROL SEDIMENT
REMOVAL

15.000

CY

50.00000 750.00

Section Totals: $22,530.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0100 804006P

TOPSOILING, 4" THICK

573.000

SY

10.00000 5,730.00

0101 804009P

TOPSOILING, 6" THICK

386.000

SY

12.00000 4,632.00

0102 804015P

BORROW TOPSOIL

138.000

CY

65.00000 8,970.00

0103 806006P

FERTILIZING AND SEEDING, TYPE
A-3

648.000

SY

6.00000 3,888.00

0104 807021M

WASHED RIVERJACK STONE
WITH WEED BARRIER

667.000

SY

30.00000 20,010.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0105 809003M

STRAW MULCHING

648.000

SY

2.00000 1,296.00

0106 809021M

WOOD MULCHING, 2" THICK

386.000

SY

5.00000 1,930.00

0107 811062M

DECIDUOUS SHRUB, 18-24" HIGH,
#1 CONTAINER

550.000

U

30.00000 16,500.00

0108 811138M

PLANT ESTABLISHMENT PERIOD

(1)

LS

6,000.00000 6,000.00

0109 811165M

WATERING

3.000

MG

750.00000 2,250.00

Section Totals: $71,206.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0110 201006P

CLEARING SITE, BRIDGE (___)
2010-169

(1)

LS

366,207.00000 366,207.00

0111 201039P

TEMPORARY SHIELDING

(1)

LS

2,050,000.00000 2,050,000.00

0112 202009P

EXCAVATION, UNCLASSIFIED

275.000

CY

130.00000 35,750.00

0113 203009P

I-9 SOIL AGGREGATE

105.000

CY

200.00000 21,000.00

0114 301006P

SUBBASE

39.000

CY

225.00000 8,775.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0115 501003P

TEMPORARY SHEETING

325.000

SF

200.00000 65,000.00

0116 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

196,710.000

LB

3.30000 649,143.00

0117 504024P

CONCRETE ABUTMENT WALL

43.000

CY

3,500.00000 150,500.00

0118 504027P

CONCRETE PIER COLUMN AND
CAP

3.000

CY

3,500.00000 10,500.00

0119 504036P

EPOXY WATERPROOFING

76.000

SY

55.00000 4,180.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0120 506003P

STRUCTURAL STEEL 180,000 LBS

(1)

LS

800,000.00000 800,000.00

0121 506006P

REINFORCED ELASTOMERIC
BEARING ASSEMBLY

14.000

U

4,000.00000 56,000.00

0122 506012P

SHEAR CONNECTOR

10,528.000

U

8.00000 84,224.00

0123 507015P

STRIP SEAL EXPANSION JOINT
ASSEMBLY

290.000

LF

600.00000 174,000.00

0124 507024P

CONCRETE BRIDGE DECK, HPC

619.000

CY

1,100.00000 680,900.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0125 507027M

DATE PANEL

2.000

U

2,500.00000 5,000.00

0126 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

120.000

CY

750.00000 90,000.00

0127 507051P

CONCRETE BRIDGE APPROACH

117.000

CY

1,700.00000 198,900.00

0128 509083P

CHAIN-LINK FENCE, TYPE IV, PVC-
COATED STEEL, BRIDGE, 6' 3"
HIGH, CURVED TOP

696.000

LF

200.00000 139,200.00

0129 509150P

BRIDGE COMBINATION RAILING (1
RAIL, STEEL)

723.000

LF

550.00000 397,650.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0130 514018P

TEMPORARY SIDEWALK

(1)

LS

50,000.00000 50,000.00

0131 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

50.000

LF

210.00000 10,500.00

0132 554003P

POLLUTION CONTROL SYSTEM

(1)

LS

5,000.00000 5,000.00

0133 554006P

HAND/POWER TOOL CLEANING
AND PAINTING

(1)

LS

80,000.00000 80,000.00

0134 555003M

SUBSTRUCTURE CONCRETE
REPAIR

200.000

SF

500.00000 100,000.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0135 609004M

BEAM GUIDE RAIL, BRIDGE

406.000

LF

95.00000 38,570.00

0136 609054M

BEAM GUIDE RAIL ELEMENT

406.000

LF

30.00000 12,180.00

0137 657005P

UTILITY PIPE SUPPORT

(1)

LS

10,000.00000 10,000.00

0138 701012P

1 1/2" RIGID METALLIC CONDUIT

21.000

LF

120.00000 2,520.00

0139 701021P

3" RIGID METALLIC CONDUIT

1,446.000

LF

35.00000 50,610.00

0140 701091P

FIBERGLASS CONDUIT

1,605.000

LF

12.00000 19,260.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0006 ,CR 577 (Main St.) Bridge over Rt. 78
Structure No. 2010-169

SECTION: Cat Alt Set: Cat Alt Member:

0141 701102M

18" X 36" JUNCTION BOX

6.000

U

2,000.00000 12,000.00

0142 701105M

8" X 8" X 6" METAL JUNCTION BOX

1.000

U

1,250.00000 1,250.00

Section Totals: $6,378,819.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0143 201009P

CLEARING SITE, STRUCTURE
(___) 2010-226

(1)

LS

5,000.00000 5,000.00

0144 202009P

EXCAVATION, UNCLASSIFIED

50.000

CY

110.00000 5,500.00

0145 501003P

TEMPORARY SHEETING

200.000

SF

30.00000 6,000.00

0146 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

50,000.00000 50,000.00

0147 503012M

CROSSHOLE SONIC LOGGING

4.000

U

2,200.00000 8,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0148 503015M

SHAFT CORING

63.000

LF

55.00000 3,465.00

0149 503021M

DRILLED SHAFT IN SOIL 48"
DIAMETER

116.000

LF

1,400.00000 162,400.00

0150 503048M

OBSTRUCTION REMOVAL

25.000

LF

700.00000 17,500.00

0151 503051M

TOMOGRAPHY

2.000

U

600.00000 1,200.00

0152 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

3,240.000

LB

3.00000 9,720.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0007 Overhead Sign Structure No. 1
Structure No. 2010-226)  Eastbound)

SECTION: Cat Alt Set: Cat Alt Member:

0153 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

34.000

CY

1,700.00000 57,800.00

0154 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure
No.1

1.000

U

450,000.00000 450,000.00

Section Totals: $777,385.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0155 201009P

CLEARING SITE, STRUCTURE
(___) 2010-227

(1)

LS

5,000.00000 5,000.00

0156 202009P

EXCAVATION, UNCLASSIFIED

60.000

CY

110.00000 6,600.00

0157 501003P

TEMPORARY SHEETING

520.000

SF

30.00000 15,600.00

0158 503003P

FURNISHING DRILLED SHAFT
EQUIPMENT

(1)

LS

50,000.00000 50,000.00

0159 503012M

CROSSHOLE SONIC LOGGING

4.000

U

2,200.00000 8,800.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(10) D'ANNUNZIO & SONS,
INC.

0008 Overhead Sign Structure No. 2
Structure No. 2010-227) Westbound)

SECTION: Cat Alt Set: Cat Alt Member:

0160 503024M

DRILLED SHAFT IN SOIL 54"
DIAMETER

132.000

LF

1,400.00000 184,800.00

0161 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

4,140.000

LB

3.00000 12,420.00

0162 504026P

CONCRETE PIER COLUMN AND
CAP, HPC

42.000

CY

1,700.00000 71,400.00

0163 512012M

OVERHEAD SIGN SUPPORT,
STRUCTURE NO. ___ Structure No.
2

1.000

U

500,000.00000 500,000.00

Section Totals: $854,620.00
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



( ) indicates item is bid as Lump Sum

$12,247,000.00

$12,247,000.00

Contract Totals

Cost Plus Time Totals
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CR 577 (Main Street) Bridge over Route 78

Call Order:

Letting Date: C1

Contract ID:

District(s):

Counties:

Project(s):101

Tabulation of Bids

Contract Time:

March 19, 2020

Contract Description:

20101

NHP-0577(333)

10/21/22 COMPLETION DATE

UNION

Min: Max:

3/20/2020



Vendor Ranking Page: 1

Contract ID:

CR 577 (Main Street) Bridge over Route 78

C1Letting Date:

Contract Description:

District(s):

10/21/22 COMPLETION DATE

20101

March 19, 2020 10:00 AM

NHP-0577(333)

UNION101 Counties:

Contract Time:

Call Order:

Project(s):

3/20/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 K8713 KYLE CONTI CONSTRUCTION, LLC $8,255,255.00 100.00%

2 B2773 BERTO CONSTRUCTION, INC. $8,816,057.00 106.79%

3 R4689 RITACCO CONSTRUCTION, INC. $10,434,000.00 126.39%

4 A5969 ANSELMI & DECICCO, INC. $10,530,930.40 127.57%

5 I2943 IEW CONSTRUCTION GROUP, INC. $10,587,623.07 128.25%

6 S0503 JOSEPH M. SANZARI, INC. $10,655,587.40 129.08%

7 C6462 CONTI ENTERPRISES, INC. $10,974,757.00 132.94%

8 F2743 FERREIRA CONSTRUCTION CO., INC. $11,689,689.00 141.60%

9 C0547 CARBRO CONSTRUCTORS CORP. $11,819,697.30 143.18%

10 D0463 D'ANNUNZIO & SONS, INC. $12,247,000.00 148.35%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


