
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

36,640.00000 36,640.00 31,654.07000 31,654.07 43,000.00000 43,000.00

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

7,171.00000 7,171.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

10,110.00000 10,110.00 15,001.00000 15,001.00 11,730.40000 11,730.40

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

790.00000 4,740.00 1,000.00000 6,000.00 700.00000 4,200.00

0006 154003P

MOBILIZATION

(1)

LS

769,600.00000 769,600.00 966,666.50000 966,666.50 830,000.00000 830,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

10,000.00000 10,000.00 23,617.50000 23,617.50 70,000.00000 70,000.00

0020 159003M

BREAKAWAY BARRICADE

151.000

U

60.00000 9,060.00 0.01000 1.51 20.00000 3,020.00

0021 159006M

DRUM

1,117.000

U

1.00000 1,117.00 0.01000 11.17 30.00000 33,510.00

0022 159012M

CONSTRUCTION SIGNS

5,947.000

SF

5.00000 29,735.00 13.95000 82,960.65 17.00000 101,099.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

1,950.00000 3,900.00 1,763.93000 3,527.86 1,000.00000 2,000.00

0024 159021P

CONSTRUCTION BARRIER CURB

912.000

LF

109.00000 99,408.00 100.06000 91,254.72 50.00000 45,600.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

11.000

U

1.00000 11.00 1.00000 11.00 100.00000 1,100.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

11.000

U

1.00000 11.00 10,348.59000 113,834.49 1,000.00000 11,000.00

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

11.000

U

1.00000 11.00 1.00000 11.00 1,000.00000 11,000.00

0028 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,255.000

LF

2.10000 2,635.50 1.71000 2,146.05 2.00000 2,510.00

0029 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

5.000

U

11,100.00000 55,500.00 5,258.15000 26,290.75 1,000.00000 5,000.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

320,560.000

LF

0.22000 70,523.20 0.18000 57,700.80 0.22000 70,523.20

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

13,300.00000 13,300.00 13,300.00000 13,300.00 13,300.00000 13,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

27,300.00000 27,300.00 27,300.00000 27,300.00 27,300.00000 27,300.00

0033 161003P

FINAL CLEANUP

(1)

LS

7,500.00000 7,500.00 6,102.69000 6,102.69 10,000.00000 10,000.00

0034 201003P

CLEARING SITE

(1)

LS

15,000.00000 15,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

40.000

CY

80.00000 3,200.00 99.60000 3,984.00 100.00000 4,000.00
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 202021P

REMOVAL OF PAVEMENT

50.000

SY

49.00000 2,450.00 88.72000 4,436.00 70.00000 3,500.00

0037 203021P

I-14 SOIL AGGREGATE

154.000

CY

44.00000 6,776.00 121.63000 18,731.02 200.00000 30,800.00

0038 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

50.000

SY

35.00000 1,750.00 24.35000 1,217.50 40.00000 2,000.00

0039 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

45.00000 4,500.00 89.55000 8,955.00 75.00000 7,500.00

0040 304003P

CONCRETE BASE COURSE, 8"
THICK

50.000

SY

121.00000 6,050.00 138.12000 6,906.00 325.00000 16,250.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

158,687.000

SY

4.65000 737,894.55 8.39000 1,331,383.93 6.60000 1,047,334.20

0042 401015P

CONCRETE MILLING

300.000

SY

8.00000 2,400.00 4.50000 1,350.00 6.60000 1,980.00

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

6,615.000

SY

42.50000 281,137.50 58.17000 384,794.55 30.00000 198,450.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

52,354.000

LF

0.86000 45,024.44 1.00000 52,354.00 0.60000 31,412.40

0045 401030M

TACK COAT

23,803.000

GAL

0.01000 238.03 0.01000 238.03 2.50000 59,507.50
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

4,755.000

T

102.70000 488,338.50 87.27000 414,968.85 125.00000 594,375.00

0047 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

12,689.000

T

103.50000 1,313,311.50 79.64000 1,010,551.96 120.00000 1,522,680.00

0048 401108M

CORE SAMPLES, HOT MIX
ASPHALT

110.000

U

110.00000 12,100.00 115.85000 12,743.50 110.00000 12,100.00

0049 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

99.000

SY

105.00000 10,395.00 530.17000 52,486.83 335.00000 33,165.00

0053 602099M

RESET EXISTING CASTING

20.000

U

800.00000 16,000.00 991.08000 19,821.60 1,200.00000 24,000.00

Page 7 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

3.000

U

2,100.00000 6,300.00 1,943.08000 5,829.24 2,000.00000 6,000.00

0055 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

2,700.00000 2,700.00 3,003.04000 3,003.04 3,000.00000 3,000.00

0056 602210M

BICYCLE SAFE GRATE

59.000

U

375.00000 22,125.00 299.34000 17,661.06 450.00000 26,550.00

0058 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

125.000

LF

65.35000 8,168.75 40.20000 5,025.00 40.00000 5,000.00

0059 606012P

CONCRETE SIDEWALK, 4" THICK

267.000

SY

272.00000 72,624.00 125.63000 33,543.21 245.00000 65,415.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

102.000

SY

595.00000 60,690.00 261.30000 26,652.60 525.00000 53,550.00

0061 606033P

HOT MIX ASPHALT DRIVEWAY, 2"
THICK

67.000

SY

87.00000 5,829.00 118.38000 7,931.46 80.00000 5,360.00

0062 606075P

CONCRETE ISLAND, 4" THICK

223.000

SY

128.00000 28,544.00 85.43000 19,050.89 115.00000 25,645.00

0063 606084P

DETECTABLE WARNING SURFACE

17.000

SY

258.00000 4,386.00 391.95000 6,663.15 230.00000 3,910.00

0064 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

48.000

SF

128.00000 6,144.00 90.45000 4,341.60 115.00000 5,520.00
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Line No / Item ID

Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0065 607003P

15" X 41" CONCRETE BARRIER
CURB

1,175.000

LF

260.00000 305,500.00 140.70000 165,322.50 185.00000 217,375.00

0066 607018P

9" X 16" CONCRETE VERTICAL
CURB

813.000

LF

81.00000 65,853.00 45.23000 36,771.99 75.00000 60,975.00

0067 607021P

9" X 18" CONCRETE VERTICAL
CURB

50.000

LF

125.00000 6,250.00 45.23000 2,261.50 110.00000 5,500.00

0068 607034P

9" X 14" CONCRETE VERTICAL
CURB

2,314.000

LF

110.00000 254,540.00 45.23000 104,662.22 98.00000 226,772.00

0069 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

93.000

LF

110.00000 10,230.00 55.28000 5,141.04 100.00000 9,300.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,606.000

SY

40.00000 104,240.00 38.19000 99,523.14 40.00000 104,240.00

0071 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

428.000

SY

46.00000 19,688.00 42.21000 18,065.88 44.00000 18,832.00

0072 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

5,387.000

SY

63.55000 342,343.85 59.30000 319,449.10 60.00000 323,220.00

0073 609003M

BEAM GUIDE RAIL

17,202.000

LF

39.50000 679,479.00 35.68000 613,767.36 38.00000 653,676.00

0074 609027M

TANGENT GUIDE RAIL TERMINAL

26.000

U

4,417.00000 114,842.00 3,869.25000 100,600.50 4,000.00000 104,000.00

Page 11 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units
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Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

7,140.00000 7,140.00 5,929.50000 5,929.50 6,500.00000 6,500.00

0076 609039M

BEAM GUIDE RAIL ANCHORAGE

23.000

U

1,165.00000 26,795.00 994.95000 22,883.85 1,000.00000 23,000.00

0077 609042M

BEAM GUIDE RAIL POST

136.000

U

91.00000 12,376.00 90.45000 12,301.20 100.00000 13,600.00

0078 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

12.000

U

2,420.00000 29,040.00 2,211.00000 26,532.00 2,400.00000 28,800.00

0079 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

3.000

U

3,875.00000 11,625.00 3,417.00000 10,251.00 3,600.00000 10,800.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 609075M

REMOVAL OF BEAM GUIDE RAIL

17,099.000

LF

1.20000 20,518.80 1.01000 17,269.99 2.00000 34,198.00

0081 610003M

TRAFFIC STRIPES, 4"

124,193.000

LF

0.37000 45,951.41 0.30000 37,257.90 0.35000 43,467.55

0082 610006M

TRAFFIC STRIPES, 6"

3,926.000

LF

0.51000 2,002.26 0.42000 1,648.92 0.45000 1,766.70

0083 610007M

TRAFFIC STRIPES, 8"

7,879.000

LF

0.68000 5,357.72 0.56000 4,412.24 0.65000 5,121.35

0084 610008M

TRAFFIC MARKINGS, SYMBOLS

902.000

SF

7.30000 6,584.60 6.03000 5,439.06 8.00000 7,216.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

976.000

U

37.00000 36,112.00 30.15000 29,426.40 36.00000 35,136.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 610014M

TRAFFIC MARKING LINES, 8"

3,099.000

LF

1.60000 4,958.40 1.31000 4,059.69 1.40000 4,338.60

0087 610017M

TRAFFIC MARKING LINES, 24"

3,014.000

LF

4.75000 14,316.50 3.92000 11,814.88 5.00000 15,070.00

0088 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

408.000

U

37.00000 15,096.00 30.15000 12,301.20 36.00000 14,688.00

0089 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

18.000

U

37.10000 667.80 30.15000 542.70 36.00000 648.00

0090 610024M

REMOVAL OF RPM

1,402.000

U

10.00000 14,020.00 8.68000 12,169.36 10.00000 14,020.00
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(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 610033M

RUMBLE STRIP

17,007.000

LF

0.85000 14,455.95 0.64000 10,884.48 0.80000 13,605.60

0092 611303M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH MEDIUM

3.000

U

39,325.00000 117,975.00 35,175.00000 105,525.00 36,000.00000 108,000.00

0093 611324M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 4, WIDTH
NARROW

1.000

U

39,930.00000 39,930.00 33,165.00000 33,165.00 35,000.00000 35,000.00

0094 612003P

REGULATORY AND WARNING
SIGN

196.000

SF

48.00000 9,408.00 55.28000 10,834.88 46.00000 9,016.00

0095 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

117.000

SF

67.00000 7,839.00 75.38000 8,819.46 50.00000 5,850.00
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Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

321.000

SF

51.00000 16,371.00 45.23000 14,518.83 24.00000 7,704.00

0097 651255M

RESET WATER VALVE BOX

16.000

U

100.00000 1,600.00 35.18000 562.88 100.00000 1,600.00

0098 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

2,300.00000 2,300.00 1,016.20000 1,016.20 3,000.00000 3,000.00

0099 653084M

RESET GAS VALVE BOX

2.000

U

200.00000 400.00 50.25000 100.50 100.00000 200.00

0100 654029M

RESET ELECTRIC MANHOLE

9.000

U

4,020.00000 36,180.00 3,336.60000 30,029.40 2,700.00000 24,300.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 701021P

3" RIGID METALLIC CONDUIT

135.000

LF

74.00000 9,990.00 48.24000 6,512.40 50.00000 6,750.00

0102 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,660.00000 7,980.00 3,115.50000 9,346.50 3,300.00000 9,900.00

0103 701123M

FOUNDATION, TYPE SFT

3.000

U

2,580.00000 7,740.00 1,507.50000 4,522.50 1,700.00000 5,100.00

0104 701138M

FOUNDATION, TYPE STF

1.000

U

7,510.00000 7,510.00 3,768.75000 3,768.75 4,000.00000 4,000.00

0105 701192P

GROUND WIRE, NO. 8 AWG

880.000

LF

2.15000 1,892.00 3.02000 2,657.60 4.00000 3,520.00

0106 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

300.000

LF

4.00000 1,200.00 3.02000 906.00 4.00000 1,200.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

3.000

U

2,270.00000 6,810.00 3,216.00000 9,648.00 3,500.00000 10,500.00

0108 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

1.000

U

6,380.00000 6,380.00 6,633.00000 6,633.00 7,000.00000 7,000.00

0109 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

3,470.00000 3,470.00 3,216.00000 3,216.00 3,500.00000 3,500.00

0110 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

1.000

U

7,115.00000 7,115.00 5,829.00000 5,829.00 6,000.00000 6,000.00

0111 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

594.000

LF

2.20000 1,306.80 3.02000 1,793.88 4.00000 2,376.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,188.000

LF

2.70000 3,207.60 3.52000 4,181.76 4.00000 4,752.00

0113 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,898.000

LF

3.35000 6,358.30 4.02000 7,629.96 5.00000 9,490.00

0114 702036M

TRAFFIC SIGNAL HEAD

35.000

U

1,365.00000 47,775.00 1,155.75000 40,451.25 1,250.00000 43,750.00

0115 702039M

PEDESTRIAN SIGNAL HEAD

22.000

U

1,120.00000 24,640.00 1,105.50000 24,321.00 1,200.00000 26,400.00

0116 702042M

PUSH BUTTON

10.000

U

545.00000 5,450.00 427.13000 4,271.30 450.00000 4,500.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 702046M

RADAR DETECTOR

2.000

U

9,440.00000 18,880.00 9,999.75000 19,999.50 10,000.00000 20,000.00

0118 702048M

LOOP DETECTOR

1,116.000

LF

36.30000 40,510.80 5.03000 5,613.48 5.50000 6,138.00

0119 702050M

GENERATOR AUXILIARY CABINET

1.000

U

10,550.00000 10,550.00 8,542.50000 8,542.50 9,000.00000 9,000.00

0120 702051P

LOOP DETECTOR CABLE

418.000

LF

4.40000 1,839.20 3.02000 1,262.36 3.50000 1,463.00

0121 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location No. 1

(1)

LS

24,200.00000 24,200.00 7,537.50000 7,537.50 8,500.00000 8,500.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702060M

CONTROLLER TURN-ON

4.000

U

7,200.00000 28,800.00 4,522.50000 18,090.00 5,000.00000 20,000.00

0123 703003M

LIGHTING STANDARD ALUMINUM

3.000

U

2,240.00000 6,720.00 2,964.75000 8,894.25 3,200.00000 9,600.00

0124 703012M

LIGHTING MAST ARM ALUMINUM

3.000

U

730.00000 2,190.00 1,256.25000 3,768.75 1,500.00000 4,500.00

0125 703018M

LUMINAIRE

4.000

U

1,210.00000 4,840.00 1,206.00000 4,824.00 1,500.00000 6,000.00

Section Totals: $7,011,689.96 $7,099,498.77 $7,577,371.50
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

44,500.00000 44,500.00 50,000.00000 50,000.00 75,000.00000 75,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

18.000

MO

5,530.00000 99,540.00 4,422.00000 79,596.00 3,500.00000 63,000.00

Section Totals: $144,040.00 $129,596.00 $138,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

12,500.00000 12,500.00 11,660.00000 11,660.00 12,000.00000 12,000.00

0050 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,876.000

LF

11.50000 21,574.00 5.03000 9,436.28 11.00000 20,636.00

0051 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

782.000

LF

12.10000 9,462.20 10.05000 7,859.10 14.00000 10,948.00

0052 601674M

CLEANING EXISTING PIPE, OVER
48" TO 72" DIAMETER

443.000

LF

14.55000 6,445.65 22.61000 10,016.23 20.00000 8,860.00

0057 602216M

CLEANING DRAINAGE
STRUCTURE

20.000

U

545.00000 10,900.00 276.38000 5,527.60 350.00000 7,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0126 801012M

SELECTIVE CLEARING

1,402.000

SY

10.00000 14,020.00 4.02000 5,636.04 10.00000 14,020.00

Section Totals: $74,901.85 $50,135.25 $73,464.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0010 158003M

CAUTION FENCE

341.000

LF

18.15000 6,189.15 4.34000 1,479.94 4.00000 1,364.00

0011 158006M

SILT FENCE

9,338.000

LF

2.20000 20,543.60 4.36000 40,713.68 2.50000 23,345.00

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

4,781.000

LF

3.15000 15,060.15 6.37000 30,454.97 3.50000 16,733.50

0013 158015M

HAYBALE

25.000

U

40.00000 1,000.00 51.06000 1,276.50 12.00000 300.00

0014 158027M

INLET FILTER TYPE 1

16.000

SF

50.00000 800.00 32.96000 527.36 8.00000 128.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

191.000

U

25.00000 4,775.00 89.03000 17,004.73 55.00000 10,505.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

8.000

U

30.00000 240.00 120.45000 963.60 80.00000 640.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,000.00000 5,000.00 15,000.00000 15,000.00 5,000.00000 5,000.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

150.00000 300.00 502.50000 1,005.00 100.00000 200.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

2.000

CY

300.00000 600.00 50.00000 100.00 60.00000 120.00

Section Totals: $54,507.90 $108,525.78 $58,335.50
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0127 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

667.00000 1,334.00 552.75000 1,105.50 750.00000 1,500.00

0128 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

5.000

U

1,205.00000 6,025.00 999.98000 4,999.90 1,000.00000 5,000.00

0129 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

18.000

U

1,452.00000 26,136.00 1,206.00000 21,708.00 1,300.00000 23,400.00

0130 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

12.000

U

2,665.00000 31,980.00 2,211.00000 26,532.00 2,400.00000 28,800.00

0131 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

4.000

U

4,235.00000 16,940.00 3,517.50000 14,070.00 3,700.00000 14,800.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0132 802036M

TREE REMOVAL, OVER 36"
DIAMETER

3.000

U

4,840.00000 14,520.00 4,020.00000 12,060.00 4,200.00000 12,600.00

0133 804006P

TOPSOILING, 4" THICK

1,594.000

SY

3.05000 4,861.70 2.51000 4,000.94 5.00000 7,970.00

0134 804015P

BORROW TOPSOIL

100.000

CY

49.00000 4,900.00 40.20000 4,020.00 50.00000 5,000.00

0135 805005M

STABILIZED TURF

1,680.000

SY

17.00000 28,560.00 14.07000 23,637.60 15.00000 25,200.00

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,594.000

SY

2.15000 3,427.10 1.76000 2,805.44 2.00000 3,188.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0137 809003M

STRAW MULCHING

1,594.000

SY

2.15000 3,427.10 1.76000 2,805.44 2.00000 3,188.00

Section Totals: $142,110.90 $117,744.82 $130,646.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0006 Structure #1613-153SECTION: Cat Alt Set: Cat Alt Member:

0138 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-153

(1)

LS

19,965.00000 19,965.00 16,100.00000 16,100.00 16,100.00000 16,100.00

0139 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

441.000

LB

19.00000 8,379.00 22.05000 9,724.05 30.00000 13,230.00

0140 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

7.000

CY

1,720.00000 12,040.00 1,359.14000 9,513.98 2,500.00000 17,500.00

0141 504053P

CONCRETE PYLON

6.000

LF

1,350.00000 8,100.00 1,436.87000 8,621.22 1,000.00000 6,000.00

0142 609004M

BEAM GUIDE RAIL, BRIDGE

194.000

LF

176.00000 34,144.00 149.75000 29,051.50 150.00000 29,100.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1
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District(s):

Counties:

Project(s):127
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Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

Section Totals: $82,628.00 $73,010.75 $81,930.00
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Letting Date: N1
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11/29/21 COMPLETION DATE
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Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-154

(1)

LS

30,250.00000 30,250.00 27,810.00000 27,810.00 27,810.00000 27,810.00

0144 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

939.000

LB

19.00000 17,841.00 14.67000 13,775.13 22.00000 20,658.00

0145 507011P

4" X 4 3/4" PREFORMED
ELASTOMERIC JOINT SEALER

370.000

LF

153.00000 56,610.00 127.15000 47,045.50 140.00000 51,800.00

0146 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

13.000

CY

1,695.00000 22,035.00 1,396.85000 18,159.05 1,900.00000 24,700.00

0147 551021M

HEADER RECONSTRUCTION

142.000

LF

442.00000 62,764.00 559.50000 79,449.00 415.00000 58,930.00
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District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0148 609004M

BEAM GUIDE RAIL, BRIDGE

351.000

LF

176.00000 61,776.00 149.75000 52,562.25 150.00000 52,650.00

Section Totals: $251,276.00 $238,800.93 $236,548.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0008 Structure #1613-155SECTION: Cat Alt Set: Cat Alt Member:

0149 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-155

(1)

LS

3,105.00000 3,105.00 300.00000 300.00 300.00000 300.00

0150 551045M

PARAPET MODIFICATIONS

3.000

LF

1,150.00000 3,450.00 1,603.01000 4,809.03 1,100.00000 3,300.00

0151 509052P

CHAIN-LINK FENCE, TYPE I, ZINC-
COATED STEEL, BRIDGE,4' 6"
HIGH

3.000

LF

2,290.00000 6,870.00 854.25000 2,562.75 1,200.00000 3,600.00

Section Totals: $13,425.00 $7,671.78 $7,200.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0009 Structure #1613-156SECTION: Cat Alt Set: Cat Alt Member:

0152 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-156

(1)

LS

11,135.00000 11,135.00 1,050.00000 1,050.00 1,050.00000 1,050.00

0153 504053P

CONCRETE PYLON

6.000

LF

1,350.00000 8,100.00 1,899.74000 11,398.44 950.00000 5,700.00

0154 504036P

EPOXY WATERPROOFING

1.000

SY

25.00000 25.00 936.86000 936.86 200.00000 200.00

Section Totals: $19,260.00 $13,385.30 $6,950.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0010 Structure #1613-157SECTION: Cat Alt Set: Cat Alt Member:

0155 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-157

(1)

LS

4,970.00000 4,970.00 150.00000 150.00 150.00000 150.00

0156 504036P

EPOXY WATERPROOFING

1.000

SY

25.00000 25.00 936.86000 936.86 200.00000 200.00

Section Totals: $4,995.00 $1,086.86 $350.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0011 Structure #1610-157SECTION: Cat Alt Set: Cat Alt Member:

0157 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-157

(1)

LS

9,500.00000 9,500.00 900.00000 900.00 900.00000 900.00

0158 504053P

CONCRETE PYLON

6.000

LF

1,350.00000 8,100.00 3,009.53000 18,057.18 1,000.00000 6,000.00

0159 551045M

PARAPET MODIFICATIONS

6.000

LF

975.00000 5,850.00 2,931.49000 17,588.94 1,000.00000 6,000.00

Section Totals: $23,450.00 $36,546.12 $12,900.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0012 Structure #1610-172SECTION: Cat Alt Set: Cat Alt Member:

0160 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-172

(1)

LS

9,500.00000 9,500.00 900.00000 900.00 900.00000 900.00

0161 504053P

CONCRETE PYLON

6.000

LF

1,350.00000 8,100.00 3,009.53000 18,057.18 1,000.00000 6,000.00

Section Totals: $17,600.00 $18,957.18 $6,900.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0013 Retaining Wall Location 1SECTION: Cat Alt Set: Cat Alt Member:

0162 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 1

(1)

LS

11,135.00000 11,135.00 1,050.00000 1,050.00 1,050.00000 1,050.00

0163 504053P

CONCRETE PYLON

6.000

LF

1,350.00000 8,100.00 3,009.53000 18,057.18 1,000.00000 6,000.00

0164 504036P

EPOXY WATERPROOFING

1.000

SY

25.00000 25.00 936.86000 936.86 200.00000 200.00

Section Totals: $19,260.00 $20,044.04 $7,250.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0014 Retaining Wall Location 2SECTION: Cat Alt Set: Cat Alt Member:

0165 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 2

(1)

LS

13,915.00000 13,915.00 2,730.00000 2,730.00 2,730.00000 2,730.00

0166 507190P

21" BY 34" CONCRETE BARRIER
CURB, BRIDGE

13.000

LF

1,025.00000 13,325.00 2,181.76000 28,362.88 1,300.00000 16,900.00

0167 551045M

PARAPET MODIFICATIONS

4.000

LF

995.00000 3,980.00 1,801.21000 7,204.84 1,400.00000 5,600.00

Section Totals: $31,220.00 $38,297.72 $25,230.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0015 Structure #1613-158SECTION: Cat Alt Set: Cat Alt Member:

0168 456003M

SEALING EXISTING JOINTS IN
CONCRETE PAVEMENT

700.000

LF

12.10000 8,470.00 27.36000 19,152.00 27.00000 18,900.00

0169 551014P

DECK JOINT RESEAL

105.000

LF

12.10000 1,270.50 72.70000 7,633.50 25.00000 2,625.00

Section Totals: $9,740.50 $26,785.50 $21,525.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) DELLA PELLO PAVING,
INC.

(2) CRISDEL GROUP, INC. (3) D'ANNUNZIO & SONS, INC.

0016 Structure #1613-159SECTION: Cat Alt Set: Cat Alt Member:

0170 551014P

DECK JOINT RESEAL

60.000

LF

39.00000 2,340.00 72.72000 4,363.20 40.00000 2,400.00

Section Totals: $2,340.00 $4,363.20 $2,400.00

( ) indicates item is bid as Lump Sum

$7,984,450.00$7,902,445.11 $8,387,000.00

$7,902,445.11

Contract Totals

$7,984,450.00 8,387,000.00Cost Plus Time Totals
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

37,409.00000 37,409.00 70,000.00000 70,000.00 56,000.00000 56,000.00

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

7,854.60000 7,854.60 17,500.00000 17,500.00 10,000.00000 10,000.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

7,500.00000 7,500.00 3,500.00000 3,500.00 20,000.00000 20,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

1,500.00000 9,000.00 600.00000 3,600.00 1,000.00000 6,000.00

0006 154003P

MOBILIZATION

(1)

LS

1,380,000.00000 1,380,000.00 1,272,905.32000 1,272,905.32 1,500,000.00000 1,500,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

25,000.00000 25,000.00 50,000.00000 50,000.00 85,000.00000 85,000.00

0020 159003M

BREAKAWAY BARRICADE

151.000

U

1.00000 151.00 0.01000 1.51 1.00000 151.00

0021 159006M

DRUM

1,117.000

U

1.00000 1,117.00 0.01000 11.17 1.00000 1,117.00

0022 159012M

CONSTRUCTION SIGNS

5,947.000

SF

15.29000 90,929.63 15.00000 89,205.00 20.00000 118,940.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

941.00000 1,882.00 2,500.00000 5,000.00 2,000.00000 4,000.00

0024 159021P

CONSTRUCTION BARRIER CURB

912.000

LF

60.50000 55,176.00 65.00000 59,280.00 90.00000 82,080.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

11.000

U

1.00000 11.00 0.10000 1.10 1.00000 11.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

11.000

U

100.00000 1,100.00 0.10000 1.10 1.00000 11.00

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

11.000

U

100.00000 1,100.00 0.10000 1.10 1.00000 11.00

0028 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,255.000

LF

1.82000 2,284.10 1.80000 2,259.00 2.00000 2,510.00

0029 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

5.000

U

9,350.00000 46,750.00 0.01000 0.05 30,000.00000 150,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

320,560.000

LF

0.24000 76,934.40 0.18000 57,700.80 0.30000 96,168.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

13,300.00000 13,300.00 13,300.00000 13,300.00 13,300.00000 13,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

27,300.00000 27,300.00 27,300.00000 27,300.00 27,300.00000 27,300.00

0033 161003P

FINAL CLEANUP

(1)

LS

7,500.00000 7,500.00 25,000.00000 25,000.00 20,000.00000 20,000.00

0034 201003P

CLEARING SITE

(1)

LS

83,000.00000 83,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

40.000

CY

40.00000 1,600.00 44.00000 1,760.00 100.00000 4,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 202021P

REMOVAL OF PAVEMENT

50.000

SY

50.00000 2,500.00 97.00000 4,850.00 100.00000 5,000.00

0037 203021P

I-14 SOIL AGGREGATE

154.000

CY

200.00000 30,800.00 225.00000 34,650.00 75.00000 11,550.00

0038 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

50.000

SY

15.00000 750.00 38.00000 1,900.00 25.00000 1,250.00

0039 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

35.00000 3,500.00 225.00000 22,500.00 50.00000 5,000.00

0040 304003P

CONCRETE BASE COURSE, 8"
THICK

50.000

SY

200.00000 10,000.00 120.00000 6,000.00 200.00000 10,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

158,687.000

SY

4.50000 714,091.50 4.60000 729,960.20 5.35000 848,975.45

0042 401015P

CONCRETE MILLING

300.000

SY

5.00000 1,500.00 5.25000 1,575.00 10.00000 3,000.00

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

6,615.000

SY

64.46000 426,402.90 97.00000 641,655.00 1.00000 6,615.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

52,354.000

LF

0.50000 26,177.00 0.60000 31,412.40 0.50000 26,177.00

0045 401030M

TACK COAT

23,803.000

GAL

0.01000 238.03 0.01000 238.03 5.00000 119,015.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

4,755.000

T

95.60000 454,578.00 98.00000 465,990.00 90.00000 427,950.00

0047 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

12,689.000

T

99.60000 1,263,824.40 102.00000 1,294,278.00 100.00000 1,268,900.00

0048 401108M

CORE SAMPLES, HOT MIX
ASPHALT

110.000

U

95.00000 10,450.00 155.00000 17,050.00 250.00000 27,500.00

0049 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

99.000

SY

325.00000 32,175.00 105.00000 10,395.00 250.00000 24,750.00

0053 602099M

RESET EXISTING CASTING

20.000

U

750.00000 15,000.00 900.00000 18,000.00 1,000.00000 20,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

3.000

U

1,375.00000 4,125.00 2,500.00000 7,500.00 3,000.00000 9,000.00

0055 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

2,421.00000 2,421.00 3,600.00000 3,600.00 4,000.00000 4,000.00

0056 602210M

BICYCLE SAFE GRATE

59.000

U

483.00000 28,497.00 550.00000 32,450.00 500.00000 29,500.00

0058 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

125.000

LF

60.00000 7,500.00 60.00000 7,500.00 50.00000 6,250.00

0059 606012P

CONCRETE SIDEWALK, 4" THICK

267.000

SY

258.50000 69,019.50 280.00000 74,760.00 135.00000 36,045.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

102.000

SY

566.50000 57,783.00 550.00000 56,100.00 215.00000 21,930.00

0061 606033P

HOT MIX ASPHALT DRIVEWAY, 2"
THICK

67.000

SY

150.00000 10,050.00 57.00000 3,819.00 60.00000 4,020.00

0062 606075P

CONCRETE ISLAND, 4" THICK

223.000

SY

121.00000 26,983.00 126.00000 28,098.00 135.00000 30,105.00

0063 606084P

DETECTABLE WARNING SURFACE

17.000

SY

248.00000 4,216.00 255.00000 4,335.00 300.00000 5,100.00

0064 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

48.000

SF

121.00000 5,808.00 68.00000 3,264.00 60.00000 2,880.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0065 607003P

15" X 41" CONCRETE BARRIER
CURB

1,175.000

LF

233.00000 273,775.00 250.00000 293,750.00 210.00000 246,750.00

0066 607018P

9" X 16" CONCRETE VERTICAL
CURB

813.000

LF

77.00000 62,601.00 82.00000 66,666.00 50.00000 40,650.00

0067 607021P

9" X 18" CONCRETE VERTICAL
CURB

50.000

LF

119.00000 5,950.00 130.00000 6,500.00 50.00000 2,500.00

0068 607034P

9" X 14" CONCRETE VERTICAL
CURB

2,314.000

LF

105.00000 242,970.00 105.00000 242,970.00 55.00000 127,270.00

0069 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

93.000

LF

105.00000 9,765.00 92.00000 8,556.00 50.00000 4,650.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,606.000

SY

86.25000 224,767.50 61.00000 158,966.00 71.00000 185,026.00

0071 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

428.000

SY

101.00000 43,228.00 95.00000 40,660.00 112.00000 47,936.00

0072 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

5,387.000

SY

55.00000 296,285.00 58.00000 312,446.00 68.00000 366,316.00

0073 609003M

BEAM GUIDE RAIL

17,202.000

LF

31.36000 539,454.72 31.00000 533,262.00 36.00000 619,272.00

0074 609027M

TANGENT GUIDE RAIL TERMINAL

26.000

U

3,920.00000 101,920.00 4,200.00000 109,200.00 4,800.00000 124,800.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

6,384.00000 6,384.00 7,500.00000 7,500.00 8,600.00000 8,600.00

0076 609039M

BEAM GUIDE RAIL ANCHORAGE

23.000

U

1,800.00000 41,400.00 1,750.00000 40,250.00 2,000.00000 46,000.00

0077 609042M

BEAM GUIDE RAIL POST

136.000

U

62.00000 8,432.00 90.00000 12,240.00 105.00000 14,280.00

0078 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

12.000

U

2,632.00000 31,584.00 3,200.00000 38,400.00 3,700.00000 44,400.00

0079 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

3.000

U

4,200.00000 12,600.00 5,900.00000 17,700.00 7,000.00000 21,000.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 609075M

REMOVAL OF BEAM GUIDE RAIL

17,099.000

LF

1.12000 19,150.88 5.50000 94,044.50 6.00000 102,594.00

0081 610003M

TRAFFIC STRIPES, 4"

124,193.000

LF

0.44000 54,644.92 0.35000 43,467.55 0.50000 62,096.50

0082 610006M

TRAFFIC STRIPES, 6"

3,926.000

LF

0.61000 2,394.86 0.45000 1,766.70 0.70000 2,748.20

0083 610007M

TRAFFIC STRIPES, 8"

7,879.000

LF

0.88000 6,933.52 0.60000 4,727.40 1.00000 7,879.00

0084 610008M

TRAFFIC MARKINGS, SYMBOLS

902.000

SF

7.15000 6,449.30 6.25000 5,637.50 8.00000 7,216.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

976.000

U

29.65000 28,938.40 31.00000 30,256.00 33.00000 32,208.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 610014M

TRAFFIC MARKING LINES, 8"

3,099.000

LF

1.43000 4,431.57 1.35000 4,183.65 1.60000 4,958.40

0087 610017M

TRAFFIC MARKING LINES, 24"

3,014.000

LF

4.30000 12,960.20 4.00000 12,056.00 5.00000 15,070.00

0088 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

408.000

U

29.65000 12,097.20 31.00000 12,648.00 33.00000 13,464.00

0089 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

18.000

U

29.65000 533.70 31.00000 558.00 33.00000 594.00

0090 610024M

REMOVAL OF RPM

1,402.000

U

3.00000 4,206.00 5.25000 7,360.50 20.00000 28,040.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 610033M

RUMBLE STRIP

17,007.000

LF

0.86000 14,626.02 0.75000 12,755.25 1.20000 20,408.40

0092 611303M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH MEDIUM

3.000

U

47,040.00000 141,120.00 30,855.00000 92,565.00 36,000.00000 108,000.00

0093 611324M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 4, WIDTH
NARROW

1.000

U

53,760.00000 53,760.00 30,855.00000 30,855.00 36,000.00000 36,000.00

0094 612003P

REGULATORY AND WARNING
SIGN

196.000

SF

37.40000 7,330.40 35.00000 6,860.00 41.00000 8,036.00

0095 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

117.000

SF

35.20000 4,118.40 33.00000 3,861.00 40.00000 4,680.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

321.000

SF

50.40000 16,178.40 250.00000 80,250.00 300.00000 96,300.00

0097 651255M

RESET WATER VALVE BOX

16.000

U

125.00000 2,000.00 41.00000 656.00 100.00000 1,600.00

0098 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

750.00000 750.00 850.00000 850.00 1,000.00000 1,000.00

0099 653084M

RESET GAS VALVE BOX

2.000

U

125.00000 250.00 41.00000 82.00 100.00000 200.00

0100 654029M

RESET ELECTRIC MANHOLE

9.000

U

3,970.00000 35,730.00 1,225.00000 11,025.00 4,000.00000 36,000.00

Page 58 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 701021P

3" RIGID METALLIC CONDUIT

135.000

LF

55.00000 7,425.00 77.00000 10,395.00 58.00000 7,830.00

0102 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,585.00000 7,755.00 2,500.00000 7,500.00 3,800.00000 11,400.00

0103 701123M

FOUNDATION, TYPE SFT

3.000

U

2,200.00000 6,600.00 2,400.00000 7,200.00 1,800.00000 5,400.00

0104 701138M

FOUNDATION, TYPE STF

1.000

U

4,180.00000 4,180.00 7,400.00000 7,400.00 4,500.00000 4,500.00

0105 701192P

GROUND WIRE, NO. 8 AWG

880.000

LF

2.25000 1,980.00 2.25000 1,980.00 4.00000 3,520.00

0106 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

300.000

LF

3.30000 990.00 3.60000 1,080.00 4.00000 1,200.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

3.000

U

3,005.00000 9,015.00 2,400.00000 7,200.00 3,850.00000 11,550.00

0108 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

1.000

U

6,255.00000 6,255.00 8,300.00000 8,300.00 8,000.00000 8,000.00

0109 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

2,895.00000 2,895.00 2,200.00000 2,200.00 3,800.00000 3,800.00

0110 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

1.000

U

5,375.00000 5,375.00 5,700.00000 5,700.00 7,000.00000 7,000.00

0111 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

594.000

LF

2.75000 1,633.50 3.35000 1,989.90 4.00000 2,376.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,188.000

LF

3.30000 3,920.40 3.60000 4,276.80 4.00000 4,752.00

0113 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,898.000

LF

4.40000 8,351.20 3.90000 7,402.20 5.00000 9,490.00

0114 702036M

TRAFFIC SIGNAL HEAD

35.000

U

1,550.00000 54,250.00 1,450.00000 50,750.00 1,400.00000 49,000.00

0115 702039M

PEDESTRIAN SIGNAL HEAD

22.000

U

1,230.00000 27,060.00 1,260.00000 27,720.00 1,350.00000 29,700.00

0116 702042M

PUSH BUTTON

10.000

U

545.00000 5,450.00 420.00000 4,200.00 500.00000 5,000.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 702046M

RADAR DETECTOR

2.000

U

8,435.00000 16,870.00 8,900.00000 17,800.00 12,000.00000 24,000.00

0118 702048M

LOOP DETECTOR

1,116.000

LF

13.20000 14,731.20 13.00000 14,508.00 6.00000 6,696.00

0119 702050M

GENERATOR AUXILIARY CABINET

1.000

U

7,650.00000 7,650.00 9,900.00000 9,900.00 10,000.00000 10,000.00

0120 702051P

LOOP DETECTOR CABLE

418.000

LF

3.36000 1,404.48 3.35000 1,400.30 4.00000 1,672.00

0121 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location No. 1

(1)

LS

7,150.00000 7,150.00 18,500.00000 18,500.00 9,000.00000 9,000.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702060M

CONTROLLER TURN-ON

4.000

U

8,250.00000 33,000.00 7,000.00000 28,000.00 5,500.00000 22,000.00

0123 703003M

LIGHTING STANDARD ALUMINUM

3.000

U

2,805.00000 8,415.00 2,250.00000 6,750.00 3,600.00000 10,800.00

0124 703012M

LIGHTING MAST ARM ALUMINUM

3.000

U

1,175.00000 3,525.00 775.00000 2,325.00 1,500.00000 4,500.00

0125 703018M

LUMINAIRE

4.000

U

1,395.00000 5,580.00 1,250.00000 5,000.00 1,500.00000 6,000.00

Section Totals: $7,666,468.83 $7,865,214.03 $7,958,839.95
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

25,000.00000 25,000.00 50,000.00000 50,000.00 85,000.00000 85,000.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

18.000

MO

5,000.00000 90,000.00 3,500.00000 63,000.00 4,500.00000 81,000.00

Section Totals: $115,000.00 $113,000.00 $166,000.00
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(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

10,070.00000 10,070.00 26,000.00000 26,000.00 25,000.00000 25,000.00

0050 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,876.000

LF

6.16000 11,556.16 10.00000 18,760.00 10.00000 18,760.00

0051 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

782.000

LF

9.35000 7,311.70 19.00000 14,858.00 25.00000 19,550.00

0052 601674M

CLEANING EXISTING PIPE, OVER
48" TO 72" DIAMETER

443.000

LF

9.35000 4,142.05 25.00000 11,075.00 52.00000 23,036.00

0057 602216M

CLEANING DRAINAGE
STRUCTURE

20.000

U

580.00000 11,600.00 520.00000 10,400.00 500.00000 10,000.00
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Counties:

Project(s):127
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Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0126 801012M

SELECTIVE CLEARING

1,402.000

SY

4.40000 6,168.80 19.00000 26,638.00 22.00000 30,844.00

Section Totals: $50,848.71 $107,731.00 $127,190.00
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July 09, 2020

Contract Description:
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NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0010 158003M

CAUTION FENCE

341.000

LF

5.00000 1,705.00 7.50000 2,557.50 15.00000 5,115.00

0011 158006M

SILT FENCE

9,338.000

LF

3.50000 32,683.00 7.50000 70,035.00 8.00000 74,704.00

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

4,781.000

LF

4.00000 19,124.00 8.25000 39,443.25 8.00000 38,248.00

0013 158015M

HAYBALE

25.000

U

16.50000 412.50 45.00000 1,125.00 60.00000 1,500.00

0014 158027M

INLET FILTER TYPE 1

16.000

SF

125.00000 2,000.00 50.00000 800.00 10.00000 160.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

191.000

U

145.00000 27,695.00 140.00000 26,740.00 160.00000 30,560.00
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Contract Time:

July 09, 2020
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20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

8.000

U

155.00000 1,240.00 140.00000 1,120.00 250.00000 2,000.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

5,500.00000 5,500.00 15,000.00000 15,000.00 10,000.00000 10,000.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

1,500.00000 3,000.00 1,100.00000 2,200.00 2,500.00000 5,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

2.000

CY

50.00000 100.00 1.00000 2.00 1.00000 2.00

Section Totals: $93,459.50 $159,022.75 $167,289.00
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Letting Date: N1
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District(s):

Counties:

Project(s):127
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Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0127 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

605.00000 1,210.00 460.00000 920.00 850.00000 1,700.00

0128 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

5.000

U

1,005.00000 5,025.00 915.00000 4,575.00 1,000.00000 5,000.00

0129 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

18.000

U

1,320.00000 23,760.00 1,350.00000 24,300.00 1,500.00000 27,000.00

0130 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

12.000

U

2,420.00000 29,040.00 1,850.00000 22,200.00 1,800.00000 21,600.00

0131 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

4.000

U

3,850.00000 15,400.00 2,600.00000 10,400.00 2,300.00000 9,200.00
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PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0132 802036M

TREE REMOVAL, OVER 36"
DIAMETER

3.000

U

4,400.00000 13,200.00 3,300.00000 9,900.00 3,200.00000 9,600.00

0133 804006P

TOPSOILING, 4" THICK

1,594.000

SY

2.75000 4,383.50 7.50000 11,955.00 8.00000 12,752.00

0134 804015P

BORROW TOPSOIL

100.000

CY

44.00000 4,400.00 52.00000 5,200.00 70.00000 7,000.00

0135 805005M

STABILIZED TURF

1,680.000

SY

16.00000 26,880.00 29.00000 48,720.00 30.00000 50,400.00

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,594.000

SY

1.95000 3,108.30 1.55000 2,470.70 3.00000 4,782.00
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District(s):

Counties:

Project(s):127
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Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0137 809003M

STRAW MULCHING

1,594.000

SY

1.95000 3,108.30 1.10000 1,753.40 1.00000 1,594.00

Section Totals: $129,515.10 $142,394.10 $150,628.00
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NHP-0019(300)

11/29/21 COMPLETION DATE
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0006 Structure #1613-153SECTION: Cat Alt Set: Cat Alt Member:

0138 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-153

(1)

LS

21,800.00000 21,800.00 16,100.00000 16,100.00 24,000.00000 24,000.00

0139 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

441.000

LB

28.00000 12,348.00 30.00000 13,230.00 30.00000 13,230.00

0140 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

7.000

CY

2,640.00000 18,480.00 2,700.00000 18,900.00 3,000.00000 21,000.00

0141 504053P

CONCRETE PYLON

6.000

LF

1,000.00000 6,000.00 1,100.00000 6,600.00 1,100.00000 6,600.00

0142 609004M

BEAM GUIDE RAIL, BRIDGE

194.000

LF

168.00000 32,592.00 265.00000 51,410.00 300.00000 58,200.00
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Contract Time:

July 09, 2020
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20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

Section Totals: $91,220.00 $106,240.00 $123,030.00
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11/29/21 COMPLETION DATE

PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-154

(1)

LS

33,000.00000 33,000.00 27,810.00000 27,810.00 36,000.00000 36,000.00

0144 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

939.000

LB

22.00000 20,658.00 23.00000 21,597.00 24.00000 22,536.00

0145 507011P

4" X 4 3/4" PREFORMED
ELASTOMERIC JOINT SEALER

370.000

LF

150.00000 55,500.00 157.00000 58,090.00 160.00000 59,200.00

0146 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

13.000

CY

1,980.00000 25,740.00 2,000.00000 26,000.00 2,200.00000 28,600.00

0147 551021M

HEADER RECONSTRUCTION

142.000

LF

455.00000 64,610.00 485.00000 68,870.00 500.00000 71,000.00
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PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0148 609004M

BEAM GUIDE RAIL, BRIDGE

351.000

LF

168.00000 58,968.00 265.00000 93,015.00 300.00000 105,300.00

Section Totals: $258,476.00 $295,382.00 $322,636.00
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NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0008 Structure #1613-155SECTION: Cat Alt Set: Cat Alt Member:

0149 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-155

(1)

LS

825.00000 825.00 300.00000 300.00 900.00000 900.00

0150 551045M

PARAPET MODIFICATIONS

3.000

LF

1,100.00000 3,300.00 1,200.00000 3,600.00 1,200.00000 3,600.00

0151 509052P

CHAIN-LINK FENCE, TYPE I, ZINC-
COATED STEEL, BRIDGE,4' 6"
HIGH

3.000

LF

1,380.00000 4,140.00 1,300.00000 3,900.00 2,000.00000 6,000.00

Section Totals: $8,265.00 $7,800.00 $10,500.00
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20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0009 Structure #1613-156SECTION: Cat Alt Set: Cat Alt Member:

0152 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-156

(1)

LS

5,500.00000 5,500.00 1,050.00000 1,050.00 6,000.00000 6,000.00

0153 504053P

CONCRETE PYLON

6.000

LF

1,025.00000 6,150.00 1,100.00000 6,600.00 1,100.00000 6,600.00

0154 504036P

EPOXY WATERPROOFING

1.000

SY

210.00000 210.00 220.00000 220.00 210.00000 210.00

Section Totals: $11,860.00 $7,870.00 $12,810.00
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Contract Time:

July 09, 2020
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NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0010 Structure #1613-157SECTION: Cat Alt Set: Cat Alt Member:

0155 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-157

(1)

LS

1,080.00000 1,080.00 150.00000 150.00 1,200.00000 1,200.00

0156 504036P

EPOXY WATERPROOFING

1.000

SY

210.00000 210.00 220.00000 220.00 210.00000 210.00

Section Totals: $1,290.00 $370.00 $1,410.00
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Contract Description:
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NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0011 Structure #1610-157SECTION: Cat Alt Set: Cat Alt Member:

0157 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-157

(1)

LS

10,750.00000 10,750.00 900.00000 900.00 12,000.00000 12,000.00

0158 504053P

CONCRETE PYLON

6.000

LF

1,025.00000 6,150.00 1,100.00000 6,600.00 1,200.00000 7,200.00

0159 551045M

PARAPET MODIFICATIONS

6.000

LF

1,025.00000 6,150.00 1,100.00000 6,600.00 1,200.00000 7,200.00

Section Totals: $23,050.00 $14,100.00 $26,400.00
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PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0012 Structure #1610-172SECTION: Cat Alt Set: Cat Alt Member:

0160 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-172

(1)

LS

5,500.00000 5,500.00 900.00000 900.00 6,000.00000 6,000.00

0161 504053P

CONCRETE PYLON

6.000

LF

1,025.00000 6,150.00 1,100.00000 6,600.00 1,200.00000 7,200.00

Section Totals: $11,650.00 $7,500.00 $13,200.00
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NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0013 Retaining Wall Location 1SECTION: Cat Alt Set: Cat Alt Member:

0162 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 1

(1)

LS

5,500.00000 5,500.00 1,050.00000 1,050.00 6,000.00000 6,000.00

0163 504053P

CONCRETE PYLON

6.000

LF

1,025.00000 6,150.00 1,100.00000 6,600.00 1,200.00000 7,200.00

0164 504036P

EPOXY WATERPROOFING

1.000

SY

208.00000 208.00 220.00000 220.00 210.00000 210.00

Section Totals: $11,858.00 $7,870.00 $13,410.00
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0014 Retaining Wall Location 2SECTION: Cat Alt Set: Cat Alt Member:

0165 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 2

(1)

LS

21,600.00000 21,600.00 2,730.00000 2,730.00 24,000.00000 24,000.00

0166 507190P

21" BY 34" CONCRETE BARRIER
CURB, BRIDGE

13.000

LF

1,375.00000 17,875.00 1,450.00000 18,850.00 1,500.00000 19,500.00

0167 551045M

PARAPET MODIFICATIONS

4.000

LF

1,485.00000 5,940.00 1,600.00000 6,400.00 1,600.00000 6,400.00

Section Totals: $45,415.00 $27,980.00 $49,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0015 Structure #1613-158SECTION: Cat Alt Set: Cat Alt Member:

0168 456003M

SEALING EXISTING JOINTS IN
CONCRETE PAVEMENT

700.000

LF

28.00000 19,600.00 30.00000 21,000.00 30.00000 21,000.00

0169 551014P

DECK JOINT RESEAL

105.000

LF

26.50000 2,782.50 27.00000 2,835.00 30.00000 3,150.00

Section Totals: $22,382.50 $23,835.00 $24,150.00
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) SCHIFANO
CONSTRUCTION CORP.

(5) BERTO CONSTRUCTION,
INC.

(6) NEW PRINCE CONCRETE
CONSTRUCTION CO., INC.

0016 Structure #1613-159SECTION: Cat Alt Set: Cat Alt Member:

0170 551014P

DECK JOINT RESEAL

60.000

LF

41.50000 2,490.00 43.00000 2,580.00 45.00000 2,700.00

Section Totals: $2,490.00 $2,580.00 $2,700.00

( ) indicates item is bid as Lump Sum

$8,888,888.88$8,543,248.64 $9,170,092.95

$8,543,248.64

Contract Totals

$8,888,888.88 9,170,092.95Cost Plus Time Totals
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Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

60,982.00000 60,982.00

0002 152004P

OWNER'S AND CONTRACTOR'S
PROTECTIVE LIABILITY
INSURANCE

1.000

DOLL

21,832.00000 21,832.00

0004 153003P

PROGRESS SCHEDULE

(1)

LS

5,000.00000 5,000.00

0005 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

1,000.00000 6,000.00

0006 154003P

MOBILIZATION

(1)

LS

1,388,000.00000 1,388,000.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

125,000.00000 125,000.00

0020 159003M

BREAKAWAY BARRICADE

151.000

U

125.00000 18,875.00

0021 159006M

DRUM

1,117.000

U

50.00000 55,850.00

0022 159012M

CONSTRUCTION SIGNS

5,947.000

SF

26.00000 154,622.00

0023 159015M

CONSTRUCTION IDENTIFICATION
SIGN, 4' X 8'

2.000

U

2,875.00000 5,750.00

0024 159021P

CONSTRUCTION BARRIER CURB

912.000

LF

126.00000 114,912.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0025 159027M

FLASHING ARROW BOARD, 4' X 8'

11.000

U

4,300.00000 47,300.00

0026 159030M

PORTABLE VARIABLE MESSAGE
SIGN

11.000

U

16,250.00000 178,750.00

0027 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

11.000

U

25,000.00000 275,000.00

0028 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

1,255.000

LF

2.00000 2,510.00

0029 159200M

TEMPORARY CRASH CUSHION,
COMPRESSIVE BARRIER, TYPE 2,
WIDTH NARROW

5.000

U

17,700.00000 88,500.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0030 159300M

TRAFFIC STRIPES, LATEX, 4"

320,560.000

LF

0.20000 64,112.00

0031 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

13,300.00000 13,300.00

0032 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

27,300.00000 27,300.00

0033 161003P

FINAL CLEANUP

(1)

LS

13,250.00000 13,250.00

0034 201003P

CLEARING SITE

(1)

LS

60,000.00000 60,000.00

0035 202009P

EXCAVATION, UNCLASSIFIED

40.000

CY

200.00000 8,000.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0036 202021P

REMOVAL OF PAVEMENT

50.000

SY

50.00000 2,500.00

0037 203021P

I-14 SOIL AGGREGATE

154.000

CY

102.00000 15,708.00

0038 302042P

DENSE-GRADED AGGREGATE
BASE COURSE, 8" THICK

50.000

SY

50.00000 2,500.00

0039 302051P

DENSE-GRADED AGGREGATE
BASE COURSE, VARIABLE
THICKNESS

100.000

CY

100.00000 10,000.00

0040 304003P

CONCRETE BASE COURSE, 8"
THICK

50.000

SY

250.00000 12,500.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0041 401009P

HMA MILLING, 3" OR LESS

158,687.000

SY

8.00000 1,269,496.00

0042 401015P

CONCRETE MILLING

300.000

SY

10.00000 3,000.00

0043 401021M

HOT MIX ASPHALT PAVEMENT
REPAIR

6,615.000

SY

94.00000 621,810.00

0044 401027M

POLYMERIZED JOINT ADHESIVE

52,354.000

LF

2.15000 112,561.10

0045 401030M

TACK COAT

23,803.000

GAL

5.35000 127,346.05
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0046 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

4,755.000

T

132.00000 627,660.00

0047 401061M

HOT MIX ASPHALT 12.5 M E
SURFACE COURSE

12,689.000

T

109.00000 1,383,101.00

0048 401108M

CORE SAMPLES, HOT MIX
ASPHALT

110.000

U

390.00000 42,900.00

0049 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

99.000

SY

395.00000 39,105.00

0053 602099M

RESET EXISTING CASTING

20.000

U

955.00000 19,100.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0054 602123M

RECONSTRUCTED INLET, TYPE B,
USING EXISTING CASTING

3.000

U

2,475.00000 7,425.00

0055 602153M

RECONSTRUCTED INLET, TYPE B,
USING NEW CASTING

1.000

U

3,250.00000 3,250.00

0056 602210M

BICYCLE SAFE GRATE

59.000

U

425.00000 25,075.00

0058 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

125.000

LF

60.00000 7,500.00

0059 606012P

CONCRETE SIDEWALK, 4" THICK

267.000

SY

245.00000 65,415.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0060 606013P

TINTED CONCRETE SIDEWALK, 4"
THICK

102.000

SY

290.00000 29,580.00

0061 606033P

HOT MIX ASPHALT DRIVEWAY, 2"
THICK

67.000

SY

150.00000 10,050.00

0062 606075P

CONCRETE ISLAND, 4" THICK

223.000

SY

200.00000 44,600.00

0063 606084P

DETECTABLE WARNING SURFACE

17.000

SY

500.00000 8,500.00

0064 606085P

DETECTABLE WARNING
SURFACE, BRICK PAVER

48.000

SF

390.00000 18,720.00
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Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0065 607003P

15" X 41" CONCRETE BARRIER
CURB

1,175.000

LF

185.00000 217,375.00

0066 607018P

9" X 16" CONCRETE VERTICAL
CURB

813.000

LF

110.00000 89,430.00

0067 607021P

9" X 18" CONCRETE VERTICAL
CURB

50.000

LF

125.00000 6,250.00

0068 607034P

9" X 14" CONCRETE VERTICAL
CURB

2,314.000

LF

110.00000 254,540.00

0069 607069P

9" X VARIABLE HEIGHT
CONCRETE VERTICAL CURB

93.000

LF

145.00000 13,485.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0070 608004P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 4"
THICK

2,606.000

SY

85.00000 221,510.00

0071 608005P

NONVEGETATIVE SURFACE,
POROUS HOT MIX ASPHALT, 6"
THICK

428.000

SY

100.00000 42,800.00

0072 608012P

NONVEGETATIVE SURFACE,
POLYESTER MATTING

5,387.000

SY

54.00000 290,898.00

0073 609003M

BEAM GUIDE RAIL

17,202.000

LF

31.00000 533,262.00

0074 609027M

TANGENT GUIDE RAIL TERMINAL

26.000

U

3,900.00000 101,400.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0075 609030M

TELESCOPING GUIDE RAIL END
TERMINAL

1.000

U

6,300.00000 6,300.00

0076 609039M

BEAM GUIDE RAIL ANCHORAGE

23.000

U

1,770.00000 40,710.00

0077 609042M

BEAM GUIDE RAIL POST

136.000

U

61.00000 8,296.00

0078 609058M

APPROACH GUIDE RAIL
TRANSITION TL-2

12.000

U

2,600.00000 31,200.00

0079 609059M

APPROACH GUIDE RAIL
TRANSITION TL-3

3.000

U

4,150.00000 12,450.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0080 609075M

REMOVAL OF BEAM GUIDE RAIL

17,099.000

LF

1.15000 19,663.85

0081 610003M

TRAFFIC STRIPES, 4"

124,193.000

LF

0.35000 43,467.55

0082 610006M

TRAFFIC STRIPES, 6"

3,926.000

LF

0.50000 1,963.00

0083 610007M

TRAFFIC STRIPES, 8"

7,879.000

LF

0.65000 5,121.35

0084 610008M

TRAFFIC MARKINGS, SYMBOLS

902.000

SF

10.00000 9,020.00

0085 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

976.000

U

35.00000 34,160.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0086 610014M

TRAFFIC MARKING LINES, 8"

3,099.000

LF

1.50000 4,648.50

0087 610017M

TRAFFIC MARKING LINES, 24"

3,014.000

LF

4.50000 13,563.00

0088 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

408.000

U

35.00000 14,280.00

0089 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

18.000

U

35.00000 630.00

0090 610024M

REMOVAL OF RPM

1,402.000

U

5.00000 7,010.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0091 610033M

RUMBLE STRIP

17,007.000

LF

1.50000 25,510.50

0092 611303M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 2, WIDTH MEDIUM

3.000

U

46,500.00000 139,500.00

0093 611324M

CRASH CUSHION, COMPRESSIVE
BARRIER, TYPE 4, WIDTH
NARROW

1.000

U

53,000.00000 53,000.00

0094 612003P

REGULATORY AND WARNING
SIGN

196.000

SF

61.00000 11,956.00

0095 612006P

GUIDE SIGN, TYPE GA, STEEL "U"
POST SUPPORTS

117.000

SF

83.00000 9,711.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0096 612009P

GUIDE SIGN, TYPE GA,
BREAKAWAY SUPPORTS

321.000

SF

50.00000 16,050.00

0097 651255M

RESET WATER VALVE BOX

16.000

U

150.00000 2,400.00

0098 652432M

RESET MANHOLE, SANITARY
SEWER, USING EXISTING
CASTING

1.000

U

1,500.00000 1,500.00

0099 653084M

RESET GAS VALVE BOX

2.000

U

250.00000 500.00

0100 654029M

RESET ELECTRIC MANHOLE

9.000

U

3,700.00000 33,300.00
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(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0101 701021P

3" RIGID METALLIC CONDUIT

135.000

LF

83.00000 11,205.00

0102 701117M

JUNCTION BOX FOUNDATION

3.000

U

2,650.00000 7,950.00

0103 701123M

FOUNDATION, TYPE SFT

3.000

U

2,550.00000 7,650.00

0104 701138M

FOUNDATION, TYPE STF

1.000

U

8,000.00000 8,000.00

0105 701192P

GROUND WIRE, NO. 8 AWG

880.000

LF

2.25000 1,980.00

0106 701201P

MULTIPLE LIGHTING WIRE, NO. 8
AWG

300.000

LF

4.00000 1,200.00

Page 101 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0107 702012M

TRAFFIC SIGNAL STANDARD,
ALUMINUM

3.000

U

2,600.00000 7,800.00

0108 702015M

TRAFFIC SIGNAL STANDARD,
STEEL

1.000

U

9,000.00000 9,000.00

0109 702021M

TRAFFIC SIGNAL MAST ARM,
ALUMINUM

1.000

U

2,350.00000 2,350.00

0110 702024M

TRAFFIC SIGNAL MAST ARM,
STEEL

1.000

U

6,150.00000 6,150.00

0111 702027P

TRAFFIC SIGNAL CABLE, 2
CONDUCTOR

594.000

LF

3.75000 2,227.50
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Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0112 702030P

TRAFFIC SIGNAL CABLE, 5
CONDUCTOR

1,188.000

LF

4.00000 4,752.00

0113 702033P

TRAFFIC SIGNAL CABLE, 10
CONDUCTOR

1,898.000

LF

4.25000 8,066.50

0114 702036M

TRAFFIC SIGNAL HEAD

35.000

U

1,550.00000 54,250.00

0115 702039M

PEDESTRIAN SIGNAL HEAD

22.000

U

1,325.00000 29,150.00

0116 702042M

PUSH BUTTON

10.000

U

450.00000 4,500.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0117 702046M

RADAR DETECTOR

2.000

U

9,615.00000 19,230.00

0118 702048M

LOOP DETECTOR

1,116.000

LF

14.00000 15,624.00

0119 702050M

GENERATOR AUXILIARY CABINET

1.000

U

10,700.00000 10,700.00

0120 702051P

LOOP DETECTOR CABLE

418.000

LF

3.60000 1,504.80

0121 702057M

INTERIM TRAFFIC SIGNAL
SYSTEM, LOCATION NO. ___
Location No. 1

(1)

LS

20,000.00000 20,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0122 702060M

CONTROLLER TURN-ON

4.000

U

7,075.00000 28,300.00

0123 703003M

LIGHTING STANDARD ALUMINUM

3.000

U

2,400.00000 7,200.00

0124 703012M

LIGHTING MAST ARM ALUMINUM

3.000

U

830.00000 2,490.00

0125 703018M

LUMINAIRE

4.000

U

1,215.00000 4,860.00

Section Totals: $9,837,247.70

Page 105 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0002 Construction EngineeringSECTION: Cat Alt Set: Cat Alt Member:

0007 155012M

FIELD OFFICE TYPE D SET UP

1.000

U

38,500.00000 38,500.00

0008 155030M

FIELD OFFICE TYPE D
MAINTENANCE

18.000

MO

5,000.00000 90,000.00

Section Totals: $128,500.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0003 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

13,500.00000 13,500.00

0050 601670M

CLEANING EXISTING PIPE, 12" TO
24" DIAMETER

1,876.000

LF

6.50000 12,194.00

0051 601672M

CLEANING EXISTING PIPE, OVER
24" TO 48" DIAMETER

782.000

LF

22.00000 17,204.00

0052 601674M

CLEANING EXISTING PIPE, OVER
48" TO 72" DIAMETER

443.000

LF

44.00000 19,492.00

0057 602216M

CLEANING DRAINAGE
STRUCTURE

20.000

U

250.00000 5,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0003 (Non-Participating (RoadwaySECTION: Cat Alt Set: Cat Alt Member:

0126 801012M

SELECTIVE CLEARING

1,402.000

SY

10.00000 14,020.00

Section Totals: $81,410.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0010 158003M

CAUTION FENCE

341.000

LF

25.00000 8,525.00

0011 158006M

SILT FENCE

9,338.000

LF

7.50000 70,035.00

0012 158009M

HEAVY DUTY SILT FENCE,
ORANGE

4,781.000

LF

10.00000 47,810.00

0013 158015M

HAYBALE

25.000

U

60.00000 1,500.00

0014 158027M

INLET FILTER TYPE 1

16.000

SF

50.00000 800.00

0015 158030M

INLET FILTER TYPE 2, 2' X 4'

191.000

U

130.00000 24,830.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0004 Erosion ControlSECTION: Cat Alt Set: Cat Alt Member:

0016 158033M

INLET FILTER TYPE 2, 4' X 4'

8.000

U

240.00000 1,920.00

0017 158063P

CONCRETE WASHOUT SYSTEM

(1)

LS

18,500.00000 18,500.00

0018 158072M

OIL ONLY EMERGENCY SPILL KIT,
TYPE 1

2.000

U

2,500.00000 5,000.00

0019 158084M

EROSION CONTROL SEDIMENT
REMOVAL

2.000

CY

250.00000 500.00

Section Totals: $179,420.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0127 802021M

TREE REMOVAL, OVER 6" TO 12"
DIAMETER

2.000

U

350.00000 700.00

0128 802024M

TREE REMOVAL, OVER 12" TO 18"
DIAMETER

5.000

U

650.00000 3,250.00

0129 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

18.000

U

925.00000 16,650.00

0130 802030M

TREE REMOVAL, OVER 24" TO 30"
DIAMETER

12.000

U

1,500.00000 18,000.00

0131 802033M

TREE REMOVAL, OVER 30" TO 36"
DIAMETER

4.000

U

2,500.00000 10,000.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0132 802036M

TREE REMOVAL, OVER 36"
DIAMETER

3.000

U

2,875.00000 8,625.00

0133 804006P

TOPSOILING, 4" THICK

1,594.000

SY

8.00000 12,752.00

0134 804015P

BORROW TOPSOIL

100.000

CY

60.00000 6,000.00

0135 805005M

STABILIZED TURF

1,680.000

SY

31.00000 52,080.00

0136 806006P

FERTILIZING AND SEEDING, TYPE
A-3

1,594.000

SY

2.00000 3,188.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0137 809003M

STRAW MULCHING

1,594.000

SY

1.50000 2,391.00

Section Totals: $133,636.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0006 Structure #1613-153SECTION: Cat Alt Set: Cat Alt Member:

0138 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-153

(1)

LS

17,800.00000 17,800.00

0139 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

441.000

LB

17.00000 7,497.00

0140 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

7.000

CY

2,431.00000 17,017.00

0141 504053P

CONCRETE PYLON

6.000

LF

2,210.00000 13,260.00

0142 609004M

BEAM GUIDE RAIL, BRIDGE

194.000

LF

166.00000 32,204.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

Section Totals: $87,778.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0143 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-154

(1)

LS

30,730.00000 30,730.00

0144 504006P

REINFORCEMENT STEEL, EPOXY-
COATED

939.000

LB

17.00000 15,963.00

0145 507011P

4" X 4 3/4" PREFORMED
ELASTOMERIC JOINT SEALER

370.000

LF

112.00000 41,440.00

0146 507033P

CONCRETE BRIDGE SIDEWALK,
HPC

13.000

CY

2,100.00000 27,300.00

0147 551021M

HEADER RECONSTRUCTION

142.000

LF

663.00000 94,146.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0007 Structure #1613-154SECTION: Cat Alt Set: Cat Alt Member:

0148 609004M

BEAM GUIDE RAIL, BRIDGE

351.000

LF

166.00000 58,266.00

Section Totals: $267,845.00

Page 117 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0008 Structure #1613-155SECTION: Cat Alt Set: Cat Alt Member:

0149 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-155

(1)

LS

332.00000 332.00

0150 551045M

PARAPET MODIFICATIONS

3.000

LF

1,437.00000 4,311.00

0151 509052P

CHAIN-LINK FENCE, TYPE I, ZINC-
COATED STEEL, BRIDGE,4' 6"
HIGH

3.000

LF

1,400.00000 4,200.00

Section Totals: $8,843.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0009 Structure #1613-156SECTION: Cat Alt Set: Cat Alt Member:

0152 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-156

(1)

LS

1,160.00000 1,160.00

0153 504053P

CONCRETE PYLON

6.000

LF

2,490.00000 14,940.00

0154 504036P

EPOXY WATERPROOFING

1.000

SY

1,105.00000 1,105.00

Section Totals: $17,205.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0010 Structure #1613-157SECTION: Cat Alt Set: Cat Alt Member:

0155 201006P

CLEARING SITE, BRIDGE (___)
Structure 1613-157

(1)

LS

166.00000 166.00

0156 504036P

EPOXY WATERPROOFING

1.000

SY

1,105.00000 1,105.00

Section Totals: $1,271.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0011 Structure #1610-157SECTION: Cat Alt Set: Cat Alt Member:

0157 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-157

(1)

LS

995.00000 995.00

0158 504053P

CONCRETE PYLON

6.000

LF

3,757.00000 22,542.00

0159 551045M

PARAPET MODIFICATIONS

6.000

LF

1,934.00000 11,604.00

Section Totals: $35,141.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0012 Structure #1610-172SECTION: Cat Alt Set: Cat Alt Member:

0160 201006P

CLEARING SITE, BRIDGE (___)
Structure 1610-172

(1)

LS

995.00000 995.00

0161 504053P

CONCRETE PYLON

6.000

LF

3,757.00000 22,542.00

Section Totals: $23,537.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0013 Retaining Wall Location 1SECTION: Cat Alt Set: Cat Alt Member:

0162 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 1

(1)

LS

1,160.00000 1,160.00

0163 504053P

CONCRETE PYLON

6.000

LF

3,205.00000 19,230.00

0164 504036P

EPOXY WATERPROOFING

1.000

SY

1,105.00000 1,105.00

Section Totals: $21,495.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0014 Retaining Wall Location 2SECTION: Cat Alt Set: Cat Alt Member:

0165 201006P

CLEARING SITE, BRIDGE (___)
Retaining Wall 2

(1)

LS

3,017.00000 3,017.00

0166 507190P

21" BY 34" CONCRETE BARRIER
CURB, BRIDGE

13.000

LF

2,597.00000 33,761.00

0167 551045M

PARAPET MODIFICATIONS

4.000

LF

1,934.00000 7,736.00

Section Totals: $44,514.00

Page 124 of 126

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):127

Tabulation of Bids

Contract Time:

July 09, 2020

Contract Description:

20127

NHP-0019(300)

11/29/21 COMPLETION DATE

PASSAIC

Min: Max:

8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0015 Structure #1613-158SECTION: Cat Alt Set: Cat Alt Member:

0168 456003M

SEALING EXISTING JOINTS IN
CONCRETE PAVEMENT

700.000

LF

12.50000 8,750.00

0169 551014P

DECK JOINT RESEAL

105.000

LF

25.00000 2,625.00

Section Totals: $11,375.00
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NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

Call Order:

Letting Date: N1

Contract ID:

District(s):
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Contract Time:
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PASSAIC
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8/19/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) SMITH-SONDY ASPHALT
CONSTRUCTION CO., INC.

0016 Structure #1613-159SECTION: Cat Alt Set: Cat Alt Member:

0170 551014P

DECK JOINT RESEAL

60.000

LF

93.00000 5,580.00

Section Totals: $5,580.00

( ) indicates item is bid as Lump Sum

$10,884,797.70

$10,884,797.70

Contract Totals

Cost Plus Time Totals
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Vendor Ranking Page: 1

Contract ID:

NJ Route 19 - Colfax Avenue (CR 609) to Marshall Street

N1Letting Date:

Contract Description:

District(s):

11/29/21 COMPLETION DATE

20127

July 09, 2020 10:00 AM

NHP-0019(300)

PASSAIC127 Counties:

Contract Time:

Call Order:

Project(s):

8/19/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 D2395 DELLA PELLO PAVING, INC. $7,902,445.11 100.00%

2 C7444 CRISDEL GROUP, INC. $7,984,450.00 101.04%

3 D0463 D'ANNUNZIO & SONS, INC. $8,387,000.00 106.13%

4 S1389 SCHIFANO CONSTRUCTION CORP. $8,543,248.64 108.11%

5 B2773 BERTO CONSTRUCTION, INC. $8,888,888.88 112.48%

6 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO., INC. $9,170,092.95 116.04%

7 S5784 SMITH-SONDY ASPHALT CONSTRUCTION CO., INC. $10,884,797.70 137.74%

T4306 TILCON NEW YORK, INC. Irregular

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


