
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 Roadway - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

70,000.000

DOLL

1.00000 70,000.00 1.00000 70,000.00 1.00000 70,000.00

0002 154003P

MOBILIZATION

(1)

LS

1,500,000.00000 1,500,000.00 1,500,000.00000 1,500,000.00 1,500,000.00000 1,500,000.00

0003 201003P

CLEARING SITE

(1)

LS

50,000.00000 50,000.00 1.00000 1.00 75,000.00000 75,000.00

0004 159027M

FLASHING ARROW BOARD, 4' X 8'

4.000

U

500.00000 2,000.00 25,000.00000 100,000.00 0.01000 0.04

0005 159030M

PORTABLE VARIABLE MESSAGE
SIGN

4.000

U

5,000.00000 20,000.00 50,000.00000 200,000.00 0.01000 0.04
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 Roadway - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0006 MMR081M

TRAFFIC MARKINGS, LINES,
THERMOPLASTIC

1,500.000

LF

1.50000 2,250.00 5.00000 7,500.00 2.00000 3,000.00

0007 610008M

TRAFFIC MARKINGS, SYMBOLS

750.000

SF

6.00000 4,500.00 15.00000 11,250.00 7.00000 5,250.00

0008 610003M

TRAFFIC STRIPES, 4"

1,500.000

LF

1.75000 2,625.00 5.00000 7,500.00 2.00000 3,000.00

0009 159120M

TEMPORARY PAVEMENT
MARKING TAPE, 4"

2,000.000

LF

1.60000 3,200.00 5.00000 10,000.00 0.01000 20.00

0010 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

20.000

U

65.00000 1,300.00 60.00000 1,200.00 70.00000 1,400.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 Roadway - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0011 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

20.000

U

65.00000 1,300.00 60.00000 1,200.00 70.00000 1,400.00

0012 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

20.000

U

65.00000 1,300.00 60.00000 1,200.00 70.00000 1,400.00

0013 610021M

RPM, BI-DIRECTIONAL, AMBER
LENS

20.000

U

65.00000 1,300.00 60.00000 1,200.00 70.00000 1,400.00

0014 610024M

REMOVAL OF RPM

80.000

U

25.00000 2,000.00 50.00000 4,000.00 70.00000 5,600.00

0015 159141M

TRAFFIC DIRECTOR, FLAGGER

1,000.000

HOUR

87.00000 87,000.00 100.00000 100,000.00 0.01000 10.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0001 Roadway - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0016 159012M

CONSTRUCTION SIGNS

800.000

SF

6.00000 4,800.00 100.00000 80,000.00 0.01000 8.00

0017 159006M

DRUM

100.000

U

52.00000 5,200.00 100.00000 10,000.00 0.01000 1.00

0018 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

4.000

U

15,000.00000 60,000.00 100,000.00000 400,000.00 25,000.00000 100,000.00

0019 159009M

TRAFFIC CONE

500.000

U

7.00000 3,500.00 25.00000 12,500.00 0.01000 5.00

0020 159003M

BREAKAWAY BARRICADE

52.000

U

100.00000 5,200.00 500.00000 26,000.00 0.01000 0.52

Section Totals: $1,827,475.00 $2,543,551.00 $1,767,494.60
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0002 Non-ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0021 605009P

CHAIN-LINK FENCE, ALUMINUM-
COATED STEEL, 6' HIGH

500.000

LF

40.00000 20,000.00 55.00000 27,500.00 40.00000 20,000.00

0022 MMG009M

E-Z PASS

2,500.000

DOLL

1.00000 2,500.00 1.00000 2,500.00 1.00000 2,500.00

0023 152012P

RAILROAD PROTECTIVE LIABILITY
INSURANCE

100,000.000

DOLL

1.00000 100,000.00 1.00000 100,000.00 1.00000 100,000.00

0024 551009M

CONCRETE DECK REPAIR, TYPE C

500.000

SF

400.00000 200,000.00 300.00000 150,000.00 126.00000 63,000.00

0025 MMG045M

CLEAN TIDE CLEARANCE GAUGE

576.000

U

125.00000 72,000.00 100.00000 57,600.00 800.00000 460,800.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0002 Non-ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0026 511019M

TIDE CLEARANCE GAUGE

48.000

U

1,000.00000 48,000.00 1,000.00000 48,000.00 2,000.00000 96,000.00

0027 152015P

POLLUTION LIABILITY INSURANCE

65,000.000

DOLL

1.00000 65,000.00 1.00000 65,000.00 1.00000 65,000.00

Section Totals: $507,500.00 $450,600.00 $807,300.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0003 - Construction Engineering
Participating

SECTION: Cat Alt Set: Cat Alt Member:

0028 155033M

FIELD OFFICE TYPE E
MAINTENANCE

39.000

MO

2,800.00000 109,200.00 4,000.00000 156,000.00 3,500.00000 136,500.00

0029 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

100,000.00000 100,000.00 75,000.00000 75,000.00 50,000.00000 50,000.00

Section Totals: $209,200.00 $231,000.00 $186,500.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0030 MMB188M

RAILROAD SERVICES

250,000.000

DOLL

1.00000 250,000.00 1.00000 250,000.00 1.00000 250,000.00

0031 159138M

HMA PATCH

300.000

T

250.00000 75,000.00 65.00000 19,500.00 402.35000 120,705.00

0032 MMB086M

DECK CORROSION INHIBITOR

70,000.000

SY

12.00000 840,000.00 19.50000 1,365,000.00 13.00000 910,000.00

0033 MMB201M

BRIDGE DECK POWER WASHING

140,000.000

SY

2.50000 350,000.00 5.00000 700,000.00 6.05000 847,000.00

0034 551003M

CONCRETE DECK REPAIR, TYPE A

2,000.000

SF

52.00000 104,000.00 80.00000 160,000.00 79.15000 158,300.00

0035 551006M

CONCRETE DECK REPAIR, TYPE B

11,000.000

SF

69.00000 759,000.00 170.00000 1,870,000.00 120.00000 1,320,000.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0036 MMB090M

DECK JOINT RESEAL (RUBBER
ASPHALT)

3,600.000

LF

13.00000 46,800.00 10.00000 36,000.00 42.60000 153,360.00

0037 MMB087M

DECK JOINT RESEAL (SILICON)

1,300.000

LF

88.00000 114,400.00 15.00000 19,500.00 103.49000 134,537.00

0038 MMB070M

BRIDGE HEADER REPAIR

200.000

LF

120.00000 24,000.00 500.00000 100,000.00 219.74000 43,948.00

0039 MMB089M

DECK JOINT REPAIR

1,200.000

LF

230.00000 276,000.00 500.00000 600,000.00 209.57000 251,484.00

0040 MMB088M

BRIDGE DECK CRACK SEALING

4,250.000

LF

8.00000 34,000.00 25.00000 106,250.00 17.87000 75,947.50

0041 MMB077M

REPAIR CONCRETE CURB

3,600.000

LF

100.00000 360,000.00 100.00000 360,000.00 175.18000 630,648.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0042 508005M

CLEAN EXISTING SCUPPERS AND
PIPES

327.000

U

120.00000 39,240.00 500.00000 163,500.00 550.00000 179,850.00

0043 606012P

CONCRETE SIDEWALK, 4" THICK

300.000

SY

85.00000 25,500.00 150.00000 45,000.00 202.89000 60,867.00

0044 555003M

SUBSTRUCTURE CONCRETE
REPAIR

7,200.000

SF

260.00000 1,872,000.00 212.00000 1,526,400.00 310.00000 2,232,000.00

0045 552003M

PRESSURE INJECTION,
CONCRETE CRACKS

5,100.000

LF

128.00000 652,800.00 110.00000 561,000.00 135.51000 691,101.00

0046 504036P

EPOXY WATERPROOFING

3,200.000

SY

52.00000 166,400.00 75.00000 240,000.00 63.80000 204,160.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0047 506013P

LUBRICATE BEARING

524.000

U

47.00000 24,628.00 200.00000 104,800.00 55.00000 28,820.00

0048 MMG049M

RE-SEAL BASE PLATES

3,800.000

U

65.00000 247,000.00 50.00000 190,000.00 43.39000 164,882.00

0049 MMG047M

CONCRETE PARAPET REPAIR

500.000

SF

120.00000 60,000.00 150.00000 75,000.00 229.69000 114,845.00

0050 MMB076M

CONCRETE BALUSTRADE REPAIR

250.000

LF

508.00000 127,000.00 150.00000 37,500.00 901.17000 225,292.50

0051 MMG046M

PARAPET AND BALUSTRADE
CRACK SEALING

500.000

LF

8.00000 4,000.00 25.00000 12,500.00 131.08000 65,540.00

0052 MMB203M

METHACRYLATE FLOOD COAT

32,000.000

SY

69.00000 2,208,000.00 50.00000 1,600,000.00 82.50000 2,640,000.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0053 MMB215M

FLEXIBLE DELINEATORS,
PARAPET MOUNTED

2,000.000

U

45.00000 90,000.00 20.00000 40,000.00 28.00000 56,000.00

0054 MMD035M

CLEARING SITE Bridge Deck
Sweeping

200.000

MILE

250.00000 50,000.00 400.00000 80,000.00 500.00000 100,000.00

0055 MMG024M

FIBER REINFORCED POLYMER
CARBON WRAP

100.000

SF

120.00000 12,000.00 150.00000 15,000.00 221.42000 22,142.00

0056 MMB189M

CLEANING/LUBRICATION
DRAWBRIDGE LIFT CABLE

28.000

U

50,000.00000 1,400,000.00 20,000.00000 560,000.00 85,000.00000 2,380,000.00

0057 MMB190M

CLEANING/LUBRICATION
DRAWBRIDGE SHEAVE ASSEMBLY

28.000

U

50,000.00000 1,400,000.00 10,000.00000 280,000.00 40,000.00000 1,120,000.00
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0058 MMB204M

LUBRICATION DRAWBRIDGE
SHEAVE ASSEMBLY (Quarterly)

336.000

U

432.00000 145,152.00 4,000.00000 1,344,000.00 3,842.84000 1,291,194.24

0059 MMB196M

DRAWBRIDGE PEST CONTROL
BRUSH REPLACEMENT

1,000.000

LF

65.00000 65,000.00 50.00000 50,000.00 162.52000 162,520.00

0060 MMB205M

CLEANING/LUBRICATION
AUXILIARY BALANCE CHAINS

12.000

U

50,000.00000 600,000.00 5,000.00000 60,000.00 60,000.00000 720,000.00

0061 MMB135M

POWER TOOL CLEANING AND
PAINTING

1,000.000

SF

60.00000 60,000.00 100.00000 100,000.00 137.50000 137,500.00

0062 MMG050M

CLEANING AND LUBRICATION
Trunnion Rack and Pinion

936.000

U

147.00000 137,592.00 1,500.00000 1,404,000.00 3,292.84000 3,082,098.24
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0063 MMB206M

INITIAL TENSION
MEASUREMENTS Initial Tension
Measurements (Structure No. 0905-
152)

1.000

LS

294,000.00000 294,000.00 200,000.00000 200,000.00 100,000.00000 100,000.00

0064 MMB207M

ROPE TENSIONING Rope
Tensioning (Structure No. 0905-152)

4.000

EACH

156,212.00000 624,848.00 25,000.00000 100,000.00 65,340.82000 261,363.28

0065 MMB209M

FINAL TENSION MEASUREMENTS
Final Tension Measurements
(Structure No. 0905-152)

1.000

LS

50,000.00000 50,000.00 200,000.00000 200,000.00 23,032.96000 23,032.96

0066 MMB210M

DYNAMIC STRAIN GAUGE
TESTING Dynamic Strain Gauge
Testing (Structure No. 0905-152)

1.000

LS

200,000.00000 200,000.00 500,000.00000 500,000.00 161,166.62000 161,166.62
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0067 MMB211M

TEMPORARY BRIDGE BALANCING
Temporary Bridge Balancing
(Structure No. 0905-152)

1.000

LS

0.01000 0.01 300,000.00000 300,000.00 66,904.26000 66,904.26

0068 MMB212M

FINAL BRIDGE BALANCING Final
Bridge Balancing (Structure No.
0905-152)

2,900.000

LB

7.00000 20,300.00 20.00000 58,000.00 10.59000 30,711.00

0069 MMB206M

INITIAL TENSION
MEASUREMENTS Initial Tension
Measurements (Structure No. 0705-
151)

1.000

LS

294,000.00000 294,000.00 200,000.00000 200,000.00 100,000.00000 100,000.00

0070 MMB207M

ROPE TENSIONING Rope
Tensioning (Structure No. 0705-151)

4.000

EACH

273,350.00000 1,093,400.00 50,000.00000 200,000.00 89,013.65000 356,054.60
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0071 MMB208M

ROPE JACKING Rope Jacking
(Structure No. 0705-151)

4.000

EACH

281,470.00000 1,125,880.00 50,000.00000 200,000.00 132,936.77000 531,747.08

0072 MMB209M

FINAL TENSION MEASUREMENTS
Final Tension Measurements
(Structure No. 0705-151)

1.000

LS

50,000.00000 50,000.00 200,000.00000 200,000.00 23,032.96000 23,032.96

0073 MMB210M

DYNAMIC STRAIN GAUGE
TESTING Dynamic Strain Gauge
Testing (Structure No. 0705-151)

1.000

LS

200,000.00000 200,000.00 500,000.00000 500,000.00 162,640.30000 162,640.30

0074 MMB211M

TEMPORARY BRIDGE BALANCING
Temporary Bridge Balancing
(Structure No. 0705-151)

1.000

LS

0.01000 0.01 300,000.00000 300,000.00 66,904.26000 66,904.26
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0075 MMB212M

FINAL BRIDGE BALANCING Final
Bridge Balancing (Structure No.
0705-151)

8,300.000

LB

2.50000 20,750.00 100.00000 830,000.00 3.70000 30,710.00

0076 MMB206M

INITIAL TENSION
MEASUREMENTS Initial Tension
Measurements (Structure No. 0208-
150)

1.000

LS

205,000.00000 205,000.00 200,000.00000 200,000.00 100,000.00000 100,000.00

0077 MMB207M

ROPE TENSIONING Rope
Tensioning (Structure No. 0208-150)

4.000

EACH

10,000.00000 40,000.00 25,000.00000 100,000.00 42,301.85000 169,207.40

0078 MMB209M

FINAL TENSION MEASUREMENTS
Final Tension Measurements
(Structure No. 0208-150)

1.000

LS

10,000.00000 10,000.00 200,000.00000 200,000.00 23,032.96000 23,032.96
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0079 MMB210M

DYNAMIC STRAIN GAUGE
TESTING Dynamic Strain Gauge
Testing (Structure No. 0208-150)

1.000

LS

150,000.00000 150,000.00 500,000.00000 500,000.00 149,095.24000 149,095.24

0080 MMB211M

TEMPORARY BRIDGE BALANCING
Temporary Bridge Balancing
(Structure No. 0208-150)

1.000

LS

0.01000 0.01 500,000.00000 500,000.00 66,904.26000 66,904.26

0081 MMB212M

FINAL BRIDGE BALANCING Final
Bridge Balancing (Structure No.
0208-150)

1,400.000

LB

10.00000 14,000.00 100.00000 140,000.00 21.93000 30,702.00

0082 MMG050M

CLEANING AND LUBRICATION
Auxiliary Wire Ropes and Sheave
Assemblies

8.000

U

50,000.00000 400,000.00 20,000.00000 160,000.00 32,079.84000 256,638.72
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AGATE CONSTRUCTION
CO., INC.

(2) ANSELMI & DECICCO, INC. (3) IEW CONSTRUCTION
GROUP, INC.

0004 Bridge - ParticipatingSECTION: Cat Alt Set: Cat Alt Member:

0083 MMB216M

SPAN LEVELING (Structures No.
0905-152)

1.000

LS

744,800.00000 744,800.00 600,000.00000 600,000.00 50,000.00000 50,000.00

0084 MMB216M

SPAN LEVELING (Structures No.
0705-151)

1.000

LS

744,800.00000 744,800.00 600,000.00000 600,000.00 50,000.00000 50,000.00

0085 MMB216M

SPAN LEVELING (Structures No.
0208-150)

1.000

LS

85,000.00000 85,000.00 600,000.00000 600,000.00 50,000.00000 50,000.00

Section Totals: $18,986,290.03 $21,462,950.00 $23,434,589.38

( ) indicates item is bid as Lump Sum

$24,688,101.00$21,530,465.03 $26,195,883.98

$21,530,465.03

Contract Totals

$24,688,101.00 26,195,883.98Cost Plus Time Totals
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RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

Call Order:

Letting Date: H4

Contract ID:

District(s):

Counties:

Project(s):472

Tabulation of Bids

Contract Time:

June 11, 2020

Contract Description:

20472

NHP-0001(328)

06/30/23 COMPLETION DATE

STATEWIDE

Min: Max:

6/11/2020



Vendor Ranking Page: 1

Contract ID:

RE-ADV Drawbridge Preventive Maintenance Contract 2017-1

H4Letting Date:

Contract Description:

District(s):

06/30/23 COMPLETION DATE

20472

June 11, 2020 10:00 AM

NHP-0001(328)

STATEWIDE472 Counties:

Contract Time:

Call Order:

Project(s):

6/11/2020

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 A3063 AGATE CONSTRUCTION CO., INC. $21,530,465.03 100.00%

2 A5969 ANSELMI & DECICCO, INC. $24,688,101.00 114.67%

3 I2943 IEW CONSTRUCTION GROUP, INC. $26,195,883.98 121.67%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


