
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

25,555.00000 25,555.00 45,700.00000 45,700.00 9,180.00000 9,180.00

0003 153003P

PROGRESS SCHEDULE

(1)

LS

4,500.00000 4,500.00 7,600.00000 7,600.00 6,450.00000 6,450.00

0004 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

500.00000 3,000.00 710.00000 4,260.00 600.00000 3,600.00

0005 153011M

TRAINEES

300.000

HOUR

1.00000 300.00 1.00000 300.00 1.00000 300.00

0006 154003P

MOBILIZATION

(1)

LS

560,000.00000 560,000.00 777,500.00000 777,500.00 538,685.00000 538,685.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

15,000.00000 15,000.00 5,000.00000 5,000.00 10,000.00000 10,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 159003M

BREAKAWAY BARRICADE

60.000

U

1.00000 60.00 1.00000 60.00 110.00000 6,600.00

0014 159006M

DRUM

200.000

U

1.00000 200.00 1.00000 200.00 60.00000 12,000.00

0015 159009M

TRAFFIC CONE

1,500.000

U

1.00000 1,500.00 1.00000 1,500.00 15.00000 22,500.00

0016 159012M

CONSTRUCTION SIGNS

1,833.000

SF

14.60000 26,761.80 19.10000 35,010.30 25.00000 45,825.00

0017 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

5.000

U

1,349.00000 6,745.00 1,445.00000 7,225.00 1,000.00000 5,000.00

0018 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

100.00000 500.00 100.00000 500.00 1,250.00000 6,250.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

100.00000 800.00 100.00000 800.00 5,000.00000 40,000.00

0020 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

100.00000 500.00 100.00000 500.00 6,500.00000 32,500.00

0021 159138M

HMA PATCH

150.000

T

150.00000 22,500.00 1.00000 150.00 100.00000 15,000.00

0022 159301M

TRAFFIC STRIPES, LATEX, 6"

898,280.000

LF

0.01000 8,982.80 0.12000 107,793.60 0.20000 179,656.00

0023 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

14,800.000

LF

0.52000 7,696.00 0.30000 4,440.00 0.25000 3,700.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

3,310.000

LF

2.83000 9,367.30 1.75000 5,792.50 1.00000 3,310.00

0025 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00 9,100.00000 9,100.00 9,100.00000 9,100.00

0026 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

36,400.00000 36,400.00 36,400.00000 36,400.00 36,400.00000 36,400.00

0027 161003P

FINAL CLEANUP

(1)

LS

7,500.00000 7,500.00 5,000.00000 5,000.00 5,000.00000 5,000.00

0028 201003P

CLEARING SITE

(1)

LS

5,000.00000 5,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0029 401009P

HMA MILLING, 3" OR LESS

1,938.000

SY

15.95000 30,911.10 12.25000 23,740.50 20.00000 38,760.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 401017P

MICRO-MILLING

27,780.000

SY

7.50000 208,350.00 6.90000 191,682.00 10.00000 277,800.00

0031 401027M

POLYMERIZED JOINT ADHESIVE

152,422.000

LF

0.35000 53,347.70 0.35000 53,347.70 0.75000 114,316.50

0032 401030M

TACK COAT

35,850.000

GAL

5.00000 179,250.00 3.15000 112,927.50 4.50000 161,325.00

0033 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

225.000

T

200.00000 45,000.00 173.90000 39,127.50 250.00000 56,250.00

0034 401108M

CORE SAMPLES, HOT MIX
ASPHALT

75.000

U

120.00000 9,000.00 125.00000 9,375.00 200.00000 15,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 406005M

HIGH PERFORMANCE THIN
OVERLAY

14,663.000

T

150.75000 2,210,447.25 143.65000 2,106,339.95 155.00000 2,272,765.00

0036 421007M

MICROPAVING JOINTS

50,000.000

LF

4.18000 209,000.00 4.15000 207,500.00 4.00000 200,000.00

0037 421010M

SLURRY SEAL AGGREGATE, TYPE
II

2,676.000

T

125.40000 335,570.40 123.15000 329,549.40 125.00000 334,500.00

0038 421011M

SLURRY SEAL EMULSION

78,567.000

GAL

11.53000 905,877.51 11.35000 891,735.45 11.50000 903,520.50

0039 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

100.00000 10,000.00 50.00000 5,000.00 300.00000 30,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 610006M

TRAFFIC STRIPES, 6"

127,820.000

LF

1.54000 196,842.80 0.50000 63,910.00 0.40000 51,128.00

0041 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,745.000

U

29.34000 51,198.30 37.00000 64,565.00 32.00000 55,840.00

0042 610014M

TRAFFIC MARKING LINES, 8"

2,960.000

LF

1.47000 4,351.20 1.65000 4,884.00 1.25000 3,700.00

0043 610017M

TRAFFIC MARKING LINES, 24"

665.000

LF

4.41000 2,932.65 4.90000 3,258.50 6.00000 3,990.00

0044 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

560.000

U

29.34000 16,430.40 37.00000 20,720.00 32.00000 17,920.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0045 610024M

REMOVAL OF RPM

2,310.000

U

10.00000 23,100.00 7.00000 16,170.00 6.00000 13,860.00

0046 610033M

RUMBLE STRIP

45,800.000

LF

0.38000 17,404.00 0.45000 20,610.00 0.50000 22,900.00

0047 610036M

REMOVAL OF TRAFFIC STRIPES

112,680.000

LF

0.57000 64,227.60 0.65000 73,242.00 0.60000 67,608.00

0048 610039M

REMOVAL OF TRAFFIC MARKINGS

3,625.000

SF

3.15000 11,418.75 3.50000 12,687.50 2.00000 7,250.00

0049 704203M

TVS ROADWAY LOOPS __ LANES 1

3.000

U

7,875.00000 23,625.00 9,540.00000 28,620.00 10,000.00000 30,000.00

Section Totals: $5,360,252.56 $5,343,823.40 $5,674,489.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

35,000.00000 35,000.00 39,000.00000 39,000.00 30,000.00000 30,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

16.000

MO

3,500.00000 56,000.00 5,570.00000 89,120.00 3,000.00000 48,000.00

Section Totals: $91,000.00 $128,120.00 $78,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

7,552.50000 7,552.50 7,500.00000 7,500.00 2,000.00000 2,000.00

Section Totals: $7,552.50 $7,500.00 $2,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158009M

HEAVY DUTY SILT FENCE,
ORANGE

200.000

LF

1.00000 200.00 5.00000 1,000.00 16.00000 3,200.00

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

29.000

U

125.00000 3,625.00 15.00000 435.00 175.00000 5,075.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

2.000

U

150.00000 300.00 20.00000 40.00 185.00000 370.00

Section Totals: $4,125.00 $1,475.00 $8,645.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) SCHIFANO
CONSTRUCTION CORP.

(2) JOSEPH M. SANZARI, INC. (3) TILCON NEW YORK, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0050 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

5.000

U

1,653.75000 8,268.75 1,560.00000 7,800.00 1,575.00000 7,875.00

0051 805003M

TURF REPAIR STRIP

1,310.000

LF

5.00000 6,550.00 14.00000 18,340.00 6.10000 7,991.00

Section Totals: $14,818.75 $26,140.00 $15,866.00

( ) indicates item is bid as Lump Sum

$5,507,058.40$5,477,748.81 $5,779,000.00

$5,477,748.81

Contract Totals

$5,507,058.40 5,779,000.00Cost Plus Time Totals
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0001 151006M

PERFORMANCE BOND AND
PAYMENT BOND

1.000

DOLL

32,292.56000 32,292.56

0003 153003P

PROGRESS SCHEDULE

(1)

LS

10,000.00000 10,000.00

0004 153005M

PROGRESS SCHEDULE UPDATE

6.000

U

700.00000 4,200.00

0005 153011M

TRAINEES

300.000

HOUR

10.00000 3,000.00

0006 154003P

MOBILIZATION

(1)

LS

580,000.00000 580,000.00

0009 157004M

CONSTRUCTION LAYOUT

1.000

DOLL

15,000.00000 15,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0013 159003M

BREAKAWAY BARRICADE

60.000

U

102.00000 6,120.00

0014 159006M

DRUM

200.000

U

58.00000 11,600.00

0015 159009M

TRAFFIC CONE

1,500.000

U

15.50000 23,250.00

0016 159012M

CONSTRUCTION SIGNS

1,833.000

SF

17.00000 31,161.00

0017 159018M

CONSTRUCTION IDENTIFICATION
SIGN, 6' X 12'

5.000

U

1,500.00000 7,500.00

0018 159027M

FLASHING ARROW BOARD, 4' X 8'

5.000

U

3,000.00000 15,000.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0019 159030M

PORTABLE VARIABLE MESSAGE
SIGN

8.000

U

8,000.00000 64,000.00

0020 159108M

TRAFFIC CONTROL TRUCK WITH
MOUNTED CRASH CUSHION

5.000

U

22,000.00000 110,000.00

0021 159138M

HMA PATCH

150.000

T

90.00000 13,500.00

0022 159301M

TRAFFIC STRIPES, LATEX, 6"

898,280.000

LF

0.01000 8,982.80

0023 159312M

TRAFFIC MARKINGS LINES,
LATEX, 8"

14,800.000

LF

0.20000 2,960.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0024 159314M

TRAFFIC MARKINGS LINES,
LATEX, 24"

3,310.000

LF

0.25000 827.50

0025 160004M

FUEL PRICE ADJUSTMENT

1.000

DOLL

9,100.00000 9,100.00

0026 160007M

ASPHALT PRICE ADJUSTMENT

1.000

DOLL

36,400.00000 36,400.00

0027 161003P

FINAL CLEANUP

(1)

LS

5,000.00000 5,000.00

0028 201003P

CLEARING SITE

(1)

LS

60,000.00000 60,000.00

0029 401009P

HMA MILLING, 3" OR LESS

1,938.000

SY

13.00000 25,194.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0030 401017P

MICRO-MILLING

27,780.000

SY

17.00000 472,260.00

0031 401027M

POLYMERIZED JOINT ADHESIVE

152,422.000

LF

0.42000 64,017.24

0032 401030M

TACK COAT

35,850.000

GAL

2.90000 103,965.00

0033 401054M

HOT MIX ASPHALT 12.5 M 64
SURFACE COURSE

225.000

T

180.00000 40,500.00

0034 401108M

CORE SAMPLES, HOT MIX
ASPHALT

75.000

U

110.00000 8,250.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0035 406005M

HIGH PERFORMANCE THIN
OVERLAY

14,663.000

T

135.00000 1,979,505.00

0036 421007M

MICROPAVING JOINTS

50,000.000

LF

4.50000 225,000.00

0037 421010M

SLURRY SEAL AGGREGATE, TYPE
II

2,676.000

T

135.00000 361,260.00

0038 421011M

SLURRY SEAL EMULSION

78,567.000

GAL

12.70000 997,800.90

0039 453006M

FULL DEPTH CONCRETE
PAVEMENT REPAIR, HMA

100.000

SY

1.00000 100.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0040 610006M

TRAFFIC STRIPES, 6"

127,820.000

LF

0.75000 95,865.00

0041 610012M

RPM, MONO-DIRECTIONAL, WHITE
LENS

1,745.000

U

28.00000 48,860.00

0042 610014M

TRAFFIC MARKING LINES, 8"

2,960.000

LF

2.00000 5,920.00

0043 610017M

TRAFFIC MARKING LINES, 24"

665.000

LF

5.00000 3,325.00

0044 610018M

RPM, MONO-DIRECTIONAL,
AMBER LENS

560.000

U

28.00000 15,680.00

0045 610024M

REMOVAL OF RPM

2,310.000

U

20.00000 46,200.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0001 ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0046 610033M

RUMBLE STRIP

45,800.000

LF

0.38000 17,404.00

0047 610036M

REMOVAL OF TRAFFIC STRIPES

112,680.000

LF

0.75000 84,510.00

0048 610039M

REMOVAL OF TRAFFIC MARKINGS

3,625.000

SF

3.20000 11,600.00

0049 704203M

TVS ROADWAY LOOPS __ LANES 1

3.000

U

10,000.00000 30,000.00

Section Totals: $5,687,110.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0002 CONSTRUCTION ENGINEERINGSECTION: Cat Alt Set: Cat Alt Member:

0007 155015M

FIELD OFFICE TYPE E SET UP

1.000

U

50,000.00000 50,000.00

0008 155033M

FIELD OFFICE TYPE E
MAINTENANCE

16.000

MO

3,700.00000 59,200.00

Section Totals: $109,200.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0003 (NON-PARTICIPATING (ROADWAYSECTION: Cat Alt Set: Cat Alt Member:

0002 152015P

POLLUTION LIABILITY INSURANCE

1.000

DOLL

13,700.00000 13,700.00

Section Totals: $13,700.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0004 EROSION CONTROLSECTION: Cat Alt Set: Cat Alt Member:

0010 158009M

HEAVY DUTY SILT FENCE,
ORANGE

200.000

LF

16.00000 3,200.00

0011 158030M

INLET FILTER TYPE 2, 2' X 4'

29.000

U

170.00000 4,930.00

0012 158033M

INLET FILTER TYPE 2, 4' X 4'

2.000

U

190.00000 380.00

Section Totals: $8,510.00
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) D'ANNUNZIO & SONS, INC.

0005 General LandscapeSECTION: Cat Alt Set: Cat Alt Member:

0050 802027M

TREE REMOVAL, OVER 18" TO 24"
DIAMETER

5.000

U

1,600.00000 8,000.00

0051 805003M

TURF REPAIR STRIP

1,310.000

LF

8.00000 10,480.00

Section Totals: $18,480.00

( ) indicates item is bid as Lump Sum

$5,837,000.00

$5,837,000.00

Contract Totals

Cost Plus Time Totals
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Route 80, Beverwyck Road (CR 637) to Rt 23

Call Order:

Letting Date: N1

Contract ID:

District(s):

Counties:

Project(s):129

Tabulation of Bids

Contract Time:

July 01, 2021

Contract Description:

21129

NHP-0080(330)

09/26/22 COMPLETION DATE

ESSEX, MORRIS, PASSAIC

Min: Max:

7/6/2021



Vendor Ranking Page: 1

Contract ID:

Route 80, Beverwyck Road (CR 637) to Rt 23

N1Letting Date:

Contract Description:

District(s):

09/26/22 COMPLETION DATE

21129

July 01, 2021 10:00 AM

NHP-0080(330)

ESSEX, MORRIS,
PASSAIC

129 Counties:

Contract Time:

Call Order:

Project(s):

7/6/2021

Percent Of
Low BidTotal BidRank Vendor ID/Name

1 S1389 SCHIFANO CONSTRUCTION CORP. $5,477,748.81 100.00%

2 S0503 JOSEPH M. SANZARI, INC. $5,507,058.40 100.54%

3 T4306 TILCON NEW YORK, INC. $5,779,000.00 105.50%

4 D0463 D'ANNUNZIO & SONS, INC. $5,837,000.00 106.56%

THE ABOVE IS AN EXACT TRANSCRIPT OF THE ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN EXTENSION
AND ADDITIONS HAVE BEEN CORRECTED.


